

BID EVALUATION REPORT OF EPADS DATED 02-09-2025

Work No. 1

Name of Work:

250225-Desiltation of Budni Nullah in Critical reaches District Peshawar ADP No. 2111, During 2025-26

Sub Work:

Desiltation/Clearance of Budni Nullah from Kukar Village Bridge to Charsadda Road Bridge in critical reaches District Peshawar.

- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "Mashriq" vide INF(P) 351/225 dated 14-08-2025. The Advertisement was also displayed / uploaded on the Irrigation
- 2 Bid Solicitation Documents were uploaded both on KPRA and Irrigation Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified Notified By Chief Engineer (South) vide Notification No. 4070/C-3/SVC/Pre-Qualification, dated: 11-12-2024.
- 5 Pre Bid meeting was held on 21-08-2025 at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 02-09-2025, at 12:30 PM in the presence of the contractors and their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.

S/N	Name of Contractor/ Firm	Tender Cost/ Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category) CE-04 CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %	Overall Above / Below										
1	M/S Syed Moeen Ud Din Shah	111.223	61.61%	0.00%		Below	2,364,460	68,525,000	BOC CDR NO. 01893167, 01893168, 01893167; Dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	1st Lowest evaluated & Responsive Bidder
2	M/S Niaz Muhammad Khan & Co	111.223	51.80%	0.00%		Below	2,365,000	57,614,000	BOC 01944756, 01944755, 01944753; dated: 01-09-2025 & 02-09-2025, & Sindh Bank 00106582, dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	2nd Lowest and Responsive Bidder
3	M/S Ali Construction Enterprises	111.223	10.00%	0.00%		Below	100,1007	-	-	No	No	No	No	No	No	Non Responsive due Non Submission of Required CDR and other Connected Documents
4	M/S Engr. Basit Khan	111.223	40.00%	0.00%		Below	66,7338	2,364,460	BOC CDR No. 00690382, 00690383, 00690381 dated: 01-09-2025	No	No	No	No	No	No	Documents Not Submitted Hence Declare as Non Responsive.
5	M/S Cemcon Pvt Ltd	111.223	33.21%	0.00%		Below	74,2858	2,364,470	BOC CDR No. 01870293, 01870298 Dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	3rd Lowest Responsive Bidder

Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs.)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt.) (Yes/No)	PEC (Category) CE-04 CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
		SI Rate %	NSI Rate %	Overall Above / Below											
6 MIS Mehrab Khan & Brothers	111.223	20.00%	0.00%	Below	88,9784	2,364,500	2,414,800	BOK 01933041, 01933044, dated: 28-08- 2025	Yes	Yes	Yes	Yes	Yes	N/A	Less CDR Hence Decline as Non Responsive.
7 MIS New Construction Co.	111.223	10.00%	0.00%	Below	100,1007	2,364,460	-	BOK 01944766 dated: 02-09- 2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest Responsive Bidder
8 MIS Muhammad Qaiser Khan & Brothers	111.223	10.00%	0.00%	Below	100,1007	2,364,500	-	BOK 01933052, dated: 28- 08-2025	Yes	Yes	Yes	Yes	Yes	N/A	SBDs not Submitted hence decline as Non Responsive

After Detailed evaluation, MIS Syed Moeen Ud Din Shah Construction Company, is having the lowest evaluated responsive bid having contractor premium @ 61.61% Below on the estimated cost. The firm bid cost amount to Rs. 42,698 Million and his (2%+ Differential) CDR amounts to Rs. 2364460+68525000/- MIS Syed Moeen Ud Din Shah Construction Company, is recommended by the committee vide Chief Engineer South Irrigation Department Peshawar No. 4070/C-3/SWC/Pre-Qualification, dated: 11-12-2024, please.

Chairman
Superintending Engineer,
Peshawar Irrigation Circle,
Peshawar

Procuring Officer/ Member
Executive Engineer
Peshawar Canals Division Peshawar

Technical Member
Deputy Director Design / Planning
or Technical Officer
Chief Engineer (South)

Member
Administrative Officer
Chief Engineer (South)

Member
Divisional/Accounts Officer
Peshawar Canals Division Peshawar

Member
Sub Divisional Officer
Civil Canal Sub Division, Peshawar

Secretary
Assistant/Head Clerk
Peshawar Canals Division Peshawar

CHIEF ENGINEER (SOUTH)
IRRIGATION DEPARTMENT
KHYBER PAKHTUNKHWA
PESHAWAR

BID EVALUATION REPORT OF EPADS DATED 02-09-2025

Work No. 2

Name of Work:

250225-Desilting of Budni Nullah in Critical reaches District Peshawar ADP No. 2111, During 2025-26

Sub Work:

Desilting/Clearance of Budni Nullah from Charsadda Road Bridge to Bacha Khan Markaz Bridge in critical reaches District Peshawar.

- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "Mashriq" vide INF(P) 3512/25 dated 14-08-2025. The Advertisement was also displayed / uploaded on the Irrigation Department
- 2 Bid Solicitation Documents were uploaded both on KPPRA and Irrigation Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified Notified By Chief Engineer (South) vide Notification No. 4070/C-3/SWC/Pre-Qualification, dated: 11-12-2024.
- 5 Pre Bid meeting was held on 21-08-2025 at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar
- 6 The Bids were opened on the stipulated time period dated 02-09-2025, at 12:30 PM in the presence of the contractors and their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.

S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category) CE-04 CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / SI Rate %	Below NSI Rate %	Overall Above / Below											
1	M/S Al Haj Zakir Ullah & Brothers	81,039	47.03%	0.00%	Below	42,9264	1,761,000	38,160,000	BOK CDR NO. 01885749/01944753, 01449537, dated: 29-08- 2025 & 01-09-2025 & BOP CDR No. 08046134, 08046135, 08046155, dated: 01-09- 2025 & 02-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	1st Lowest evaluated & Responsive Bidder
2	M/S Dawar Khan & Co	81,039	46.70%	0.00%	Below	43,1938	1,760,780	37,950,000	BOK 01885750, 01885751, 01885743, dated: 29-08- 2025 & 02-09-2025 & Bid Security MD2545808805172, dated: 02-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	2nd Lowest and Responsive Bidder
3	M/S Khalil Construction	81,039	45.00%	0.00%	Below	44,5715	1,761,000	34,850,000	BOK 01690753, 01690754, dated: 02-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	3rd Lowest and Responsive Evaluated Bidder
4	M/S AWK CONSTRUCTION COMPANY (SMCPRIVATE) LIMITED	81,039	40.00%	0.00%	Below	48,6234	1,760,780	32,416,000	Dubai Islamic Bank 0004314, 0004316, dated: 01-09-2025, Bid Bond No. MD 25244738815172m, dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	Lowest Responsive Bidder

S/N a.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category) CE-04 CE-10	MTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %											
5	M/S Camcon Pvt Ltd	81,039	33.21%	0.00%	0.00%	54,1259	1,760,800	26,913,200	BOK 01870294, 01870297, dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	Lowest Responsive Bidder
6	M/S Niaz Muhammad Khan & Co	81,039	26.05%	0.00%	0.00%	59,9283	1,760,780	21,110,000	BOK 01944764, 01944758, dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	Yes	Lowest Responsive Bidder
7	M/S Syed Moeen Ud Din Shah	81,039	20.00%	0.00%	0.00%	64,8312	1,760,780	6,500,000	BOK 01893171, 01893166, dated: 01-09-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest Responsive Bidder
8	M/S Mehtab Khan & Brothers	81,039	20.00%	0.00%	0.00%	64,8312	1,761,000	6,483,500	BOK 01933042, 01933043, dated: 28-08-2025	Yes	No	No	No	No	N/A	Relevant Documents Not Provided Hence Declare as Non Responsive
9	M/S Nizar Khan & Co	81,039	20.00%	0.00%	0.00%	64,8312	1,760,780	6,483,500	BOK 01959306, 01959304 dated: 02-09-2025	No	No	No	No	No	No	Documents Not Submitted Hence Declare as Non Responsive.
10	M/S Ali & Co	81,039	10.00%	0.00%	0.00%	72,9351	1,760,780	-	BOK CDR No. 01885745, dated: 29-08-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest Responsive Bidder

Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category) CE-04 CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
		Above / Below	SI Rate %	NSI Rate %											
Amjad Qaiser Khan Brothers	81,039	10.00%	0.00%		72,9351	1,761,000	-	BOK 01930353 dated: 28-08-2025	No	Yes	Yes	Yes	Yes	N/A	SBDs not Submitted hence declare as Non Responsive

After Detailed evaluation, M/S Al Hai Zakir Ullah & Brothers, is having the lowest evaluated responsive bid having contractor premium @ 47.03% Below on the estimated cost. The firm bid cost amount to Rs. 42.976 Million and his (2%+ Differential) CDR amounts to Rs. 1761000+3816000)-. M/S Al Hai Zakir Ullah & Brothers, is recommended by the committee vide Chief Engineer South Irrigation Department Peshawar No. 4070C-3JWC/Pre-Qualification, dated: 11-12-2024, please.

Chairman
Superintending Engineer,
Peshawar Irrigation Circle,
Peshawar.

Provoking Officer/ Member
Executive Engineer
Peshawar Canals Division Peshawar

Member
Divisional Accounts Officer
Peshawar Canals Division Peshawar

Member
Sub-Divisional Officer
Civil Canal Sub Division, Peshawar

Technical Member
Deputy Director Design / Planning
on Technical Officer
Chief Engineer (South)

Member
Administrative Officer
Chief Engineer (South)

Secretary
Assistant/Head Clerk
Peshawar Canals Division Peshawar

CHIEF ENGINEER (SOUTH)
IRRIGATION DEPARTMENT
KHAYBER PAKHTUNKHWA
PESHAWAR

Approved