



BIDS EVALUATION REPORT.

Name of Work: **Construction of flood protection works / irrigation channel, check dam and canal patrol roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).(ADP No. 2131/251496) (2025-26)".**

Sub Work: **Construction of Flood Protection works ,irrigation Channel, Check Dam/Water ponds and culverts in District Dir Lower.**

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 6150 (Million) during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached with the tender documents.
2. The approved PC-I comprises 36 sub-works falling within the jurisdiction of Dir Irrigation Division Dir with a total financial outlay of Rs. 884.88 Million. The subject sub-work **"Construction of Flood Protection works ,irrigation Channel, Check Dam/Water ponds and culverts in District Dir Lower."** was approved with an estimated cost of Rs.29.85 Million. (Abstract of PC-I attached with the tender documents).
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached with the tender documents).
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide INF(P) No. 284/26 dated 21-01-2026, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026**. Advertisement and related correspondence attached with the tender documents).
5. A total of 24 (Twenty four)) bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 04/02/2026 at 02:00 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

Detail of bidders with status (responsive / non responsive) is tabulated as under:

Sl#	Name of Firm/bidder	Remarks
1	Ayaz Construction	Responsive
2	Zubair Ullah Builder	Responsive
3	Akhtar Muneer Wardak	Non Responsive due to non submission of CDR
4	M/S Haji Muhammad Ayub	Responsive

5	Noor Habib Construction Co	Non Responsive due to non submission of rate analysis and also not uploaded on EPADs.
6	M/S Noor Construction	Non Responsive due to non submission of CDRs.
7	Naik Dar Khan & Co:	Non Responsive due to non submission of CDRs.
8	Working Constn: Co:	Non Responsive due to non submission of CDRs.
9	Star Construction	Non Responsive due to non submission of CDRs.
10	M/S Niaz Muhammad	Responsive
11	Adenzai Construction	Non Responsive due to non submission of rate analysis and also not uploaded on EPADs.
12	M/S Nasrullah Hadsan	Non Responsive due to difference between BOQ quoted rates & online EPADS statement.
13	Khilji Brothers	Responsive
14	Salman Constn:	Responsive
15	Maazullah Constn:	Non Responsive due to non submission of CDRs.
16	Zaigham Constn:	Non responsive Due to submission of incomplete / unconvincing / unworkable rate analysis.
17	Shaeen Constn:	Non Responsive due to non submission of CDRs.
18	Rayyan Aziz Builders.	Non Responsive due to non submission of CDRs.
19	Pak Reliable Engg:	Non Responsive due to non submission of CDRs..
20	Israru Din	Responsive
21	M/S Ittifaq Constn:	Responsive
22	M/S Faisal Constn:	Non Responsive due to difference between BOQ quoted rates & online EPADS statement.
23	Khushal Khan & Co:	Responsive
24	Skyline Construction.	Non Responsive due to non submission of CDRs..

6. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium on BOQ	Bid Cost quoted on EPADs (Rs.)	Detail of Bid Securities / CDRs				Remarks
				Bid Security @ 2% of E/Cost (Rs.)	Bank Detail	8% Additional Security/Below of the Bid Cost (Rs.)	Detail	
1	Ayaz Construction	+10%	31044000	597000	Issued by BOP Wari	N/A	2 nd	Responsive
2	Zubair Ullah Builder	+10%	32832000	597000	Issued by JS Tmg	7059300	-	Responsive
3	M/S Haji .M Ayub	-10%	28361897	597000	Issued by JS tmg	-	-	Responsive
4	M/S Niaz Muhammad	-10%	26865000	597000	Issued by NBP Tmg	6268500	-	Responsive
5	Khilji Brothers	-10%	29790300	597000	Issued by BOP Tmg	N/A		Responsive
6	Salman Constn:	+10%	29551500	597000	Issued by NPP Chak	N/A	3 rd	Responsive
7	Israru Din	-10%	29829586	597000	MCB Tmg			Responsive
8	M/S Ittifaq Constn:	-20%	23880000	597000	Issued bu HBL Wari			Responsive
9	Khushal Khan & Co:	At Par	29850000	597000	BOK Tmg			Responsive

7. Due to identical lowest bids quoted by (01) bidder at 20% below the Engineer's Estimate, the bids were treated as lowest evaluated responsive bids. Consequently, the bid submitted by **M/S Itifaq Construction Co: Grid Colony near Grid station Wari District Dir upper**, quoting 20% below on Schedule as well as Non-Schedule items, amounting to Rs. 23880000/-, has been determined as the lowest evaluated responsive bid.
8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Itifaq Construction Co: Grid Colony near Grid station Wari District Dir upper with contract amount of Rs. 23880000/- (Rupees Twenty three million eight hundred eighty thousand only) @ 20% Below premium**, on Schedule items as well as on non-schedule item amounting to against the Engineer Estimated cost Rs. 29.85 (M).
9. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

Member


 Assistant/Head Clerk
 Dir Irrigation Division
 Dir


Member

 Administrative Officer
 O/O Chief Engineer (North)
 Irrigation Department

Procuring Officer/Member

 Executive Engineer
 Dir Irrigation Division
 Dir Lower

Member

 Deputy Director (Design)/Planning
 o/o Chief Engineer (North)

Chairman

 Superintending Engineer
 Swat Irrigation Circle Swat

Approved As Recommended.


 Chief Engineer (N)
 Irrigation Deptt: Peshawar