



Work -07

BIDS EVALUATION REPORT.

Name of Work: **CONSTRUCTION & RESTORATION OF FLOOD PROTECTION WORKS IN THALL, KUMRAT VALLEY IN KOHISTAN & USHERAI NULLAH, TRIBUTARIES OF PANJKORA RIVER IN DISTRICT DIR UPPER ADP No. 2098/250207(2025-026).**

Sub Work: Construction and restoration of flood protection works along Kohistan Nullah and its tributaries at Pashrak, Maidan Payeen and local drain in reaches in District Dir Upper. ✓

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 600 (Million) during the 10th PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached with the tender documents.
2. The approved PC-I comprises 8 No. sub-works falling within the jurisdiction of Dir Irrigation Division Dir with a total financial outlay of Rs. 600.00 Million. The subject sub-work, "Construction and restoration of flood protection works along Kohistan Nullah and its tributaries at Pashrak, Maidan Payeen and local drain in reaches in District Dir Upper." was approved with an estimated cost of Rs. 38.160 Million. (Abstract of PC-I attached with the tender documents). ✓
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 27/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached with the tender documents).
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide INF(P) No. 452/26 dated 01-02-2026, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 16/02/02026. Advertisement and related correspondence attached with the tender documents).
5. A total of 08 (Eight) bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 16/02/2026 at 02:00 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

Detail of bidders with status (responsive / non responsive) is tabulated as under:

Page 1 of 3

S.No.	Name of Firm/bidder	Remarks
1	Ayaz Construction Co	Non responsive due to difference between BOQ rates and online EPAD Comparative Statement.
2	M/S Babar Khan Adenzai	Responsive
3	M/S Mehmood khel Roghani	Non responsive due to non submission of additional bid security.
4	M/S Haji Muhammad Ayub	Responsive
5	M/S Bakhtiar Ahmad	Responsive
6	Haleem Ali Khan	Responsive
7	Qaisar Ali Khan	Responsive
8	Kumrat Construction PVT Ltd	Responsive Rate analysis attached

6. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDRs			Remarks
				Bid Security @ 2% of E/Cost (Rs.)	Detail	Additional Security @ 8% of the Bid Cost (Rs.)	
1	M/S Babar Khan Adenzai	-10%	34344000	883200	Issued by BOP Tmg	N/A	5 th Responsive
2	M/S Haji Muhammad Ayub	+10%	41972815	883200	Issued by Bank Albarka Tmg	N/A	6 th Responsive
3	M/S Bakhtiar Ahmad	-10%	34344000	883200	Issued by BOK Talash	N/A	2 nd Responsive
4	Haleem Ali Khan	-10%	34344000	883200	Issued by Askari Bank Mardan	N/A	3 rd Responsive
5	Qaisar Ali Khan	-10%	34344000	883200	Issued by BOK Wari	N/A	4 th Responsive
6	Kumrat Construction PVT Ltd	-25%	28620000	883200	Issued by Bank	6490800	Rate Analysis attached 1 st Lowest

7. Due to identical lowest bids quoted by (01) bidder at 25% below the Engineer's Estimate, the bids were treated as lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through evaluation. Consequently, the bid submitted by **M/S Kumrat Construction Co: village Maidan Patrak Tehsil Sheringle**

District Dir Upper, quoting 25% below on Schedule as well as Non-Schedule items, amounting to Rs. 28,620,000/-, has been determined as the lowest evaluated responsive bid.

8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Kumrat Construction Co: village Maidan Patrak Tehsil Sheringale District Dir Upper with contract amount of Rs.28,620,000/- (Rupees Twenty eight million six hundred twenty thousand only) @ 25% Below premium, on Schedule items as well as on non-schedule item amounting to against the Engineer Estimated cost Rs. 38.160 (M)
9. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

Member


Assistant/Head Clerk
Dir Irrigation Division
Dir


Member

Administrative Office
O/O Chief Engineer (North)
Irrigation Department

Procuring Officer/Member

Executive Engineer
Dir Irrigation Division
Dir Lower

Member

Deputy Director (Design)/Planning
o/o Chief Engineer (North)

Chairman

Superintending Engineer
Swat Irrigation Circle Swat

Approved & Recorded


Chief Engineer (N)
Irrigation Deptt: Peshawar