

BID EVALUATION REPORT

Name of the Project: **DREDGING/DESILTING OF ONLY URBAN CRITICAL WATERWAYS IN KHYBER PAKHTUNKHWA. (NON-ADP 2025-26)**

Sub-work: **Dredging & Channelization of Manglawar Khwar (Tributary of Swat River) District Swat.**


1. The subject sub schemework was approved by PDW/P forum in its 17th meeting held on 09-04-2026 for the estimated cost of Rs. 81.73 million under non-ADP scheme dredging/desilting of only urban critical waterways in Khyber Pakhtunkhwa.
2. Accordingly, the work was put to tender vide Executive Engineer, Irrigation Division **Swat-1** office letter No. 721/C-25-26, dated 21/04/2026 and also uploaded on KPPRA/Irrigation websites. The NIT was published in Daily Chand Swat, Daily Waqar Peshawar and Daily Quid Peshawar 23-04-2026 with No. INF(P) 1806/26. A corrigendum to the original NIT was issued vide Executive Engineer, Irrigation Division Mohmand office letter No. 721-A/C-25-26 dated 05/05/2025 and uploaded on Irrigation/KPPRA websites. The corrigendum/addendum was published in Daily Chand Swat dated 06/05/2025 with No. INF(P) 2063/26. Cutting of the newspapers are attached for reference.
3. The pre bid meeting was scheduled on 30/04/2026 in the Office of the Executive Engineer, Swat Irrigation Division-I Swat and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. On fixed date i.e. 12-05-2026 till specified time i.e. 12:00 P.M. only 11 Nos firm submitted their bidding documents on the said address through courier.
5. Electronic bid opening was carried out through EPADS on the same day i.e. 12-05-2026 at 12:30 P.M in presence of the procurement Committee notified vide Chief Engineer (North), Notification No. 1231/C-I/KPPRA, dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening. 13 Nos firms quoted their bids through EPADS.
6. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
7. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 81.73 million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.


S. No	Name of Contractor	PEC No/ Category/ PEC limit required	Enlistment with works Department	Contractor premium		Bid cost in Rs. Millions	CDR/BG amount	CDR/BG No. & Bank	Documents uploaded on EPADS (Yes/No)	KPPRA Reg: Yes/No	FBR NTN Status Active (Yes/No)	PEC Specialized Codes Required in NIT (Yes/No)	Rate Analysis (Yes/No)	Remarks.
				SI Rate%	NSI Rate%									
1	M/S GHANI REHMAN CONSTRUCTION COMPANY	1836 C-1	Yes	-20%	NA	65.384/-	1,635,000/- 6,539,000/-	Askari Bank Mingora, CDR No. 40362, dt. 08-5-2026 Askari Bank BG No. LAD/G/2858 dt. 06-05-26	Yes	Yes	Yes	Yes	NA	1 st responsive lowest bidder.
2	M/S SWAT ICON CONSTRUCTORS & ENGINEERS	1790 C-1	Yes	-25.70%	NA	60.725/-	15385478	BOP Fiazgat Swat, dt. 11-05-26	Yes	Yes	Yes	Yes	Yes	Non responsive due to non submission of CDR Physically.
3.	M/S SHANGLA A Z Z.	1482 C-4	Yes	-20%	NA	65.384/-	1634600/- 6539800/-	BOP No. 8152050 & 8152051 dt. 11-05-2026	No	No	No	Yes	NA	Non-Responsive due to non-submission of Documents on EPADS.


13	M/S REBOUND CONSTRUCTION & BUILDERS	17794 C-4	Yes	-0.2%	NA	81.567	1634600/-	Askari Bank Kanju, SDR No.324432, dt. 11-05-26	Yes	Yes	Yes	No	NA	Non responsive due non availability of Specialization Codes.
12	M/S JAMAL KHEL CONSTRUCTION CO	9974 C-3	Yes	-10%	NA	73.557/-	1750000/-	BOK Mardan, SDR No. 1921211 dt. 11-05-2026	Yes	Yes	Yes	Yes	NA	Non-Responsive bidder due to non-submission of CDR physically.
11	M/S BASHIR AHMAD	1618 C-1	Yes	-10%	NA	73.557/-	1634600/-	BOK Mingora Branch, 02027532 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	Responsive bidder.
10	M/S BAKHT SHER ALI & CO	4756 C2	Yes	-10%	NA	73.557/-	1634600/-	BOK Mingora CDR No. 02027554 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	Responsive bidder.
9	M/S TAIIF CONSTRUCTION	8289 C3	Not Provided	-10%	NA	73.557/-	1635000/-	MCB Puran No. 111206673 dt. 08-05-26	No	Not Provided	Yes	Yes	NA	Non-Responsive due to non-submission of Documents on EPADS
8	M/S AL-HABIB CONSTRUCTION CO.	7959 C-3	Not Provided	-10%	NA	73.557/-	1634600/-	Summit Bank, Abbotabad CDR No 093 dt. 08-05-2026	Yes	Yes	Yes	Yes	NA	Non responsive due to non Availability of enlistment certificate and NIC.
7	M/S RAHMAT SHOAIB & BROTHERS	6062 C-3	Yes	-10%	NA	73.557/-	1635000/-	BOP, CDR No. 8152011 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	2 nd responsive bidder.
6	M/S ARSHAD ALI & BROTHERS	Not Provided	Not Provided	-10%	NA	73.557/-	170000/-	Askari Bank CDR No. 94322 dt. 11-05-26	No	Not Provided	Not Provided	Not Provided	NA	Non-Responsive due to non-uploading of documents on EPADS and CDR Physically.
5	M/S SHEEL CONSTRUCTION	Not Provided	Not Provided	-10%	NA	73.557/-	1634600/-	BOK Mingora, SDR No. 02027553 dt. 11-05-2026	No	Not Provided	Not Provided	Not Provided	NA	Non-Responsive due to non-submission of Documents on EPADS.
4	M/S SHEEL CONSTRUCTION	Not Provided	Not Provided	-10%	NA	73.557/-	1634600/-	BOP, CDR No. 8152002 dt. 08-05-2026	Yes	Yes	Yes	Yes	NA	2 nd Lowest Responsive bidder


✓
✓
✓
The premium 20% below offered by M/S Ghani Rahman Construction Company on the estimated cost of Rs.81.73 million (Rupees Eighty One Point Seven Three Million only), which comes to Rs.65.384 million (Rupees Sixty-Five Point Three Eight Four Million only), being the lowest evaluated responsive bid, is hereby recommended by the Procurement Committee for approval.



Member,
Superintendent/Assistant
SIC/Swat Irrigation Division-1


Member,
Deputy Director (Design/Planning),
North


Member,
Administrative Officer (North)


Member/Procuring Officer,
Executive Engineer,
Swat Irrigation Division-1,


Chairman,
Superintending Engineer,
Swat Irrigation Circle, Swat.


Approved By
Chief Engineer (North),
Irrigation Department, Peshawar.