

## BID EVALUATION REPORT

Name of work: - **DREDGING/DESILTING OF ONLY URBAN CRITICAL WATERWAYS IN KHYBER PAKHTUNKHWA. (NON-ADP 2025-26)**

Sub-work: **Dredging & Channelization of Mingora Khwar, (Tributary of Swat River) District Swat (Package I: From Junction to Tableeghi Markaz Village Kuladher)**


1. The subject sub scheme/work was approved by PDWP forum in its 17<sup>th</sup> meeting held on 09-04-2026 for the estimated cost of Rs. 185.00 million under Non-ADP scheme dredging/desilting of only urban critical waterways in Khyber Pakhtunkhwa.
2. Accordingly, the work was put to tender vide Executive Engineer, Irrigation Division <sup>Swat-I</sup> office letter No. 721/C-25-26, dated 21/04/2026 and also uploaded on KPPRA/Irrigation websites. The NIT was published in Daily Chand Swat, Daily Waqat Peshawar and Daily Quaid Peshawar 23-04-2026 with No. INF(P) 1806/26. A corrigendum to the original NIT was issued vide Executive Engineer, Irrigation Division Mohmand office letter No. 721-A/C-25-26 dated 05/05/2025 and uploaded on Irrigation/KPPRA websites. The corrigendum/addendum was published in Daily Chand Swat dated 06/05/2025 with No. INF(P) 2063/26. Cutting of the newspapers are attached for reference.
3. The pre bid meeting was scheduled on 30/04/2026 in the Office of the Executive Engineer, Swat Irrigation Division-I Swat and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. On fixed date i.e. 12-05-2026 till specified time i.e. 12.00 P.M, only 09 Nos firm submitted their bidding documents on the said address through courier.
5. Electronic bid opening was carried out through EPADs on the same day i.e. 12-05-2026 at 12.30 P.M in presence of the procurement Committee notified vide Chief Engineer (North). Notification No. 1231/C-1/KPPRA, dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening. 13 Nos firms quoted their bids EPADs.
6. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
7. The bids offered by the contractors through EPADs in respect of the above-mentioned sub work having estimated cost of Rs.185.00 million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S. #	Name of Contractor	PEC No/ Category/ PEC limit required	Enlistment with works Dept.	Contractor premium		Bid cost in Rs. Millions	CDR/BG amount	CDR/BG No. & Bank	Documents uploaded on EPADs (Yes/No)	KPPRA Reg: Yes/No	FBR NTN Status Active (Yes/No)	PEC Specialized Codes Required in NIT (Yes/No)	Rate Analysis (Yes/No)	Remarks.
				SI Rate%	NSI Rate%									
1	M/S RAHMAT SHOAB	<u>6062</u> C-3	Yes	-20%	NA	148.00/-	3740000/- 14,800,000	BOK Mingora, CDR No. 2027506 dt: 08-05-26	Yes	Yes	Yes	Yes	NA	1 <sup>st</sup> lowest responsive bidder.
2	M/S M. ISRAR & SONS	<u>6919</u> C3	Yes	-20%	NA	148.00/-	3700000/- 14,800,000	BOK CHAKDARA SDR No. 01522641 & 01522623 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	Non-Responsive due to Non-submission of CDRs physically
3	M/S SUVASTU ENGINEERS & CONSTRUCTORS	<u>16122</u> C-4	Yes	-10%	NA	166.5/-	3,700,000/-	BOP, CDR No. 8152000 dt: 08-05-2026	Yes	Yes	Yes	Yes	NA	2 <sup>nd</sup> Lowest responsive bidder.
4	M/S HIGH RISE ENGG COMPANY	<u>4905</u> <u>C2</u>	Yes	-10%	NA	166.5/-	3,704,000/-	BOP, CDR No. 8152021 dt: 11-05-2026	No	Yes	Yes	Yes	NA	Non-Responsive due to non-uploading on EPADs.


7	REBOUND CONSTRUCTION & BUILDERS	Not Provided	Provided	Not Provided	-10%	NA	166.5/-	3,700,000/-	BOK Mingora, SDR No. 02027546 dt: 11-05-2026	No	Not Provided			NA	Non-Responsive due to non-uploading on EPADs.
8	M/S AL-HABIB CONSTRUCTION CO.	17794 C-4	Yes	-10%	NA	166.5/-	3,700,000/-	Askari Bank Kanju, SDR No. 324426, dt: 11-05-26	Yes	Yes	Yes	No	NA	Non responsive due to non availability of Specialization Codes.	
8	M/S TALIF CONSTRUCTION	7959 C-3	Not Provided	-10%	NA	166.5/-	3,700,000/-	Summit Bank, Abbottabad CDR No 087 dt: 08-05-2026	Yes	Yes	Yes	Yes	NA	Non Available due to non Availability of enlistment certificate and NIC.	
9	M/S BAKHT SHER ALI	8289 C3	Not Provided	-10%	NA	166.5/-	3,700,000/-	MCB Puran No. 111206669 dt. 08-05-26	No	Not Provided	Yes	NA	Non-Responsive due to non-submission of Documents on EPADs		
10	M/S SHANGLA A 2 Z	4756 C2	Not Provided	-10%	NA	166.5/-	3,700,000/-	BOP Mingora No. 8152008 dt. 11-05-26	Yes	Yes	No	Yes	NA	Non responsive due to non availability of enlistment & FBR details.	
11	M/S SWAT ICON CONSTRUCTORS & ENGINEERS	1482 C4	Not Provided	-10%	NA	166.5/-	3,700,000/-	AI Barka Bank Mingora, No. 6114000737 dt. 11-05-2026	No	No	No	Yes	NA	Non-Responsive due to non-submission of Documents on EPADs	
12	M/S BASHIR AHMAD	1790 C-1	Yes	-10%	NA	166.5/-	3,700,000/-	BOP Fitzgerald Swat, No. 08081574 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	Non responsive due to non submission of CDR Physically.	
13	M/S CHARBAGH CONSTRUCTION CO.	1618 C-1	Not Provided	-10%	NA	166.5/-	3,700,000/-	BOK Mingora Branch, No. 02027531 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	Non responsive due to non Availability of enlistment certificate.	
		Not Provided	Not Provided	-10%	NA	166.5/-	37000/-	BOK Charbagh, No. 01885337 dt 12-05-2026	No	Not Provided			NA	Non responsive due to not uploading documents on EPADs and non submission CDR.	


✓  
✓  
✓  
Premium 20% below offered by M/S Rehmat Shoib on the estimated cost of Rs.185.00 million (Rupees One Hundred and Fifteen Million only), which comes to Rs.148.00 million (Rupees Ninety-Two Million only), being the lowest evaluated responsive bid, is hereby recommended by the Procurement Committee for approval.


  
Member,  
Superintendent/Assistant  
SIC/Swat Irrigation Division-1

  
Member,  
Deputy Director (Design/Planning),  
North

  
Member,  
Administrative Officer (North)

  
Member/Procuring Officer,  
Executive Engineer,  
Swat Irrigation Division-1

  
Chairman,  
Superintending Engineer,  
Swat Irrigation Circle, Swat.

  
Approved By:  
Chief Engineer (North),  
Irrigation Department, Peshawar.