

BID EVALUATION REPORT

- DREDGING/DESILTING OF ONLY URBAN CRITICAL WATERWAYS IN KHYBER PAKHTUNKHWA. (NON-ADP 2025-26)

Work: - Dredging & Channelization of Mingora Khwar, (Tributary of Swat River) District Swat (Package 2): From Tableeghi Markaz Village Kuladher to Outfall)


1. The subject sub scheme/work was approved by PDWP forum in its 17th meeting held on 09-04-2026 for the estimated cost of Rs. 102.82 million under non-ADP scheme dredging/desilting of urban critical waterways in Khyber Pakhtunkhwa.
2. According to the work was put to tender vide Executive Engineer, Irrigation Division **Swat-I** office letter No. 721/C-25-26, dated 21/04/2026 and also uploaded on KPPRA/Irrigation websites. The NIT was published in Daily Chand Swat, Daily Waqar Peshawar and Daily Quaid Peshawar 23-04-2026 with No. INF(P)1806/26. A corrigendum to the original NIT was issued vide Executive Engineer, Irrigation Division Mohmand office letter No. 721-AC-25-26 dated 05/05/2025 and uploaded on Irrigation/KPPRA websites. The corrigendum/addendum was published in Daily Chand Swat dated 06/05/2025 with No. INF(P) 2063/26. Cutting of the newspapers are attached for reference.
3. The pre bid meeting was scheduled on 30/04/2026 in the Office of the Executive Engineer, Swat Irrigation Division-I Swat and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. On fixed date i.e. 12-05-2026 till specified time i.e. 12:00 P.M, only 09 Nos firm submitted their bidding documents on the said address through courier.
5. Electronic bid opening was carried out through EPADs on the same day i.e. 12-05-2026 at 12:30 P.M in presence of the procurement Committee notified vide Chief Engineer (North). Notification No. 1231/C-I/KPPRA, dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening. 12 Nos firms quoted their bids through the EPADs.
6. The attendance sheets of procuring committee and contractor's/representatives participated in bid opening along with other documents are attached.
7. The bids offered by the contractors through EPADs in respect of the above-mentioned sub work having estimated cost of Rs. 102.82 million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.#	Name of Contractor	PEC No/ Category/ PEC limit required	Enlistment with works Dept	Contractor premium		Bid cost in Rs. Millions	CDR/BG amount	CDR/BG No. & Bank	Documents uploaded on EPADS (Yes/No)	KPPRA Reg. Yes/No	FBR NTN Status Active (Yes/No)	PEC Specialized Codes Required in NIT (Yes/No)	Rate Analysis (Yes/No)	Remarks.
				SI Rate%	NSI Rate%									
1	M/S GHANI REHMAN CONSTRUCTION COMPANY	1836 C-I	Yes	-22.5%	NA	79.686/-	20,57000/- 23,13,5000	Askari Bank Mingora, CDR No. 40361 dt. 8-5-2026 Askari Bank BG No. LAD/G/2860 dt. 04-05-26	Yes	Yes	Yes	Yes	Yes	1 st lowest responsive bidder.
2	M/S M. ISRAR & SONS	6919 C3	Yes	-20%	NA	82.256/-	21,00000/- 82,50,000/-	BOK CHAKDARA SDR No. 01522625 & 01522625 dt. 1-05-26	Yes	Yes	Yes	Yes	NA	Non-Responsive due to non-submission of CDRs.
3	M/S Engr Basic Khan	2079 C-I	Yes	-20%	NA	82.256/-	20,86000/- 75,00000/- 7,30000/-	Bank Islami Barchhela CDR No. 00510607, 00510608 & BOK Barchhela	Yes	Yes	Yes	Yes	NA	2 nd lowest Responsive bidder.


	MASTU ENGINEERS & CONSTRUCTORS	16122 C-4	Yes	-10%	NA	92.538/-	205,640/-	No.07028560, dt: 11-05-26	Yes	Yes	Yes	Yes	NA	Non-Responsive due to less CDR amount
	M/S GULIKHEL CONSTRUCTION CO.	Not Provided	Not Provided	-10%	NA	92.538/-	20,564,000/-	BOP, CDR No. 8152001 dt: 08-05-2026	No	Not Provided	Not Provided	Not Provided	NA	Non-Responsive due to non-uploading on EPADs.
6	M/S M. SALEEM CONSTRUCTION COMPANY	18364 C4	Yes	-10%	NA	92.538/-	21,00,000/-	BOP, CDR No. 08081560 dt: 11-05-2026	Yes	Yes	Yes	No	NA	Non responsive due non availability of Specialization Codes.
7	M/S AL-HABIB CONSTRUCTION CO.	7959 C-3	Not Provided	-10%	NA	92.538/-	20,56,400/-	Summit Bank, Abbotabad CDR No 088 dt: 08-05-2026	Yes	Yes	Yes	Yes	NA	Non responsive due to non Availability of enlistment certificate and NIC.
8	M/S TAF CONSTRUCTION	8289 C3	Not Provided	-10%	NA	92.538/-	20,57,000/-	MCB Puran No. 111206670 dt: 08-05-26	No	Not Provided	Yes	Yes	NA	Non-Responsive due to non-submission of Documents on EPADs
9	M/S SHANGLA A Z	1482 C-4	Yes	-10%	NA	92.538/-	8,13,600/- 2,03,400/-	Al Baraka Bank No. 6114000736 & No.6114000739 dt: 11-05-2026	No	No	No	Yes	NA	Non-Responsive due to non-submission of Docs on EPADs
10	M/S SWAT CONSTRUCTORS & ENGINEERS	1790 C-1	Yes	-10%	NA	92.538/-	2,00,000/-	BOP Fitzgat Swat. No. 08081582 dt: 11-05-26	Yes	Yes	Yes	Yes	NA	Non responsive due non submission CDR Physically.
11	M/S BASHIR AHMAD	1618 C-1	Not Provided	-10%	NA	92.538/-	20,56,400/-	BOK Mingora Branch, No. 02027535 dt: 11-05-26	Yes	Yes	Yes	Yes	NA	Non responsive due to non Availability of enlistment certificate.
12	M/S CHARBAGH CONSTRUCTION CO.	Not Provided	Not Provided	-10%	NA	92.538/-	20600/-	BOK Charbagh, No. 01885336 dt: 12-05-2026	No	Not Provided	Not Provided	Not Provided	NA	Non responsive for not uploading documents on EPADs and Less CDR.


The premium 22.50% below offered by M/S Ghani Rahman Construction Company on the estimated cost of Rs. 1002 million (Rupees One Hundred Two Point Eight Two Million only), which comes to Rs. 79.686 million (Rupees Seventy-Nine Point Six Eight Six Million only), being the lowest evaluated responsive bid, is hereby recommended by the Procurement Committee for approval.



Member,
Superintendent/Assistant
SIC/Swat Irrigation Division-1


Member,
Deputy Director (Design/Planning),
North


Member,
Administrative Officer (North)


Member/Procuring Officer,
Executive Engineer,
Swat Irrigation Division-1,


Chairman,
Superintending Engineer,
Swat Irrigation Circle, Swat.


Approved By
Chief Engineer (North),
Irrigation Department, Peshawar.