

BID EVALUATION REPORT

Name of work: - DREDGING/DESILTING OF ONLY URBAN CRITICAL WATERWAYS IN KHYBER PAKHTUNKHWA. (NON-ADP 2025-26)


Subject: - Dredging & Channelization of Kashala Khwar (Tributary of Swat River) District Swat.

The subject sub scheme/work was approved by PDWP forum in its 17th meeting held on 09-04-2026 for the estimated cost of Rs. 10,166 million under non-ADP scheme dredging/desilting of only urban critical waterways in Khyber Pakhtunkhwa.

2. Accordingly, the work was put to tender vide Executive Engineer, Irrigation Division Swat-1 office letter No. 721/C-25-26, dated 21/04/2026 and also uploaded on KPPRA/Irrigation websites. The NIT was published in Daily Chand Swat, Daily Waqar Peshawar and Daily Quaid Peshawar 23-04-2026 with No. INF(P) 1806/26. A corrigendum to the original NIT was issued vide Executive Engineer, Swat Irrigation Division-1, Swat office letter No. 721-A/C-25-26 dated 05/05/2025 and uploaded on Irrigation/KPPRA websites. The corrigendum/addendum was published in Daily Chand Swat dated 06/05/2025 with No. INF(P) 2063/26. Cutting of the newspapers are attached for reference.
3. The pre bid meeting was scheduled on 30/04/2026 in the Office of the Executive Engineer, Swat Irrigation Division-1 Swat and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. On fixed date i.e. 12-05-2026 till specified time i.e. 12:00 P.M, only 22 Nos firm submitted their bidding documents on the said address through courier.
5. Electronic bid opening was carried out through EPADS on the same day i.e. 12-05-2026 at 12:30 P.M in presence of the procurement Committee notified vide Chief Engineer (North). Notification No. 1231/C-1/KPPRA, dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening. 21 Nos firms quoted their bids through EPADS.
6. The attendance sheets of procuring committee and contractor/s/representatives participated in bid opening along with other documents are attached.
7. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 10,166 million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S. #	Name of Contractor	PEC No/ Category/ PEC limit required	Enlistment with works Dept	Contractor premium		Bid cost in Rs. Millions	CDR/BG amount	CDR/BG No. & Bank		Documents uploaded on EPADS (Yes/No)	KPPRA Reg. Yes/No	FBR NTN Status Active (Yes/No)	PEC Specialized Codes Required in NIT (Yes/No)	Rate Analysis (Yes/No)	Remarks.
				SI Rate%	NSI Rate%			BOP	CDR						
1	M/S MOHIBULLAH AND CO	15093 C-5	Yes	-24.57%	NA	7.668	205,000/- 25,00,000/-	BOP No.8152017, 8152015, dt: 11-05-26	CDR	Yes	Yes	Yes	Yes	Yes	1 st lowest responsive bidder.
2	M/S GULI KHEL CONSTRUCTION CO.	Not Provided	Not Provided	-25%	NA	7.625	2,03,400/- 25,42,500/-	BOK Mingora, SDR No. 02027548, 02027549 dt: 11-05-2026	Not Provided	No	Not Provided	Not Provided	Yes	Non-Responsive due to non-uploading of documents on EPADS.	
3	M/S HIGH RISE ENGG COMPANY	4905 C2	Yes	-22.58%	NA	7.871	2,00,000/- 23,00,000/-	BOP, CDR No. 8152023 & 8152022 dt: 11-05-2026	No	Yes	Yes	Yes	NA	Non-Responsive due to non-uploading of DOCS on EPADS.	
4	M/S SALEEM CONSTRUCTION	18364 C-4	Yes	-20%	NA	8.133	2,43,500/- 8,14,000/-	BOP No.8081559,	CDR	Yes	Yes	Yes	No	NA	Non-Responsive due to non-

14	M/S MUSHTAQ ENGINEERS & CONSTRUCTORS	Not	Not	-10%	NA	9.149	2,03,400/-	BOK Mingora, SDR dt: 05-05-2026	No	Not Provided			NA	Non-Responsive
13	M/S SUVASTU ENGINEERS & CONSTRUCTORS	16122	C-4	-10%	NA	9.149	1,47,200/-	BOP, CDR No. 8151946, 8151951, 8151952, dt: 05-05-2026	Yes	Yes	Yes	Yes	Yes	Responsive
12	M/S SUFYAN CONSTRUCTION CO	87946	C-6	-10%	NA	9.149	2,03,400/-	BOK CDR No. 02056835, dt: 08-05-26	No	Yes	Yes	Yes	NA	Non-Responsive
11	M/S ALA ABAD CONSTRUCTION COMPANY	Not Provided	Not Provided	-10%	NA	9.149	2,95,000/-	BOK Charbagh CDR No. 01885335, dt: 11-05-26	No	Not Provided			NA	Non-Responsive
10	M/S KJ PVT LTD & ENGINEERS	3765	C2	-20%	NA	8.133	203,500/-	BOK Marca, SDR No. 02026421, 02026417 dt: 07-05-2026	Yes	Yes	Yes	Yes	NA	Responsive
9	M/S SWATICON CONSTRUCTORS & ENGINEERS	1790	C-1	-20%	NA	8.133	2,03,000/-	BOP Fiazgat Swat No. 08081577 dt: 11-05-26	Yes	Yes	Yes	Yes	NA	Non responsive
8	M/S SHANGLA A 2 Z	1482	C4	-20%	NA	8.133	2,03,400/-	Al-Baraka, No. 6114000736, 6114000739, dt: 11-05-2026	Yes	Yes	Yes	Yes	NA	Responsive
7	M/S SAJID GROUP OF ENGINEERING SERVICES	Not Provided	Not Provided	-20%	NA	8.133	59,200/-	BOP CDR No. 08152053, 08152052, dt: 11-05-26	No	Not Provided			NA	Non-Responsive
6	M/S KAMIL SHAH	15566	C-5	-20%	NA	8.133	2,43,400/-	BOK CDR No. 02028547, 02028545, dt: 07-05-26	Yes	Yes	Yes	Yes	NA	Responsive
	M/S REHMAT SHOAB	6062	C-3	-20%	NA	8.133	20,4000/-	BOK CDR No. 02027527 & 02027528, dt: 08-05-26	Yes	Yes	Yes	Yes	NA	Responsive
								8081563, dt: 11-05-26						Documents on submission of EPADs and Not availability of specialized codes.



		Provided	Provided					No. 02027541 dt: 11-05-2026						due to non-uploading of documents on EPADs.
	M/S ARSHAD ALI & BROTHERS	Not Provided	Not Provided	-10%	NA	9.149	Not provided	Not Provided	No	Not Provided			NA	Non-Responsive due to non-uploading of documents on EPADs and non-submission of CDR physically
16	M/S AL-HABIB CONSTRUCTION CO.	7959 C-3	Not Provided	-10%	NA	9.149	2,03,400/-	Summit Bank, Abbottabad CDR No 090 dt: 08-05-2026	Yes	Yes	Yes	Yes	NA	Non responsive due to non-Availability of enlistment certificate and NIC.
17	M/S TAIF CONSTRUCTION	8289 C3	Not Provided	-10%	NA	9.149	2,040,000/-	MCB Puran No. 111206671 dt. 08-05-26	No	Not Provided		Yes	NA	Non-Responsive due to non-submission of Documents on EPADs
18	M/S BASHIR AHMAD	1618 C-1	Yes	-10%	NA	9.149	2,03,400/-	BOK Mingora Branch, No. 02027537 dt. 11-05-26	Yes	Yes	Yes	Yes	NA	Responsive
19	M/S BEHR E KARAM & SONS	3304 C-2	Yes	-10%	NA	9.149	2,03,400/-	BOP CDR No.00691442, dt 11-05-26	No	Not Provided		Yes	NA	Non-Responsive due to non-submission of Documents on EPADs
20	M/S ALI TRADERS	Not Provided	Not Provided	-10%	NA	9.149	203,400/-	Allied Bank, CDR No.15206098, dt 12-05-26	No	Not Provided			NA	Non-Responsive due to non-uploading of documents on EPADs.
21	M/S MASHAL BUILDERS AND DEVELOPER	Not Provided	Not Provided	-10%	NA	10.064	2,04,000/--	BOP CDR No. 08152049, dt 11-05-26	No	Not Provided			NA	Non-Responsive due to non-uploading of documents on EPADs

The premium 24.57% below offered by M/S Mohibullah Khan and CO on the estimated cost of Rs.10.166 million (Rupees Ten Point One Six Six Million only), which comes to Rs.7.668 million (Rupees Seven Point Six Six Eight Million only), being the lowest evaluated responsive bid, is hereby recommended by the Procurement Committee for approval.

Member,
Superintendent Assistant
SIC/Swat Irrigation Division-1

Member,
Divisional Accounts Officer,
Swat Irrigation Division-1

Member,
Sub Divisional Officer,
Swat Irrigation Sub Division.

Chairman / Procuring Officer,
Executive Engineer,
Swat Irrigation Division-1,

Approved by
Superintending Engineer,
Swat Irrigation Circle, Swat