



OFFICE OF THE CHIEF ENGINEER (NORTH)  
GOVERNMENT OF KHYBER PAKHTUNKHWA  
IRRIGATION DEPARTMENT PESHAWAR

Email address: chiefnorthirr@gmail.com Phone & Fax No. 091-9212123

No. 1357/C-1/Tender Swat,

Dated: 14/05/2026

To,

The Superintending Engineer,  
Swat Irrigation Circle Swat.

Subject:- **TECHNICAL EVALUATION REPORT OF 04 SUB-WORKS UNDER ADP NO. 2124/250805 "CONSTRUCTION OF FLOOD PROTECTION WORKS AND IRRIGATION CHANNELS FOR LOWER AND UPPER CHITRAL".**

With reference the report submitted via your office letter No.791/28-M (C) dated 14-05-2026 it is noted that the Procurement Committee has completed the evaluation of technical proposals received against the following four (04) sub works under ADP No.2124/250805 and none of the participating bidders could qualify the evaluation criteria as stipulated in the NIT and Bidding Documents. Consequently, the procurement process for these sub-works stands failed.

S.#	Name of Work/Sub work	Estimated Cost (Rs. Millions)
1	Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Singoor to Broze (in reaches), District Lower Chitral.	77.277
2	Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.	84.883
3	Construction of flood protection/Flow Management works along Mastuj River and its tributaries from Green Lasht to Junali Kuch area district Upper Chitral.	75.258
4	Construction of flood Protection/Flow Management works along Torkhow/Mulkoh River & its Tributaries in district Upper Chitral.	70.047

In view of the above importance and urgency of work the proposal for Single Envelope Procedure for the said works is hereby approved, subject to fulfilment of all codal formalities. You are directed to initiate the re-tendering process at earliest to avoid any delay in execution of these works.

Enclosed: as above

Copy forwarded to the:

1. Executive Engineer, Chitral Irrigation Division, Chitral for information and follow up.
2. Office Record.

CHIEF ENGINEER

CHIEF ENGINEER

GOVERNMENT OF KHYBER PAKHTUNKHWA  
**IRRIGATION DEPARTMENT**



**EVALUATION OF  
TECHNICAL PROPOSALS**

**ADP No. 2124 (250805)  
FY : 2025-26.**

- Name of Project: - **ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral**
- Sub Wok: - **Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.**
- Estimated Cost: - **Rs. 84.883 million**

**CHITRAL IRRIGATION DIVISION CHITRAL**

## EVALUATION OF TECHNICAL PROPOSALS

Name of Work: ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Sub Work: Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.

Estimated Cost: **Rs.84.883 (M)**

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 1000 million during the PDWP meeting held on 06/02/2026. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises 24 sub-works falling within the jurisdiction of Chitral Irrigation Division Chitral with a total financial outlay of Rs. 1000 million including the subject noted sub work. Abstract of approved PC-I attached as **Annex-II**.
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 12/03/2026 . The Procurement Committee in joint consultation with the Chief Engineer (North) decided to adopt the single stage Two Envelope bidding method for the instant sub work. Minutes of the meeting vide letter of the Superintending Engineer Swat Irrigation Circle swat No.489/44-W dated 12/03/2026 attached as **Annex-III**.
4. Consequently, the Notice Inviting Bidding through Single Stage Two Envelope Procurement Method on EPADs was advertised in the National Dailies / Press vide **INF(P) 1221/26 Dated 20-03-2026** and was also uploaded through Irrigation Department Website & KPPRA website, with last date for submission of technical & financial proposals as 09/04/2026 (12:00 noon). Copy of letter to Director information and published NIT attached as **Annex-IV**.
5. The Technical bids were opened by the Procurement Committee on 09/04/2026 at 12:30 PM in the presence of intending bidders. Attendance sheet of bidders attached as **Annex-V**. During technical bid opening, the names of bidders, presence of affidavit of 2% bid security in financial envelop, non-Blacklisting and non-litigation affidavit were announced.
6. The technical proposals were scrutinized by the Procurement Committee for initial checking of the mandatory requirements in accordance with the NIT and Bidding Documents. The detail is tabulated as under:

	Name of Firm	Submission of CDR of Rs. 5,000/- for printing charges (Yes/No)	Submission of Complete Technical proposal on EPADs (Yes/No)	Affidavit of 2% Bid Security in Financial proposal. (Yes/No)	PEC Category C-4 or Above (Yes/No)	PEC Codes CE-04(ii) & CE-04(vii) (Yes/No)	Active NTN / FBR	Active KPRA	Mandatory Check (Qualified / Not Qualified)
01	M/S Asmar Khan & Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
02	M.Israr & Sons	No	Yes	Yes	Yes	Yes	Yes	Yes	Not Qualified
03	Israruddin Mughol & Brothers	Yes	No	Yes	Yes	Yes	Yes	Yes	Not Qualified
04	Star Construction Company	No	Yes	No	Yes	Yes	Yes	Yes	Not Qualified
05	Ms Saleh Construction	No	Yes	Yes	Yes	Yes	Yes	Yes	Not Qualified
06	Shaheen Construction Co (Dir Upper) & Syed Mohsin Shah JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified

7. The technical proposals of only 05 Nos. bidders, qualifying the mandatory requirements (02 no.) as well as those not qualifying the mandatory requirement (03 No. excluding one who not submitted the complete technical bid on EPADs) were evaluated by the Procuring Committee in light of the Evaluation Criteria given in the Bid Solicitation documents. Evaluation Criteria & Detailed Technical evaluation of individual bidder are attached as **Annex-VI & Annex-VII** respectively.

8. The summary of evaluation is tabulated as under:

Sr. No	Name of Firm	Experience (35)	Personnel (15)	Equipment (20)	Financial (30)	Total (100)	Remarks
		Obt. Marks (<50%)	Obt. Marks (>50%)	Obt. Marks (=50%)	Obt. Marks (>50%)	Obt. Marks (>60)	(Pass/Fail)
01	M/s Asmar Khan & Brothers	12.5 (<50%)	9.5 (>50%)	10 (=50%)	30 (>50%)	62 (>60)	Fail (Experience marks < 50%)
02	M.Israr & Sons	10.00 (<50%)	4.5 (<50%)	0 (<50%)	20 (>50%)	34.5 (<60)	Fail
03	Star Construction Company	0 (<50%)	0 (<50%)	0 (<50%)	10 (<50%)	10 (<60)	Fail
04	Ms Saleh Construction	10 (<50%)	9 (>50%)	10 (=50%)	25 (>50%)	54 (<60)	Fail
05	Shaheen Construction Co (Dir Upper) & Syed Mohsin Shah JV	12.50 (>50%)	9.5 (>50%)	10 (=50%)	30 (>50%)	62.00 (>60)	Fail (Experience marks < 50%)


9. It is concluded from the detailed technical evaluation that none of the participating firms could qualify the technical evaluation criteria. As such, the procurement process stands failed and is recommended for re-bidding under the relevant provisions of KPPRA Rules.


10. The Evaluation Report is submitted for approval of the Competent Authority in accordance with Rule 14(2)(b) read with Rule 45 of the KPPRA Rules 2014, so as to announce/upload the result of Technical Bid Evaluation and, after expiry of the mandatory ten (10) days standstill period, initiation of the re-bidding process, please.


  
**Member**  
 Assistant /Head Clerk  
 Irrigation Division Chitral

  
**Member/Procuring Officer**  
 Executive Engineer  
 Irrigation Division Chitral.

  
**Member**  
 Deputy Director Design  
 O/o of the Chief Engineer (North)  
 Irrigation Department

  
**Member**  
 Administrative officer  
 O/o of the Chief Engineer (North)  
 Irrigation Department

  
**Chairman**  
 Superintending Engineer  
 Swat Irrigation Circle Swat

  
**Chief Engineer**  
 Irrigation Dept: Peshawar  
 Reconsidered  
 24/5/2026



GOVERNMENT OF KHYBER PAKHTUNKHWA  
IRRIGATION DEPARTMENT

Annex-1

No. PMC/PDWP/060226/ADP

Dated Peshawar, the 03-03-2026

To,

The Chief Engineer (North),  
Irrigation Department, Peshawar

**SUBJECT: ADMINISTRATIVE APPROVAL FOR THE ADP (2025-26) SCHEME #2124 (250895)**

In exercise of the powers delegated vide Serial No. 5 Second Schedule of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, 2018 and subsequent approval of PC-I by the PDWP forum in 11<sup>th</sup> PDWP meeting held on 06-02-2026 in respect of ADP (2025-26) scheme No. 2124 "250803-Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral" The PC-I approved for a cost of Rs.1000.00 million (Rupees One Thousand million only), the minutes circulated vide P&D Department letter No. Water/P&DD/2025-2026/1-5/188-200 dated:13-02-2026, the competent authority i.e. Secretary Irrigation is pleased to accord Administrative Approval for the said scheme as detail given below:- (Rs. In M)

Original Approved Cost				
Year-wise Financial Phasing				
Component	2025-26	2026-27	2027-28	Total
Capital				
Civil Works				
Civil Works	272.210	350.00	350.00	972.210
Provision for Price Adjustment @6.5%	19.985	0.00	0.00	19.985
Provision for advertisement charges & contingencies	2.825	0.00	0.00	2.825
Adding 0.5% for horticulture works/planation	4.980	0.00	0.00	4.980
Grand Total (Rs. in Million)	300.000	350.00	350.00	1000.00

- The expenditure involved will be met out from the sanctioned budget chargeable to 04-Economic Affairs, 042 Agricultural, Food, Irrigation, Forestry and 042250-others.
- The Administrative Approval does not constitute any sanction to the design/rates provided in the rough estimates. The Financial responsibility of the design/rates rests with the authority competent to accord technical sanction to the cost estimate.
- The completion date of the scheme will be 30<sup>th</sup> June, 2028.
- The sanctioning authority shall allow appropriate rates after observing all codal formalities/standing instructions regarding schedule of rates and financial regularity. The work shall be taken in hand after release of funds and issuance of proper technical sanction of the cost estimate by the competent authority.
- The executing agency shall be responsible to maintain proper record and accounts in accordance with the relevant rules/guidelines/instructions and fulfill all necessary codal formalities.
- The executing agency shall provide certificate that the PC-I/Detailed cost estimates have been designed as per site requirements and scope of work before execution of work.

(Abdul Basit)

Secretary to Govt. of Khyber Pakhtunkhwa  
Irrigation Department

Endst. No. PMC/PDWP/060226/ADP Dated: 03-03-2026

Copy forwarded to the following for information:-

- The Accountant General, Khyber Pakhtunkhwa, Peshawar
- The Secretary to Govt. of Khyber Pakhtunkhwa, Finance Department, Peshawar.
- The Accounts Officer, Irrigation Department, Peshawar
- The PS to Additional Chief Secretary, Khyber Pakhtunkhwa, Peshawar.
- The Chief Draftsman (local).

(Engr. Aftab Alam)  
Deputy Director (Civil)

**MINUTES OF THE MEETING OF THE PROCUREMENT COMMITTEE**

**DATED 12-03-2026**

A meeting of the Procurement Committee for procurement of Works, Goods and services, constituted vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA, dated 11-12-2025, was held under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, at his office on 12/03/2026 at 11:00 AM.

A list of participants is attached as Annexure-I.

The meeting commenced with recitation from the Holy Quran. At the outset, the Chair welcomed all participants and explained that the purpose of the meeting was to finalize the mode of procurement and to review the NIT & bid solicitation documents for works approved under the ADP.

The Executive Engineer, Chitral Irrigation Division, Chitral, apprised the Committee that the PC-I of the ADP No. 2124 (2025-26) - 250805 "*Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral*" was approved in the 11<sup>th</sup> PDWP meeting held on 06/02/2026 (Agenda Item No. 13) for cost of Rs. 1000 (M), comprising 24 Sub works, with the following breakup:

S/No.	Description	District	No. of Sub Works	Cost (Rs. in Millions)
1	Flood Protection Works	Lower Chitral	8	337.851
2	Protection Works	Upper Chitral	6	338.56
3	Irrigation Channels	Lower Chitral	5	147.709
4	Irrigation Channels	Upper Chitral	5	148.1
<b>Total</b>				<b>972.22</b>

He further apprised that 18 sub-works costing above Rs. 20 million fall within the competency of the Chief Engineer, including 04 sub-works each costing above Rs. 65 million. He further apprised that the Administrative Approval for the scheme has been accorded by the Secretary, Irrigation Department, vide his office letter No. PMC/PDWP/060226/ADP dated 02/03/2026 with Rs. 300 (M) as allocation for the current financial year (2025-26).



Agenda of the Meeting:

1. Method of procurement.
2. Finalization of NIT.
3. Finalization of bid solicitation documents.

Agenda-wise discussions and decisions are as under:

1. Method of procurement,

In accordance with Rule 14(2)(a) & 14(2)(b) of Chapter-III of the KPPRA Rules, 2014, the Committee upon discussion with the Chief Engineer (North) agreed to adopt of the Single Stage, Single Envelope bidding procedure for sub-works costing below 65 (M) and Single Stage, Two Envelope bidding procedure for 04 No. sub-works each costing above Rs. 65 (M).

2. Finalization of NIT

The draft Notice Inviting Tender (NIT) for both SSSE and SSTE biddings were reviewed. The mandatory PEC relevant category and specialization code was clearly provided in the NITs. The Executive Engineer (Procuring Officer) was directed that the NITs be published in newspapers in a timely manner to ensure a minimum bidding response period of fifteen (15) days.

3. Finalization of bid solicitation documents

The Committee decided that the Standard Bidding Documents (SBDs) for Civil Works (Smaller Contracts up to Rs. 100 Million), notified vide KPPRA S.R.O No. (29)/Vol:1-40/2025-26 dated 21.08.2025, shall be adopted.

The Executive Engineer was directed to incorporate a Price Adjustment Clause in the bidding documents for sub works having an estimated cost exceeding Rs. 65 million, in pursuance of KPPRA advice conveyed vide letter No. KP-PPRA/Enf/Advice/22-90/2025-26/1120 dated 26.01.2026 (Annexure-II), issued in response to a similar case referred by the Executive Engineer, Dir Irrigation Division.

The Executive Engineer was directed to Incorporate Price Adjustment Clause in bidding documents for sub-works with estimated cost exceeding Rs. 65 million, in line with KPPRA advice vide letter No. KP-PPRA/Enf/Advice/22-90/2025-26/1120 dated 26/01/2026 (Annexure-II in response to Executive Engineer, Dir Irrigation Division request in similar



...er). He was also directed to clearly mention that the same be only applicable if the bid / contract cost is more than Rs. 65 (M).

The technical proposals evaluation criteria for 04 No. sub works with procurement on SSTE was also reviewed. The similar projects were defined as those project which involve flood protection works along rivers or streams, with the proposed protection work executed in GI wire, RCC, or plum concrete. The minimum threshold for similar project was kept as Rs. 40 (M).

The Executive Engineer was further directed to Ensure accurate and complete filling of Bidding Data, particularly clauses 11.2, 13.1, 14.4, and 16.4 for consistency between NIT and bidding documents, correctness of dates, and completeness of information prior to uploading on EPADS and the Irrigation Department website.

The meeting concluded with a vote of thanks to the Chair.



# CHITRAL IRRIGATION DIVISION, CHITRAL

## NOTICE INVITING TENDER THROUGH (EPADS) (SINGLE STAGE TWO ENVELOPE)

Executive Engineer, Chitral Irrigation Division Chitral invites electronic bids from approved contractors of Irrigation Department through EPADS, who have valid registration with Pakistan Engineering Council (PEC) for Financial Year 2025-26 in the relevant category and specialization codes, registered with KPRA and having active NTN registration with FBR. Bids will be received under the **Single Stage-Two Envelope Procedure** in accordance with KPPRA Rules, EPADS Regulations 2025, and relevant SRO notifications.

S#	Name of work	Estt. Cost (in M.)	2% E/Money (+) S/duty (in Rs)	PEC Relevant category with specialization codes (Mandatory)
	<b>ADP No.2124/250805-Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral</b>			
1.	Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Singoor to Broze (in reaches), District Lower Chitral.	77.277	158,5540	C4 & Above CE04(ii) Or CE04(vii)
2.	Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.	84.883	1,737,660	As above
3.	Construction of flood protection/Flow Management works along Mastuj River and its tributaries from Green Lashit to Junali Kuch area district Upper Chitral.	75.258	1,545,160	As above
4.	Construction of flood protection/Flow Management works along Torkhow/Mulkoh River & its Tributaries in district Upper Chitral.	70.047	1,440,940	As above

**Note:**

- Last date and time for submission of Bids: 09/04/2026 (12:00 Noon)
- Date/time of Opening of the technical Bids: 09/04/2026 (12:30 PM)
- Opening of the Financial bids: Financial Bid of technically qualified bidders will be opened after approval of competent authority
- Time Limit for completion of the above works: As per Bid Solicitation Documents.

**TERMS & CONDITIONS:-**

1. Bid solicitation documents including Instructions to Bidders (ITB), eligibility/evaluation criteria, and BOQs can be downloaded from Irrigation website <http://www.irrigation.gkp.pk/>, EPADS website as well as KPPRA website. Mandatory conditions as per bidding documents will be adhered. The Procuring Entity shall not be responsible for any technical fault, glitch, or error in the EPAD system and shall only consider the documents appearing on the EPAD dashboard. Therefore, all bidders are advised to upload the required documents carefully and responsibly. Technical & Financial Bids in accordance with KPPRA Notification (dated 10-05-22) shall be uploaded in separate single PDF file on EPADS before the closing time & shall include documents as given in the table

<p><b>Technical PDF File:</b></p> <ul style="list-style-type: none"> <li>• Technical Bid</li> <li>• Copy of CNIC of the bidder</li> <li>• Enlistment with the Government of Khyber Pakhtunkhwa works Department</li> <li>• PEC license for current FY with relevant category and specialization</li> <li>• Active KPRA &amp; FBR status certificate</li> </ul>	<p><b>Financial PDF File:</b></p> <ul style="list-style-type: none"> <li>• Financial Proposal including rate on BOQ</li> <li>• Rate analysis (if applicable)</li> </ul>
--	---

Hard copies of bids are not accepted, except original CDRs and affidavits mentioned in NIT/Bidding documents. Incomplete bids or bids with unattested cutting/overwriting will be treated as non-responsive.

3. Bidders shall must submit two sealed envelopes clearly marked as "Technical" and "Financial Proposal" before closing time to the office of the undersigned as follows:
  - i. **Technical Envelope:**
    - Original affidavit stating that bid security (2% of estimated cost) and additional security (if applicable) have been placed in the Financial Proposal. and
    - CDR of Rs. 5,000/- for printing charges (Non-Refundable.) in favor of Executive Engineer, Chitral Irrigation Division, Chitral.
  - ii. **Financial Envelope:** Original CDR(s) of bid security, additional security (if applicable).
4. Only Call Deposit Receipts (CDR) of Scheduled Banks shall be acceptable. Bank cheques, pay orders or of Bank guarantee shall not be acceptable.
5. In accordance with KPPRA Notification No. S.R.O (29) Vol: 1-40/2025-26 dated 29-10-2025, failure to submit the original bid security CDR and additional CDR (if applicable) in hard form within the stipulated time shall render the bid non-responsive and may result in debarment for a period of one year.
6. Electronic bidding will be conducted on an "above/below system" based on the BOQ/Engineer Estimate using MRS/NSI where applicable. In case of identical bids, the lowest bidder will be determined through a draw/toss.
7. The Employer reserves the right to reject any or all bids with cogent reasons (KPPRA Rule 2014 Para-47) Contractors shall pay all applicable Government taxes (Income Tax, Sales Tax, Professional Tax, Stamp Duty, etc.) as per prevailing regulations.
8. Any attempt to manipulate or interfere with the procurement process will be considered a violation under KPPRA Rules 44.
9. A pre-bid meeting will be held on **02/04/2026 at 12:00 PM** in the office of the undersigned.
10. The bids will be valid for ninety days (90) from the bids opening
11. Any additional information may be obtained from the office of the undersigned on any working day during office hours, up to one day before bid opening.

**Executive Engineer, Chitral Irrigation Division Chitral**

# EVALUATION OF TECHNICAL PROPOSAL/BIDS

(SINGLE STAGE TWO ENVELOPE BIDDING)

FOR THE WORK

ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.

## ABSTRACT OF MARKS OBTAINED

Name of the firm : **M/S Asmar Khan & Brothers (Govt: Contractor)**

### MANDATORY REQUIREMENTS.

S.No	Item	Bidder	Remarks
1	Complete Technical Proposal on EPAD	Uploaded	OK
2	Affidavit for presence of 2% Call Deposit of the estimated cost in the financial proposal.	Provided	OK
3	CDR of 5,000/- for printing charges as per NIT condition at S.No. 3(i)	Provided	OK
4	PEC Category (C-4)	C-A / 698 Valid Upto 30/06/2026.	OK
5	PEC Specialization code CE-04(ii) or CE-04(vii)	Completed CE 04 code available	OK
6	Enlistment with Works Department (KPK)	PK-C-1/127 Valid upto 31/07/2026.	OK
7	Valid NTN	No. A553871-2 Active	OK
8	Valid KPRA	No. KA553871-2 Active	OK
<b>Mandatory Requirements (Qualified)</b>			

### SUMMARY OF MARKS OBTAINED IN EACH CATEGORY.

S.No.	CATEGORY	TOTAL MARKS	OBTAINED MARKS	%AGE	Remarks
1.	Experience Record	35	12.5	35.71%	<50% (Fail)
2.	Personal Capabilities	15	9.5	63.33%	>50% (Pass)
3.	Equipment's Capabilities	20	10	50%	=50% (Pass)
4.	Financial Soundness	30	30	100%	>50%

					(Pass)
	<b>Total Marks</b>	<b>100</b>	<b>62</b>	<b>62%</b>	<b>Overall score is &gt;60%</b> However, failed in criteria of experience (35.71% < 50%). Hence, failed to Qualify

**DETAILS OF MARKS OBTAINED.**

**i) Experience Record.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Successful experience as Prime Contractor in execution of Projects of similar nature and complexity Completed in last Ten years.	<ul style="list-style-type: none"> <li>• 20 Marks for 4 or more projects of similar nature in last ten years having cost more than Rs. 40 Million Each.</li> <li>• For less than 4 projects completed, marks = 20 x (A/4) A= No of Projects</li> </ul>	20	5	Only one work i.e FPW in Reshun cost: Rs. 66.7 M Completion: 2024 (20 x 1/4 = 5)
b)	Execution of Projects of similar nature and Complexity in-hand.	<ul style="list-style-type: none"> <li>• 10 Marks for 4 or more projects of similar nature in-hand having cost More than Rs. 40 Million each.</li> <li>• For less than 4 projects in-hand, marks = 10 x (A/4) A= No of Projects</li> </ul>	10	2.5	Only one work i.e RCC FPW in Reshun cost: Rs. 26.57 M Status: In-hand (10 x 1/4 = 2.5)
c)	Experience of other civil works completed during last 10 years.	<ul style="list-style-type: none"> <li>• 05 Marks for 4 No. of Completed projects having cost more than Rs. 50 Million each.</li> <li>• For less than 4 projects, Marks= 5 x (A/4)</li> </ul>	05	05	05 Nos of other civil works completed 1. Varijun to Terich Rs. 150.17 M 2. Kosht Road, Booni to Miragram, Owir Road Cost: Rs. 51.48 M 3. Recue 1122 Facility Upper Chitral. Cost. 100.85 M 4. RCC Bridge at Mori Chitral Lower. Cost. 108.16 M (5 x 4/4 = 5)

**Total****35****12.5****35.71 < 50%****Fail****ii) Personnel Capabilities.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	BSc Civil Engineer registered with PEC.	<p><b>Experience (3-Marks) :</b></p> <ul style="list-style-type: none"> <li>• 3 Marks for experience of at least 02 no. Of B.Sc. Engineers is equal to 05 years or above.</li> <li>• For less than 02 no of B.Sc. Engineers having individual experience of 10 years, marks = <math>(A/2) * 3</math></li> </ul> <p><b>Strength of Engineers (6 Marks)</b></p> <ul style="list-style-type: none"> <li>• 06 Marks for 02 nos. or above registered Engineers with PEC having at least 05 years' experience.</li> <li>• For less than 02 no of B.Sc. Engineers registered with PEC marks = <math>(A/2) * 6</math></li> </ul>	9	4.5	<p>01 No. BSC Civil Engineers with experience greater than 5 years.</p> <p>Engr. Shuja Ud Din (Civil/6543)</p> <p><b>Experience:</b> <math>\frac{1}{2} \times 3 = 1.5</math></p> <p><b>Strength:</b> <math>\frac{1}{2} \times 6 = 3</math></p> <p><b>Total marks:</b> <math>1.5 + 3 = 4.5</math></p>
b)	Associates Engineers DAE (Civil)	<p><b>Experience (2-Marks)</b></p> <ul style="list-style-type: none"> <li>• 02 Marks for 02 no. of DAEs with more than 05 years' experience.</li> <li>• For less than 02 no DAEs with 05 years' experience, marks = <math>(A/2) * 2</math></li> </ul> <p><b>Strength of Associate Engineers (4 Marks)</b></p> <ul style="list-style-type: none"> <li>• 04 Marks for 04 No. DAEs having at least 05 year's individual experience.</li> <li>• For less than 04 no of Associate Engineers marks = <math>(A/4) * 4</math></li> </ul>	6	5	<p>Documentary proof of only <b>03 DAEs</b> are provided and remaining attached CVs experience record with the firm is not shown.</p>

<b>Total</b>			<b>15</b>	<b>9.5</b>	<b>63.33 &gt; 50%</b> <b>Pass</b>

**iii) Equipment Capabilities.**

<b>S.No</b>	<b>Description</b>	<b>Criteria</b>	<b>Marks Allotted</b>	<b>Marks Obtained</b>	<b>Remarks</b>
a)	Equipment's.	<ul style="list-style-type: none"> <li>• 100% marks on availability of registration / ownership proof of the machinery on a judicial stamp paper.</li> <li>• 50% marks for undertaking on judicial stamp paper for ensuring availability of rented machinery.</li> </ul>	20	10	Undertaking of only rented machinery is provided on stamp paper hence 50% marks are awarded.
<b>Total</b>			<b>20</b>	<b>10</b>	<b>50=50%</b> <b>Pass</b>

iv) **Financial Soundness.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
i)	Available Bank Credit Line not Less than Rs. 30 Million	• Bank Statement with respect to credit line stamped and signed by the authorized representatives of the Bank concerned.	05	05	Provided.
ii)	Working Capital in Last 03 Year not Less than Rs. 50 Million	• Audited Financial Statements by Chartered Accountant Firm or any other Document which verify Financial Status be submitted.	05	05	Provided
iii)	Registration with Income Tax Department	• Income Tax registration certificate & proofs of income tax paid be provided.	05	05	Provided.
iv)	No. Litigation History where decision went against the Firm	• No litigation & No blacklisting History on Fresh separate judicial stamp papers Attested by the Oath Commissioner (in Original).	05	05	Provided
v)	No. Blacklisting from any Agency		05	05	Provided
vi)	Valid License / codes for other related items of works	• 03 more valid license / code with PEC other than CE-04 will make the Firm eligible for marks at Sr. No. vi.	05	05	Available
<b>Total</b>			<b>30</b>	<b>30</b>	<b>100&gt;50% Pass</b>

# EVALUATION OF TECHNICAL PROPOSAL/BIDS

(SINGLE STAGE TWO ENVELOPE BIDDING)

FOR THE WORK

ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Singoor to Broze (in reaches), District Lower Chitral.

## ABSTRACT OF MARKS OBTAINED

Name of the firm : M/S M Israr & Sons (Govt: Contractor)

### MANDATORY REQUIREMENTS.

S.No	Item	Bidder	Remarks
1	Complete Technical Proposal on EPAD	Not Uploaded	OK
2	Affidavit for presence of 2% Call Deposit of the estimated cost in the financial proposal.	Provided	OK
3	CDR of 5,000/- for printing charges as per NIT condition at S.No. 3(i)	Provided	Not ok
4	PEC Category (C-4)	C-3 / 6919 Valid Upto 30/06/2026.	OK
5	PEC Specialization code CE-04(ii) or CE-04(vii)	Available	OK
6	Enlistment with Works Department (KPK)	PK-C-3/472 Valid upto 31/07/2026.	OK
7	Valid NTN	No. 3277910-7 Active	OK
8	Valid KPRA	No. K3277910-7 Active	OK
<b>Mandatory Requirements (Qualified)</b>			

### SUMMARY OF MARKS OBTAINED IN EACH CATEGORY.

S.No.	CATEGORY	TOTAL MARKS	OBTAINED MARKS	%AGE	Remarks
1.	Experience Record	35	10	28.57%	<50% (Fail)
2.	Personal Capabilities	15	4.5	30%	<50% (Fail)
3.	Equipment's Capabilities	20	0	0%	<50% (Fail)

4.	Financial Soundness	30	20	66.67%	>50% (Pass)
	<b>Total Marks</b>	<b>100</b>	<b>34.5</b>	<b>34.5%</b>	<b>&lt;60% (Fail)</b>

**DETAILS OF MARKS OBTAINED.**

**i) Experience Record.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Successful experience as Prime Contractor in execution of Projects of similar nature and complexity Completed in last Ten years.	<ul style="list-style-type: none"> <li>• 20 Marks for 4 or more projects of similar nature in last ten years having cost more than Rs. 40 Million Each.</li> <li>• For less than 4 projects completed, marks = <math>20 \times (A/4)</math> A= No of Projects</li> </ul>	20	0	No completion certificate provided. ( $20 \times 0/4 = 0$ )
b)	Execution of Projects of similar nature and Complexity in-hand.	<ul style="list-style-type: none"> <li>• 10 Marks for 4 or more projects of similar nature in-hand having cost More than Rs. 40 Million each.</li> <li>• For less than 4 projects in-hand, marks = <math>10 \times (A/4)</math> A= No of Projects</li> </ul>	10	10	1. FPW at Alpuri, Lilonai Cost: Rs. 65.18 M 2. FPW in Puran, Shangla Cost: Rs. 65.60 M 3. FPW at Khwazakhela Cost. 45.60 M 4. FPW at Bahrain Cost. 48.20 M ( $10 \times 4/4 = 10$ )
c)	Experience of other civil works completed during last 10 years.	<ul style="list-style-type: none"> <li>• 05 Marks for 4 No. of Completed projects having cost more than Rs. 50 Million each.</li> <li>• For less than 4 projects, Marks= <math>5 \times (A/4)</math></li> </ul>	05	0	No completion certificate provided. ( $5 \times 0/4 = 0$ )
<b>Total</b>			<b>35</b>	<b>10</b>	<b>28.57&lt;50%</b> <b>Fail</b>

**ii) Personnel Capabilities.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
------	-------------	----------	----------------	----------------	---------

a)	BSc Civil Engineer registered with PEC.	<p><b><u>Experience (3-Marks) :</u></b></p> <ul style="list-style-type: none"> <li>• 3 Marks for experience of at least 02 no. Of B.Sc. Engineers is equal to 05 years or above.</li> <li>• For less than 02 no of B.Sc. Engineers having individual experience of 10 years, marks = <math>(A/2) * 3</math></li> </ul> <p><b><u>Strength of Engineers (6 Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 06 Marks for 02 nos. or above registered Engineers with PEC having at least 05 years' experience.</li> <li>• For less than 02 no of B.Sc. Engineers registered with PEC marks = <math>(A/2) * 6</math></li> </ul>	9	4.5	<p>01 No. BSC Civil Engineer with experience greater than 5 years.</p> <p>Engr.Tayyab bakshal (Civil/48941)</p> <p><b><u>Experience:</u></b> <math>\frac{1}{2} \times 3 = 1.5</math></p> <p><b><u>Strength:</u></b> <math>\frac{1}{2} \times 6 = 3</math></p> <p><b><u>Total marks:</u></b> <math>1.5 + 3 = 4.5</math></p>
b)	Associates Engineers DAE (Civil)	<p><b><u>Experience (2-Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 02 Marks for 02 no. of DAEs with more than 05 years' experience.</li> <li>• For less than 02 no DAEs with 05 years' experience, marks = <math>(A/2) * 2</math></li> </ul> <p><b><u>Strength of Associate Engineers (4 Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 04 Marks for 04 No. DAEs having at least 05 year's individual experience.</li> <li>• For less than 04 no of Associate Engineers marks = <math>(A/4) * 4</math></li> </ul>	6	0	Not provided
<b>Total</b>			<b>15</b>	<b>4.5</b>	<b>30&lt;50% Fail</b>

**iii) Equipment Capabilities.**

iv) Fr.  
S.

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Equipment's.	<ul style="list-style-type: none"><li>• 100% marks on availability of registration / ownership proof of the machinery on a judicial stamp paper.</li><li>• 50% marks for undertaking on judicial stamp paper for ensuring availability of rented machinery.</li></ul>	20	0	List of machinery not provided on stamp paper.
<b>Total</b>			<b>20</b>	<b>0</b>	<b>0&lt;50% Fail</b>

iv) **Financial Soundness.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
i)	Available Bank Credit Line not Less than Rs. 30 Million	• Bank Statement with respect to credit line stamped and signed by the authorized representatives of the Bank concerned.	05	05	Provided.
ii)	Working Capital in Last 03 Year not Less than Rs. 50 Million	• Audited Financial Statements by Chartered Accountant Firm or any other Document which verify Financial Status be submitted.	05	05	Provided
iii)	Registration with Income Tax Department	• Income Tax registration certificate & proofs of income tax paid be provided.	05	05	Provided.
iv)	No. Litigation History where decision went against the Firm	• No litigation & No blacklisting History on Fresh separate judicial stamp papers Attested by the Oath Commissioner (in Original).	05	0	Not Provided
v)	No. Blacklisting from any Agency		05	0	Not Provided
vi)	Valid License / codes for other related items of works	• 03 more valid license / code with PEC other than CE-04 will make the Firm eligible for marks at Sr. No. vi.	05	05	Available
<b>Total</b>			<b>30</b>	<b>20</b>	<b>66.67 &gt; 50% Pass</b>

# EVALUATION OF TECHNICAL PROPOSAL/BIDS

(SINGLE STAGE TWO ENVELOPE BIDDING)

FOR THE WORK

ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.

## ABSTRACT OF MARKS OBTAINED

Name of the firm : M/S Israr Uddin Mughol & Sons (Govt: Contractor)

### MANDATORY REQUIREMENTS.

S.No	Item	Bidder	Remarks
1	Complete Technical Proposal on EPAD	Not uploaded	Not ok
2	Affidavit for presence of 2% Call Deposit of the estimated cost in the financial proposal.	Submitted	OK
3	CDR of 5,000/- for printing charges as per NIT condition at S.No. 3(i)	Submitted	OK
4	PEC Category (C-4)	C-4 / 2158 Valid Upto 30/06/2026.	OK
5	PEC Specialization code CE-04(ii) or CE-04(vii)	Available	OK
6	Enlistment with Works Department (KPK)	PK-C-1/127 Valid upto 31/07/2026.	OK
7	Valid NTN	No. 42328560 Active	OK
8	Valid KPRA	No. K42328560 Active	OK
<b>Mandatory Requirements (Not-Qualified)</b>			

# EVALUATION OF TECHNICAL PROPOSAL/BIDS

(SINGLE STAGE TWO ENVELOPE BIDDING)

FOR THE WORK

ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.

## ABSTRACT OF MARKS OBTAINED

Name of the firm : **M/S Star Construction Company (Govt: Contractor)**

### MANDATORY REQUIREMENTS.

S.No	Item	Bidder	Remarks
1	Complete Technical Proposal on EPAD	Uploaded	OK
2	Affidavit for presence of 2% Call Deposit of the estimated cost in the financial proposal.	Not Submitted	Not ok (Affidavit not submitted on Stamp Paper)
3	CDR of 5,000/- for printing charges as per NIT condition at S.No. 3(i)	Not Submitted	Not ok
4	PEC Category (C-4)	C-A / 461 Valid Upto 30/06/2026.	OK
5	PEC Specialization code CE-04(ii) or CE-04(vii)	Available	OK
6	Enlistment with Works Department (KPK)	PK-C-A/73 Valid upto 31/07/2026.	OK
7	Valid NTN	No. 4217979-3 Active	OK
8	Valid KPRA	No. K4217979-3 Active	OK
<b>Mandatory Requirements (Not Qualified)</b>			

### SUMMARY OF MARKS OBTAINED IN EACH CATEGORY.

S.No.	CATEGORY	TOTAL MARKS	OBTAINED MARKS	%AGE	Remarks
1.	Experience Record	35	0	0%	<50% (Fail)
2.	Personal Capabilities	15	0	0%	<50% (Fail)

3.	Equipment's Capabilities	20	0	0%	<50% (Fail)
4.	Financial Soundness	30	10	33.33%	<50% (Fail)
	<b>Total Marks</b>	<b>100</b>	<b>10</b>	<b>10%</b>	<b>&lt;60% Fail</b>

**DETAILS OF MARKS OBTAINED.**

**i) Experience Record.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Successful experience as Prime Contractor in execution of Projects of similar nature and complexity Completed in last Ten years.	<ul style="list-style-type: none"> <li>• 20 Marks for 4 or more projects of similar nature in last ten years having cost more than Rs. 40 Million Each.</li> <li>• For less than 4 projects completed, marks = <math>20 \times (A/4)</math> A= No of Projects</li> </ul>	20	0	No completion certificate or documentary proof of required similar works provided. ( $20 \times 0/4 = 0$ )
b)	Execution of Projects of similar nature and Complexity in-hand.	<ul style="list-style-type: none"> <li>• 10 Marks for 4 or more projects of similar nature in-hand having cost More than Rs. 40 Million each.</li> <li>• For less than 4 projects in-hand, marks = <math>10 \times (A/4)</math> A= No of Projects</li> </ul>	10	0	No documentary proof of in-hand similar works provided. ( $10 \times 0/4 = 0$ )
c)	Experience of other civil works completed during last 10 years.	<ul style="list-style-type: none"> <li>• 05 Marks for 4 No. of Completed projects having cost more than Rs. 50 Million each.</li> <li>• For less than 4 projects, Marks= <math>5 \times (A/4)</math></li> </ul>	05	0	No completion certificate or documentary proof of required other civil works provided. ( $5 \times 0/4 = 0$ )
<b>Total</b>			<b>35</b>	<b>0</b>	<b>0&lt;50% Fail</b>

**ii) Personnel Capabilities.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
------	-------------	----------	----------------	----------------	---------

a)	BSc Civil Engineer registered with PEC.	<p><b><u>Experience (3-Marks) :</u></b></p> <ul style="list-style-type: none"> <li>• 3 Marks for experience of at least 02 no. Of B.Sc. Engineers is equal to 05 years or above.</li> <li>• For less than 02 no of B.Sc. Engineers having individual experience of 10 years, marks = <math>(A/2) * 3</math></li> </ul> <p><b><u>Strength of Engineers (6 Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 06 Marks for 02 nos. or above registered Engineers with PEC having at least 05 years' experience.</li> <li>• For less than 02 no of B.Sc. Engineers registered with PEC marks = <math>(A/2) * 6</math></li> </ul>	9	0	No detail of personnel capabilities provided.
b)	Associates Engineers DAE (Civil)	<p><b><u>Experience (2-Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 02 Marks for 02 no. of DAEs with more than 05 years' experience.</li> <li>• For less than 02 no DAEs with 05 years' experience, marks = <math>(A/2) * 2</math></li> </ul> <p><b><u>Strength of Associate Engineers (4 Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 04 Marks for 04 No. DAEs having at least 05 year's individual experience.</li> <li>• For less than 04 no of Associate Engineers marks = <math>(A/4) * 4</math></li> </ul>	6	0	No detail of personnel capabilities provided.
<b>Total</b>			<b>15</b>	<b>0</b>	<b>0 &lt; 50% (Fail)</b>

**iii) Equipment Capabilities.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Equipment's.	<ul style="list-style-type: none"> <li>• 100% marks on availability of registration / ownership proof of the machinery on a judicial stamp paper.</li> <li>• 50% marks for undertaking on judicial stamp paper for ensuring availability of rented machinery.</li> </ul>	20	0	List of equipment not submitted on stamp paper.
<b>Total</b>			<b>20</b>	<b>0</b>	<b>0&lt;50%</b> <b>Fail</b>

iv) **Financial Soundness.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
i)	Available Bank Credit Line not Less than Rs. 30 Million	• Bank Statement with respect to credit line stamped and signed by the authorized representatives of the Bank concerned.	05	0	Not Provided.
ii)	Working Capital in Last 03 Year not Less than Rs. 50 Million	• Audited Financial Statements by Chartered Accountant Firm or any other Document which verify Financial Status be submitted.	05	0	Not Provided
iii)	Registration with Income Tax Department	• Income Tax registration certificate & proofs of income tax paid be provided.	05	05	Provided.
iv)	No. Litigation History where decision went against the Firm	• No litigation & No blacklisting History on Fresh separate judicial stamp papers Attested by the Oath Commissioner (in Original).	05	0	Not Provided
v)	No. Blacklisting from any Agency		05	0	Not Provided
vi)	Valid License / codes for other related items of works	• 03 more valid license / code with PEC other than CE-04 will make the Firm eligible for marks at Sr. No. vi.	05	05	Available
<b>Total</b>			<b>30</b>	<b>10</b>	<b>33.33&lt;50%</b> <b>Fail</b>

# EVALUATION OF TECHNICAL PROPOSAL/BIDS

(SINGLE STAGE TWO ENVELOPE BIDDING)

FOR THE WORK

ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.

## ABSTRACT OF MARKS OBTAINED

Name of the firm : M/S Saleh Construction Company (Govt: Contractor)

### MANDATORY REQUIREMENTS.

S.No	Item	Bidder	Remarks
1	Complete Technical Proposal on EPAD	Uploaded	OK
2	Affidavit for presence of 2% Call Deposit of the estimated cost in the financial proposal.	Provided	OK
3	CDR of 5,000/- for printing charges as per NIT condition at S.No. 3(i)	Not Provided	OK
4	PEC Category (C-4)	C-A / 447 Valid Upto 30/06/2026.	OK
5	PEC Specialization code CE-04(ii) or CE-04(vii)	CE-04 (vii) Available	OK
6	Enlistment with Works Department (KPK)	PK-C-A/81 Valid upto 31/07/2026.	OK
7	Valid NTN	No. 3350532-2 Active	OK
8	Valid KPRA	No. K3350532-2 Active	OK
<b>Mandatory Requirements (Qualified)</b>			

### SUMMARY OF MARKS OBTAINED IN EACH CATEGORY.

S.No.	CATEGORY	TOTAL MARKS	OBTAINED MARKS	%AGE	Remarks
1.	Experience Record	35	10	28.57%	<50% <b>(Fail)</b>
2.	Personal Capabilities	15	9	60%	>50% (Pass)
3.	Equipment's Capabilities	20	10	50%	=50% (Pass)
4.	Financial Soundness	30	25	83.33%	>50% (Pass)

	<b>Total Marks</b>	<b>100</b>	<b>54</b>	<b>54%</b>	<b>&lt;60%</b> <b>(Fail)</b>
--	--------------------	------------	-----------	------------	---------------------------------

**DETAILS OF MARKS OBTAINED.**

**i) Experience Record.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Successful experience as Prime Contractor in execution of Projects of similar nature and complexity Completed in last Ten years.	<ul style="list-style-type: none"> <li>• 20 Marks for 4 or more projects of similar nature in last ten years having cost more than Rs. 40 Million Each.</li> <li>• For less than 4 projects completed, marks = <math>20 \times (A/4)</math> A= No of Projects</li> </ul>	20	05	Only one work i.e FPW in Fazal Banda Khwar Swat cost: Rs. 45.00 M ( $20 \times 1/4 = 5$ )
b)	Execution of Projects of similar nature and Complexity in-hand.	<ul style="list-style-type: none"> <li>• 10 Marks for 4 or more projects of similar nature in-hand having cost More than Rs. 40 Million each.</li> <li>• For less than 4 projects in-hand, marks = <math>10 \times (A/4)</math> A= No of Projects</li> </ul>	10	0	No work involving FPW along River or Stream with the proposed protection work in-hand in GI Wire, RCC or Plum Concrete. ( $10 \times 0/4 = 0$ )
c)	Experience of other civil works completed during last 10 years.	<ul style="list-style-type: none"> <li>• 05 Marks for 4 No. of Completed projects having cost more than Rs. 50 Million each.</li> <li>• For less than 4 projects, Marks= <math>5 \times (A/4)</math></li> </ul>	05	05	04 Nos of other civil works completed 1. PCC Road Kumrat, Badgoai Cost: Rs. 57.034 M 2. Construction of Abutments (04-Nos Bridges in Dir Upper) Cost: Rs. 51.165 M 3. Rehabilitation of Damaged Roads and Bridges in Lower Chitral in 2015. Cost: 59.280 M 4. Construction of Access Road from KKH to Power House Cost: 55.80 M ( $5 \times 4/4 = 5$ )
<b>Total</b>			<b>35</b>	<b>10</b>	<b>28.57 &lt; 50%</b>

Fail

## ii) Personnel Capabilities.

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	BSc Civil Engineer registered with PEC.	<p><b><u>Experience (3-Marks) :</u></b></p> <ul style="list-style-type: none"> <li>• 3 Marks for experience of at least 02 no. Of B.Sc. Engineers is equal to 05 years or above.</li> <li>• For less than 02 no of B.Sc. Engineers having individual experience of 10 years, marks = <math>(A/2) * 3</math></li> </ul> <p><b><u>Strength of Engineers (6 Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 06 Marks for 02 nos. or above registered Engineers with PEC having at least 05 years' experience.</li> <li>• For less than 02 no of B.Sc. Engineers registered with PEC marks = <math>(A/2) * 6</math></li> </ul>	9	09	<p>02 No. BSC Civil Engineers with experience greater than 5 years.</p> <p>Engr.Hamid Riaz Minhas (Civil/59558)</p> <p>Engr. Tariq ullah (Civil/46784)</p> <p><b><u>Experience:</u></b> <math>2/2 \times 3 = 3</math></p> <p><b><u>Strength:</u></b> <math>2/2 \times 6 = 6</math></p> <p><b><u>Total marks:</u></b> <math>3 + 6 = 9</math></p>
b)	Associates Engineers DAE (Civil)	<p><b><u>Experience (2-Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 02 Marks for 02 no. of DAEs with more than 05 years' experience.</li> <li>• For less than 02 no DAEs with 05 years' experience, marks = <math>(A/2) * 2</math></li> </ul> <p><b><u>Strength of Associate Engineers (4 Marks)</u></b></p> <ul style="list-style-type: none"> <li>• 04 Marks for 04 No. DAEs having at least 05 year's individual experience.</li> <li>• For less than 04 no of Associate Engineers marks = <math>(A/4) * 4</math></li> </ul>	6	0	Not provided

<b>Total</b>	<b>15</b>	<b>09</b>	<b>60&gt;50% Pass</b>
--------------	-----------	-----------	---------------------------

**iii) Equipment Capabilities.**

<b>S.No</b>	<b>Description</b>	<b>Criteria</b>	<b>Marks Allotted</b>	<b>Marks Obtained</b>	<b>Remarks</b>
a)	Equipment's.	<ul style="list-style-type: none"> <li>• 100% marks on availability of registration / ownership proof of the machinery on a judicial stamp paper.</li> <li>• 50% marks for undertaking on judicial stamp paper for ensuring availability of rented machinery.</li> </ul>	20	10	Undertaking provided for list of machinery on e-Stamp Paper without any proof of ownership/ registration, hence the machinery are considered rented and 50% marks are awarded.
<b>Total</b>			<b>20</b>	<b>10</b>	<b>50=50% Pass</b>

iv) **Financial Soundness.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
i)	Available Bank Credit Line not Less than Rs. 30 Million	• Bank Statement with respect to credit line stamped and signed by the authorized representatives of the Bank concerned.	05	0	Not Provided.
ii)	Working Capital in Last 03 Year not Less than Rs. 50 Million	• Audited Financial Statements by Chartered Accountant Firm or any other Document which verify Financial Status be submitted.	05	05	Provided
iii)	Registration with Income Tax Department	• Income Tax registration certificate & proofs of income tax paid be provided.	05	05	Provided.
iv)	No. Litigation History where decision went against the Firm	• No litigation & No blacklisting History on Fresh separate judicial stamp papers Attested by the Oath Commissioner (in Original).	05	05	Provided
v)	No. Blacklisting from any Agency		05	05	Provided
vi)	Valid License / codes for other related items of works	• 03 more valid license / code with PEC other than CE-04 will make the Firm eligible for marks at Sr. No. vi.	05	05	Available
<b>Total</b>			<b>30</b>	<b>25</b>	<b>83.33 &gt; 50% Pass</b>

# EVALUATION OF TECHNICAL PROPOSAL/BIDS

(SINGLE STAGE TWO ENVELOPE BIDDING)

FOR THE WORK

ADP No.2124/250805 - Construction of Flood Protection Works and Irrigation Channels for Lower and Upper Chitral

Construction of Flood Protection and Flow Management Works along Chitral River and its Tributaries from Broze bridge to Arandu (in reaches), District Lower Chitral.

## ABSTRACT OF MARKS OBTAINED

Name of the firm : M/S Shaheen Construction Company (Govt: Contractor)

### MANDATORY REQUIREMENTS.

S.No	Item	Bidder	Remarks
1	Complete Technical Proposal on EPAD	Uploaded	OK
2	Affidavit for presence of 2% Call Deposit of the estimated cost in the financial proposal.	Submitted	OK
3	CDR of 5,000/- for printing charges as per NIT condition at S.No. 3(i)	Submitted	OK
4	PEC Category (C-4)	C-1 / 1213 Valid Upto 30/06/2026. & C-3 / 5441 Valid Upto 30/06/2026.	OK
5	PEC Specialization code CE-04(ii) or CE-04(vii)	Available	OK
6	Enlistment with Works Department (KPK)	PK-C-1/20 Valid upto 31/07/2026. & PK-C-3/38 Valid upto 31/07/2026.	OK
7	Valid NTN	No. 4431565-1 Active & No. 4257444-7 Active	OK
8	Valid KPRA	No. K4431565-1 Active & No. K4257444-7 Active	OK
<b>Mandatory Requirements (Qualified)</b>			

**SUMMARY OF MARKS OBTAINED IN EACH CATEGORY.**

S.No.	CATEGORY	TOTAL MARKS	OBTAINED MARKS	%AGE	Remarks
1.	Experience Record	35	12.5	35.71%	<50% (Fail)
2.	Personal Capabilities	15	9.5	63.33%	>50% (Pass)
3.	Equipment's Capabilities	20	10	50%	=50% (Pass)
4.	Financial Soundness	30	30	100%	>50% (Pass)
	<b>Total Marks</b>	<b>100</b>	<b>62</b>	<b>62%</b>	<b>Overall score is &gt;60%</b> However, failed in criteria of experience (35.71%<50%). Hence, failed to Qualify

**DETAILS OF MARKS OBTAINED.**

**i) Experience Record.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Successful experience as Prime Contractor in execution of Projects of similar nature and complexity Completed in last Ten years.	<ul style="list-style-type: none"> <li>• 20 Marks for 4 or more projects of similar nature in last ten years having cost more than Rs. 40 Million Each.</li> <li>• For less than 4 projects completed, marks = <math>20 \times (A/4)</math> A= No of Projects</li> </ul>	20	5	1. Construction of FPW on Kabul River Upper side of Motorway interchange Cost: Rs.148.36 M ( $20 \times 1/4 = 5$ )
b)	Execution of Projects of similar nature and Complexity in-hand.	<ul style="list-style-type: none"> <li>• 10 Marks for 4 or more projects of similar nature in-hand having cost More than Rs. 40 Million each.</li> <li>• For less than 4 projects in-hand, marks = <math>10 \times (A/4)</math> A= No of Projects</li> </ul>	10	2.5	Only one work i.e RCC FPW in Reshun cost: Rs. 26.57 M Status: In-hand ( $10 \times 1/4 = 2.5$ )

c)	Experience of other civil works completed during last 10 years.	<ul style="list-style-type: none"> <li>• 05 Marks for 4 No. of Completed projects having cost more than Rs. 50 Million each.</li> <li>• For less than 4 projects, Marks= 5 x (A/4)</li> </ul>	05	05	05 Nos of other civil works completed <ol style="list-style-type: none"> <li>1. Varijun to Terich Rs. 150.17 M</li> <li>2. Kosht Road, Booni to Miragram, Owir Road Cost: Rs. 51.48 M</li> <li>3. Recue 1122 Facility Upper Chitral. Cost. 100.85 M</li> <li>4. RCC Bridge at Mori Chitral Lower. Cost. 108.16 M (5 x 4/4 = 5)</li> </ol>
<b>Total</b>			<b>35</b>	<b>12.5</b>	<b>35.71 &lt; 50% Fail</b>

ii) Personnel Capabilities.

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	BSc Civil Engineer registered with PEC.	<p><b>Experience (3-Marks) :</b></p> <ul style="list-style-type: none"> <li>• 3 Marks for experience of at least 02 no. Of B.Sc. Engineers is equal to 05 years or above.</li> <li>• For less than 02 no of B.Sc. Engineers having individual experience of 10 years, marks =(A/2) *3</li> </ul> <p><b>Strength of Engineers (6 Marks)</b></p> <ul style="list-style-type: none"> <li>• 06 Marks for 02 nos. or above registered Engineers with PEC having at least 05 years' experience.</li> <li>• For less than 02 no of B.Sc. Engineers registered with PEC marks=(A/2) * 6</li> </ul>	9	4.5	01 No. BSC Civil Engineers with experience greater than 5 years.  Engr. Ghulam Shabbir (with Mohsin) (CIVIL/22785)  <b>Experience:</b> $\frac{1}{2} \times 3 = 1.5$  <b>Strength:</b> $\frac{1}{2} \times 6 = 3$  <b>Total marks:</b> $1.5 + 3 = 4.5$

b)	Associates Engineers DAE (Civil)	<p><b>Experience (2-Marks)</b></p> <ul style="list-style-type: none"> <li>• 02 Marks for 02 no. of DAEs with more than 05 years' experience.</li> <li>• For less than 02 no DAEs with 05 years' experience, marks = <math>(A/2) * 2</math></li> </ul> <p><b>Strength of Associate Engineers (4 Marks)</b></p> <ul style="list-style-type: none"> <li>• 04 Marks for 04 No. DAEs having at least 05 year's individual experience.</li> <li>• For less than 04 no of Associate Engineers marks = <math>(A/4) * 4</math></li> </ul>	6	5	Documentary proof of only <b>03 DAEs</b> are
<b>Total</b>			<b>15</b>	<b>9.5</b>	<b>63.33 &gt; 50%</b> <b>Pass</b>

iii) Equipment Capabilities.

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
a)	Equipment's.	<ul style="list-style-type: none"> <li>• 100% marks on availability of registration / ownership proof of the machinery on a judicial stamp paper.</li> <li>• 50% marks for undertaking on judicial stamp paper for ensuring availability of rented machinery.</li> </ul>	20	10	Documentary proof for all the required machinery is not provided therefore list of the machinery provided on stamp paper is considered on rental basis, hence 50% marks are awarded.
<b>Total</b>			<b>20</b>	<b>10</b>	<b>50=50%</b> <b>Pass</b>

iv) **Financial Soundness.**

S.No	Description	Criteria	Marks Allotted	Marks Obtained	Remarks
i)	Available Bank Credit Line not Less than Rs. 30 Million	• Bank Statement with respect to credit line stamped and signed by the authorized representatives of the Bank concerned.	05	05	Provided.
ii)	Working Capital in Last 03 Year not Less than Rs. 50 Million	• Audited Financial Statements by Chartered Accountant Firm or any other Document which verify Financial Status be submitted.	05	05	Provided
iii)	Registration with Income Tax Department	• Income Tax registration certificate & proofs of income tax paid be provided.	05	05	Provided.
iv)	No. Litigation History where decision went against the Firm	• No litigation & No blacklisting History on Fresh separate judicial stamp papers Attested by the Oath Commissioner (in Original).	05	05	Provided
v)	No. Blacklisting from any Agency		05	05	Provided
vi)	Valid License / codes for other related items of works	• 03 more valid license / code with PEC other than CE-04 will make the Firm eligible for marks at Sr. No. vi.	05	05	Available
<b>Total</b>			<b>30</b>	<b>30</b>	<b>100&gt;50% Pass</b>