

 <p>OFFICE OF THE EXECUTIVE ENGINEER DIR IRRIGATION DIVISION DIR</p>	
<p>E-Mail-dirirrigation2@hotmail.com</p>	
	<p>0945-9250068</p>

BIDS EVALUATION REPORT

Work -02

Name of Work: **ADP No.2123/250802 - Construction of Flood Protection Works in Upper and Lower Dir**

Sub Work: **Construction of Flood Protection Works along Chakdara kluwar and its tributaries in reaches District Dir Lower.**

Estimated cost: **52.20 million**

1. PC-1 of the subject noted ADP work was approved in the 12th PDWP meeting held on 16/02/2026 for a cost of Rs. 1000 million with. AA and minutes of the PDWP attached as Annex-I.
2. The approved PC-1 comprised of 18 sub-works including 08 No. in Lower Dir & 10 No. in Upper Dir. The subject sub-work is reflected at S.No. 05 of the abstract of cost of the approved PC-1. Abstract of approved PC-1 attached as Annex-II.
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 12/03/2026. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting vide superintending Engineer swat irrigation circle letter No.469/44-W dated 10/03/2026 is attached as Annex-III.
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide NIT No. INF(P) 1215/26 Dated 20-03-2026 and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 14/04/2026 at 12:00 noon with opening of bids on same day at 12:30 pm. Advertisement and related correspondence attached as Annex-IV.

A total of 32 (Thirty Two) bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 14/04/2026 at 12:30 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced. The bids were checked by the procurement committee for mandatory requirement in accordance with the NIT and bidding documents, detail is tabulated as under.

S#	Name of Contractor/Firm	Mandatory requirements as per NIT										Remarks
		CDR submitted in original	CNIC	Enlist:	PEC	Spelzn: code	Active FBR	Active KPPRA	Rate Analysis			
1	Reliable Construction	Yes	yes	yes	yes	yes	yes	yes	NA	Responsive		
2	F.B Construction.	Yes	No	No	No	No	No	No	NA	Non Responsive		
3	M. Israr & Sons	Yes	yes	yes	yes	yes	yes	yes	NA	Responsive		
4	M/S Abdulkarim	Yes	No	No	No	No	No	No	NA	Non responsive due to Less CDR		
5	Shahi Builder	No	No	No	No	No	No	No	NA	Non Responsive		
6	Haroon Construction	Yes	yes	yes	yes	yes	yes	yes	NA	Responsive		
7	HSK Construction	Yes	yes	yes	yes	yes	yes	yes	NA	Responsive		
8	Nizamud Din	No	No	No	No	No	No	No	NA	Non Responsive		
9	M/S Saleem Construction	No	No	No	No	No	No	No	NA	Non Responsive		
10	Rabat Construction	No	No	No	No	No	No	No	NA	Non Responsive		
11	M/S Rehmat Shoaib	Yes	No	No	No	No	No	No	NA	Non Responsive		
12	M/S Arshad Ali & Bro:	Yes	No	No	No	No	No	No	NA	Non Responsive		
13	M/S Naeemullah	No	No	No	No	No	No	No	NA	Non Responsive		
14	Work King Construction	No	No	No	No	No	No	No	NA	Non Responsive		

Name of Contractor/Firm	E/Coast Rs: in (M)	Contractor premium above/below		CDR Amount Rs: 303200/-	CDR No. & Date with issuing bank	Additional bid security detail	Bid cost in (M)	Remarks
		SI Rate %	NSI Rates%					
1 Reliable Construction	52.20	-20%	-20%	8185614 13-4-26			41.76	Responsive 2 nd
2 M. Israr & Sons	52.20	-20%	-20%	2746388 10-4-26	1529387 10-4-26		41.76	Responsive 3 rd
3 Haroon Construction	52.20	-10%	-10%	1929629 14-4-26	N/A		46.98	
4 HSK Construction	52.20	-10%	-10%	306249 13-4-26	N/A		46.98	
5 M/S Javed Khan Constrn:	52.20	-10%	-10%	2066937 13-4-26	N/A		46.98	
6 Pak International	52.20	-10%	-10%	1999989 10-4-26	N/A		46.98	
7 Adenzai Constrn:	52.20	-21.19 %	-21.19%	1957597 13-4-26	2043101 1957595 13-4-26		41.13882	Responsive 1 st lowest
8 M/S Wahid Builders	52.20	-10%	-10%	2068341 13-4-26	N/A		46.98	
9 M/S Kamil Shah	52.20	-10%	-10%	2028521 10-4-26	N/A		46.98	
10 Irchad68	52.20	-10%	-10%	2068335 13-4-26	N/A		46.98	
11 M/S Fazal Akbar	52.20	-10%	-10%	94284 13-4-26	N/A		46.98	
12 Syed Mohsin Shah & Sons	52.20	-10%	-10%	266121 10-4-26	N/A		46.98	
13 Anwarullah Khan & Co:	52.20	-2%	-2%	4006508 13-4-26	N/A		51.156	
14 Engr: Basit Khan	52.20	-20%	-20%	691401 13-4-26	691402 13-4-26		41.76	
15 Malakabad Constrn:	52.20	-2.55%	-2.55%	8185613 13-4-26			50.8689	

CPADs generated comparative statement attached as Annex-V.

7. The bid offered by M/S Adezai Construction with bid cost of Rs. 41.13882 million @ 21.19% premium on the Engineers estimated cost has been evaluated as lowest responsive to the NIT & bidding conditions.

8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Adezai Construction with bid cost of **Rs. 41.13882 million (Rupees Forty One Million, One hundred Thirty eight thousand, Eight Hundred & Twenty only) @ 21.19%** Below premium against the Engineer Estimated cost of **Rs. 52.20 million**.

9. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule -Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

(Member)
[Signature]
Assistant/Head Clerk
Dir Irrigation Division
Dir

(Member)
[Signature]
Administrative Officer
O/O Chief Engineer (North)
Irrigation Department

(Procuring Officer/Member)
[Signature]
Executive Engineer
Dir Irrigation Division
Dir Irrigation Department

(Member)
[Signature]
Deputy Director
(Design)/Planning
o/o Chief Engineer (North)

(Chairman)

[Signature]
Superintending Engineer
Swat Irrigation Circle Swat

[Signature]
Approved &
Revised.

[Signature]
Chief Engineer (N)
Irrigation Deptt. Peshawar