



**OFFICE OF THE SUPERINTENDING ENGINEER  
BANNU IRRIGATIONCIRCLE BANNU.**

Phone & Fax No, 0928-9270061

No. 509 /4-MA Dated Bannu the 20/05/2026  
To,

The Chief Engineer (South)  
Irrigation Department Khyber Pakhtunkhwa,  
Peshawar

Subject: - **APPROVAL OF TENDERS.**

As recommended by the Exective Engineer Marwat Canal Division Bannu 06-Nos Bidding documents (In Original) of the following works are submitted herewith for favour of approval & return please. .

S#	NAME OF WORK / SUB WORKS	Name of Contractor	E/Cost in Million	Contractor Premium	Bid Cost in Million	Remarks
<b>A</b>	<b>REHABILITATION OF MARWAT CANAL SYSTEM PHASE-I DISTRICT LAKKI MARWAT.(ADPNO.2109/250222, during 2025-26)</b>					
1	Sub Work: - Rehabilitation of canal section by providing Lining and its allied structures of Ahmad Zai Disty RD: 23+000 to RD: 42+000 &Khero Khel Disty RD: 0+00 to RD: 72+000 at required reaches.	Z.S Construction Pvt: Ltd.	163.336	9.50% above	178.85292	
2	Sub Work: - Rehabilitation /Improvement of Marwat Canal by providing Lining and other structures RD: 013+000 to RD: 100+000 i/c its Minors at required Places.	Tribal Global Constn: (TGC)	147.877	9.90% above	12.516823	
3	Sub Work: - Rehabilitation /Improvement of canal Patrol Road alongwith its allied structures of Ahmad Zai Disty RD: 22+000 to 44+000 (off-taking from Marwat) at required Places.	Z.S. Construction Pvt: Ltd	125.576	8.50% above	136.24960	
4	Sub Work:- Rehabilitation of Existing outlets and other infrastructure on Marwat Canal RD: 100+000 to RD: 217+000 i/c Distributaries & Minors in Tajori Sub Division District Lakki Marwat.	Taru Khel Construction Pvt: Ltd	88.583	9.90% above	97.352717	
5	Sub Work: - Rehabilitation /Improvement of canal Patrol Road alongwith its allied structures of Tari Khel Minor (Off- taking from Marwat Canal) at required Places.	I.C.E. Construction Company	94.267	9.00% above	102.75103	
6	Sub Work: - Rehabilitation /Improvement of canal section by providing Lining and allied Structures of Sra Darga Disty, Khan Khel, Wazir Kali & Garzai Minors at required Places.	Tribal Global Constn: (TGC)	61.490	9.90% above	67.57751	

Superintending Engineer  
Bannu Irr: Circle Bannu

Copy to the Executive Engineer Marwat Canal Division Bannu with reference to his letter No. 6998-M, dated 19-05-2026 for information please.


Superintending Engineer  
Bannu Irr: Circle Bannu


## BID EVALUATION REPORT/APPROVAL

1. The work was put to tender through wide publicity in the National Press with publication in daily "Mashriq" Peshawar vide INF (P) 1430/26 dated 04/04/2026. The Advertisement was also display/ uploaded on the Irrigation Department and KPPRA websites.
2. Consequent upon approval of the work "ADP No.2109(250222)-Rehabilitation of Marwat Canal System Phase-I District Lakki Marwat" with Estimated Cost of Rs.125.576(M) under the ADP Sub Scheme (1)"Rehabilitation /Improvement of Canal Patrol Road alongwith its allied structures of Ahmad Zai Disty RD:22+000 to 44+000 (offtaking from Marwat) at required places. .
3. According to the Advertisement, date of opening was 28/04/2026 (12.30 hours) in Irrigation Department (Marwat Canal Division Bannu ) as per advertised venue.
4. Only three (03) Nos bidders participated and whose data was announced on the day of opening and the bidding documents were handed over to the Bid Evaluation Committee (B.E.C) for Evaluation of the Documents.
5. Accordingly, the bidding documents were scrutinized by the BEC and Registration with PEC, Enlistment with the Department, Registration with KPPRA & FBR as well as KPPRA Authority and Earnest Money in shape of CDR in respect of participated bidders have been found in order. Overall, the following data is summarized.

S.#	Name of Bidder	Detail of Earnest Money	Cost	Rate offered	Amount in Million
1	Z.S. Construction Private Ltd.	CDR.No.14672586 dt:22/04/2026 issued by ABL Yousafzai Market Peshawar	125.576 (M)	8.50 %above	136.24960
2	Engineering Construction Company	CDR.No.LD2611700202 dt:27/04/2026 issued by JS Bank Limited D.I.Khan	125.576 (M)	9.30 %above	137.254568
3	H.C.I Construction Company	CDR.No.2008131 dt:27/04/2026 issued by Bank of Khyber Tank Adda D.I.Khan	125.576 (M)	12.00 %above	140.63612

6. Keeping in view of the above scenario, the rates offered by Z.S. Construction Private Ltd has been found lowest, reasonable is hereby recommended for approval please.

  
Assistant  
Secretary  
Marwat Canal Division Bannu

  
Sub Divisional Officer  
Tajori Irr: Sub Division Tajori  
Member

  
Accounts Officer  
Member  
Marwat Canal Division Bannu

  
Executive Engineer  
Member  
Marwat Canal Division Bannu

7. Recommended for approval as per recommendation of the bid evaluation committee.

  
Superintendent Engineer  
Bannu Irrigation Circle Bannu

8. As per recommendation of the Evaluation Committee, the rate offered by Z.S. Construction Private Ltd is hereby approved.

Administrative Officer  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar  
Member

Deputy Director (Design)  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar.  
Member


Chief Engineer (South)  
Irrigation Deptt: Khyber  
Pakhtunkhwa Peshawar

## BID EVALUATION REPORT/APPROVAL

1. The work was put to tender through wide publicity in the National Press with publication in daily "Mashriq" Peshawar vide INF (P) 1430/26 dated 04/04/2026. The Advertisement was also display/ uploaded on the Irrigation Department and KPPRA websites.
2. Consequent upon approval of the work "ADP No.2109(250222)-Rehabilitation of Marwat Canal System Phase-I District Lakki Marwat" with Estimated Cost of Rs.88.583(M) under the ADP Sub Scheme (1)"Rehabilitation of existing outlets and other infrastructure of Marwat Canal RD:100+000 to 217+000 i/c Distributaries & Minors in Tajori Sub Division District Lakki Marwat .
3. According to the Advertisement, date of opening was 28/04/2026 (12.30 hours) in Irrigation Department (Marwat Canal Division Bannu) as per advertised venue.
4. Only three (03) Nos bidders participated and whose data was announced on the day of opening and the bidding documents were handed over to the Bid Evaluation Committee (B.E.C) for Evaluation of the Documents.
5. Accordingly, the bidding documents were scrutinized by the BEC and Registration with PEC, Enlistment with the Department, Registration with KPPRA & FBR as well as KPPRA Authority and Earnest Money in shape of CDR in respect of participated bidders have been found in order. Overall, the following data is summarized.


S.#	Name of Bidder	Detail of Earnest Money	Cost	Rate offered	Amount in Million
1	Taru Khel Construction Company Private Limited.	CDR.No.14733397 dt:27/04/2026 issued by Allied Bank Serai Naurang Kohat	88.583 (M)	9.90 %above	97.352717
2	Adezai Bettani & Company.	CDR.No.14733403 dt:27/04/2026 issued by Allied Bank Serai Naurang Kohat	88.583 (M)	30.00 %above	115.1579
3	M/S Haq Nawaz Khan Bettani & Sons Govt: Contractor	CDR.No.14733401 dt:27/04/2026 issued by Allied Bank Serai Naurang Kohat	88.583 (M)	35.00 %above	119.58705

6. Keeping in view of the above scenario, the rates offered by **Taru Khel Construction Company Private Limited** has been found lowest, reasonable is hereby recommended for approval please.

  
Assistant  
Marwat Canal Division Bannu  
Secretary

  
Sub Divisional Officer  
Tajori Irr: Sub Division Tajori  
Member

  
Divisional Accounts Officer  
Marwat Canal Division Bannu  
Member

  
Executive Engineer  
Marwat Canal Division Bannu  
Member

7. Recommended for approval as per recommendation of the bid evaluation committee.

  
Superintendent Engineer  
Bannu Irrigation Circle Bannu.

8. As per recommendation of the Evaluation Committee, the rate offered by **Taru Khel Construction Company Private Limited** is hereby approved.

**Administrative Officer**  
O/O the Chief Engineer (South)  
Irrigation Dept:KPK Peshawar  
Member

**Deputy Director (Design)**  
O/O the Chief Engineer (South)  
Irrigation Dept: KPK Peshawar.  
Member



**Chief Engineer (South)**  
Irrigation Dept: Khyber  
Pakhtunkhwa Peshawar

## BID EVALUATION REPORT/APPROVAL

1. The work was put to tender through wide publicity in the National Press with publication in Daily "Mashriq" Peshawar vide INF (P) 1430/26 dated 04-04-2026. The Advertisement was also displayed / uploaded on the Irrigation Department and KPPRA websites.
2. Consequent upon approval of the work "ADP No.2109 (250222)-Rehabilitation of Marwat Canal system Phase-I District Lakki Marwat" with Estimated Cost of Rs: 163.336 (M) under the ADP sub scheme (3) "Rehabilitation/Improvement of Canal section by providing lining and its allied Structures of Ahmad Zai disty RD:23+000 to RD:42+000 and Khero Khel disty RD:0+00 to RD:72+000 at required reaches.
3. According to the Advertisement, date of opening was 23.04.2026 (12:00 hours) in Irrigation Department (Marwat Canal Division Bannu) as per advertised venue.
4. Only Three (03) Nos. bidders participated and whose data was announced on the day of opening and the bidding documents were handed-over to the Bid Evaluation Committee (B.E.C) for Evaluation of the Documents.
5. Accordingly, the bidding documents were scrutinized by the BEC and Registration with PEC, Enlistment with the Department, Registration with KPPRA & FBR as well as KPRA Authority and Earnest Money in shape of CDR in respect of the participated bidders have been found in order. Overall, the following data is summarized.

S #	Name of Bidder	Detail of Earnest Money	Cost	Rate offered	Amount in Million
1	Z.S Construction Pvt: Ltd:	CDR No. 14672584 dated 22/04/2026, Issued by Allied Yousaf Zai Market Peshawar (0852)	163.336	9.50% above	178.85292
2	Imran Gandapur Construction Company	SDR No.2008084 dated 22/04/2026, Issued by Bank of Khyber Tank Adda Branch D.I.Khan (5129)	163.336	10% above	179.6696
3	Engineers Construction Company	CDR No. LD2611200072 dated 22/04/2026, Issued by J.S Bank Limited D.I.Khan 9062	163.336	11% above	181.30296

6. Keeping in view the above scenario, the rates offered by **Z.S Construction Pvt: Ltd: Govt: Contractor** has been found lowest, reasonable is hereby recommended for approval please.

  
Assistant  
Marwat Canal Division  
Bannu  
Secretary  
  
Accounts Officer  
Marwat Canal Division Bannu  
Member

  
Sub Divisional Officer  
Tajori Irr. Sub Division  
Tajori  
Member

  
Executive Engineer  
Marwat Canal Division Bannu  
Chairman

7. Recommended for approval as per recommendation of the bid evaluation committee.

  
Superintending Engineer  
Bannu Irrigation Circle Bannu

8. As per recommendation of the Evaluation Committee the rates offered by **Z.S Construction Pvt: Ltd: Govt: Contractor** is hereby approved.

Administrative Officer  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar  
Member

Deputy Director (Design)  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar  
Technical Member


Chief Engineer (South)  
Irrigation Deptt: Khyber Pakhtunkhwa  
Peshawar


## BID EVALUATION REPORT/APPROVAL


1. The work was put to tender through wide publicity in the National Press with publication in daily "Mashriq" Peshawar vide INF (P) 1430/26 dated 04/04/2026. The Advertisement was also display/ uploaded on the Irrigation Department and KPPRA websites.
2. Consequent upon approval of the work "ADP No.2109 (250222)-Rehabilitation of Marwat Canal System Phase-I District Lakki Marwat" with Estimated Cost of Rs.94.267 (M) under the ADP Sub Scheme (I)"Rehabilitation /Improvement of Canal Patrol Road alongwith its allied Structures of Tari Khel Minor (Off-taking from Marwat Canal) at required place .
3. According to the Advertisement, date of opening was 28/04/2026 (12.30 hours) in Irrigation Department (Marwat Canal Division Bannu) as per advertised venue.
4. Only ~~Two~~ (02) Nos bidders participated and whose data was announced on the day of opening and the bidding documents were handed over to the Bid Evaluation Committee (B.E.C) for Evaluation of the Documents.
5. Accordingly, the bidding documents were scrutinized by the BEC and Registration with PEC, Enlistment with the Department, Registration with KPPRA & FBR as well as KPPRA Authority and Earnest Money in shape of CDR in respect of participated bidders have been found in order. Overall, the following data is summarized.

S.#	Name of Bidder	Detail of Earnest Money	Cost	Rate offered	Amount in Million
1	M/S I.C.E. Construction Company Private Limited.	CDR.No.00218068 dt:27/04/2026 issued by UBL Ameen Lakki Marwat	94.267 (M)	9.00 %above	102.75103
2	Saif and Sons Construction Company.	CDR.No.01796659 dt:28/04/2026 issued by The Bank of Khyber Serai Naurang Branch	94.267 (M)	9.90%above	103.599433

6. Keeping in view of the above scenario, the rates offered by M/S I.C.E. Construction Company Private Limited has been found lowest, reasonable is hereby recommended for approval please.

  
Assistant  
Marwat Canal Division Bannu  
Secretary

  
Sub Division Officer  
Tajori Irr: Sub Division Tajori  
Member

  
Accounts Officer  
Marwat Canal Division Bannu  
Member

  
Executive Engineer  
Marwat Canal Division Bannu  
Member

7. Recommended for approval as per recommendation of the bid evaluation committee.

  
Superintending Engineer  
Bannu Irrigation Circle Bannu.

8. As per recommendation of the Evaluation Committee, the rate offered by M/S I.C.E. Construction Company Private Limited is hereby approved.

Administrative Officer  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar  
Member

Deputy Director (Design)  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar.  
Member

Chief Engineer (South)  
Irrigation Deptt: Khyber  
Pakhtunkhwa Peshawar

## BID EVALUATION REPORT/APPROVAL


1. The work was put to tender through vide publicity in the National Press with publication in Daily "Mashriq" Peshawar vide INF (P) 1430/26 dated 04-04-2026. The Advertisement was also displayed / uploaded on the Irrigation Department and KPPRA websites.
2. Consequent upon approval of the work "ADP No.2109 (250222)-Rehabilitation of Marwat Canal system Phase-I District Lakki Marwat" with Estimated Cost of Rs: 147.877 (M) under the ADP sub scheme (4) "Rehabilitation/Improvement of Marwat Canal by providing lining and other structure RD:013+000 to 100+000 i/c its Minors at required places.
3. According to the Advertisement, date of opening was 23.04.2026 (12:00 hours) in Irrigation Department (Marwat Canal Division Bannu) as per advertised venue.
4. Only Two (02) Nos. bidders participated and whose data was announced on the day of opening and the bidding documents were handed-over to the Bid Evaluation Committee (B.E.C) for Evaluation of the Documents.
5. Accordingly, the bidding documents were scrutinized by the BEC and Registration with PEC, Enlistment with the Department, Registration with KPPRA & FBR as well as KPRA Authority and Earnest Money in shape of CDR in respect of the participated bidders have been found in order. Overall, the following data is summarized.

S #	Name of Bidder	Detail of Earnest Money	Cost	Rate offered	Amount in Million
1	Tribal Global Construction (T.G.C)	SD No. 00289925 dated 21/04/2026, Issued by UBL Ameen Islamic Bank Hayat Abad Town Peshawar (1112)	147.877	9.90% above	162.516823
2	Al-Faran Brothers Construction	CDR No.00517925 dated 17/04/2026, Issued by Bank of Punjab Taqwa Islamic Bank Branch Bannu (0836)	147.877	12.00% above	165.62224

6. Keeping in view the above scenario, the rates offered by **Tribal Global Construction (T.G.C) Govt: Contractor** has been found lowest, reasonable is hereby recommended for approval please.

  
Assistant  
Marwat Canal Division  
Bannu  
Secretary

  
Sub Divisional Officer  
Jani Khel Sub Division  
Bannu  
Member

  
Divisional Accounts Officer  
Marwat Canal Division Bannu  
Member

  
Executive Engineer  
Marwat Canal Division Bannu  
Chairman

7. Recommended for approval as per recommendation of the bid evaluation committee.

  
Superintending Engineer  
Bannu Irrigation Circle Bannu

8. As per recommendation of the Evaluation Committee, the rates offered by **Tribal Global Construction (T.G.C) Govt: Contractor** is hereby approved.

**Administrative Officer**  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar  
Member

**Deputy Director (Design)**  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar  
Technical Member


**Chief Engineer (South)**  
Irrigation Deptt: Khyber Pakhtunkhwa  
Peshawar

## BID EVALUATION REPORT/APPROVAL

1. The work was put to tender through wide publicity in the National Press with publication in daily "Mashriq" Peshawar vide INF (P) 1430/26 dated 04/04/2026. The Advertisement was also display/ uploaded on the Irrigation Department and KPPRA websites.
2. Consequent upon approval of the work "ADP No.2109 (250222)-Rehabilitation of Marwat Canal System Phase-I District Lakki Marwat" with Estimated Cost of Rs.61.490 (M) under the ADP Sub Scheme (I) "Rehabilitation /Improvement of Canal Section by Providing Lining and allied infrastructure of Sra Darga Disty, Khan Khel, Wazir Killa and Garzai Minors at required places .
3. According to the Advertisement, date of opening was 28/04/2026 (12.30 hours) in Irrigation Department (Marwat Canal Division Bannu) as per advertised venue.
4. Only three (03) Nos bidders participated and whose data was announced on the day of opening and the bidding documents were handed over to the Bid Evaluation Committee (B.E.C) for Evaluation of the Documents.
5. Accordingly, the bidding documents were scrutinized by the BEC and Registration with PEC, Enlistment with the Department, Registration with KPPRA & FBR as well as KPPRA Authority and Earnest Money in shape of CDR in respect of participated bidders have been found in order. Overall, the following data is summarized.

S.#	Name of Bidder	Detail of Earnest Money	Cost	Rate offered	Amount in Million
1	Tribal Global Construction (TGC) Company Private Limited.	CDR.No.00289926 dt:21/04/2026 issued by UBL Ameen Hayatabad Town Peshawar	61.490 (M)	9.90 %above	67.57751
2	Al-Syed Construction Company.	CDR.No.01984785 dt:27/04/2026 issued by The Bank of Khyber D.I.Khan Road Bannu Branch	61.490 (M)	12.00%above	68.8688
3	M/S Al-Faran Brothers Construction.	CDR.No.00517953dt:27/04/2026 issued by Taqwa Bannu Branch	61.490 (M)	15.00 %above	70.7135

6. Keeping in view of the above scenario, the rates offered by **Tribal Global Construction (TGC) Company Private Limited.** has been found lowest, reasonable is hereby recommended for approval please.

  
Assistant  
Marwat Canal Division Bannu  
Secretary

  
Divisional Accounts Officer  
Marwat Canal Division Bannu  
Member

  
Sub Divisional Officer  
Tajori Irr: Sub Division Tajori  
Member

  
Executive Engineer  
Marwat Canal Division Bannu  
Member

7. Recommended for approval as per recommendation of the bid evaluation committee.

  
Superintendent Engineer  
Bannu Irrigation Circle Bannu.

8. As per recommendation of the Evaluation Committee, the rate offered by **Tribal Global Construction (TGC) Company Private Limited.** is hereby approved.

Administrative Officer  
O/O the Chief Engineer (South)  
Irrigation Deptt:KPK Peshawar  
Member

Deputy Director (Design)  
O/O the Chief Engineer (South)  
Irrigation Deptt: KPK Peshawar.  
Member

Chief Engineer (South)  
Irrigation Deptt: Khyber  
Pakhtunkhwa Peshawar