

BID EVALUATION REPORT OF EPADS DATED 23-04-2026

Work No. 2

Name of Project Peshawar Revitalization Plan (NON-ADP 2025-26)

Name of Work Uplift/Dualization/Beautification of Roads and Allied Works in Kabul River Canal System and Irrigation Infrastructure in District Peshawar.


Sub Work Uplift, Dualization, and Beautification of Roads and Allied Works in the Kabul River Canal System, (Package-02).


- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "AAJ Newspaper" vide I/N(F/P) 1499/26, dated: 08-04-2026
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 16-04-2026 at 11:00 AM in the Office of the Superintending Engineer Peshawar Irrigation Circle Peshawar.
- 6 The Bids were opened on the stipulated time period dated 23-04-2026, at 12:30 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.


S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC(Category)	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %											
1	M/S New Shah Construction Company	1949,720	20.00%	0.00%	Below	1559,7760	38,994,400	155,977,600	BOK CDR No. 1906663, 1906665, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
2	M/S Haji Khan Rahim & Sons	1949,720	10.00%	0.00%	Below	1754,7480	39,000,000	-	Askari Bank CDR No. 00072815, dated: 21-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
3	Haji Aurangzeb Khan Gandapur & Sons	1949,720	10.00%	0.00%	Below	1754,7480	38,994,400	-	ABL CDR No. 15300337, dated: 20-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
4	Cemcon Pvt Ltd	1949,720	10.00%	0.00%	Below	1754,7480	39,034,800	-	Dubai Islamic Bank CDR No. 126432, 126434 dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder


Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
		Above / Below	SI Rate %	NSI Rate %								Overall Above / Below	(Full Codes for CE-01 CE-02, CE-04) & CE-09 or CE-09(G), CE-10 full code or CE-10(i) & CE-10(vii)			
5 Khyber Grace PVT Limited	1949.720	5.00%	0.00%	Above	2047.2060	38,995,000	-	Bank Guarantee No. 3983IGT2601815PK, dated: 20-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
6 M/S Muhammad Ibrahim Associates	1949.720	7.00%	0.00%	Below	1813.2396	38,994,400	-	Bank Guarantee No. MD26111689160022 dated: 20-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest and Responsive Evaluated Bidder

After Detailed evaluation, M/S New Shah Construction Company is having the lowest evaluated responsive bid having contractor premium @ 20% Below on the estimated cost. The firm bid cost amount to Rs. 1559776000 and his (2%+ Additional) CDR amounts to Rs. 38994400+155977600)-. M/S New Shah Construction Company, is recommended by the committee for approval, please.


Chairman
 Superintending Engineer,
 Peshawar Irrigation Circle,
 Peshawar.


Procuring Officer/Member
 Executive Engineer
 Peshawar Canals Division Peshawar


Technical Officer
 Deputy Engineer-Designer / Planning
 or Technical Officer
 Chief Engineer (South)


Member
 Administrative Officer
 Chief Engineer (South)


Member
 Divisional Accounts Officer
 Peshawar Canals Division Peshawar


Member
 Sub Divisional Officer, Kabul River Canal
 Sub Division Peshawar


Secretary/Secretary
 Assistant-Head Clerk
 Peshawar Canals Division Peshawar

BID EVALUATION REPORT OF EPADS DATED 23-04-2026

Work No. 5

Name of Project

Peshawar Revitalization Plan (NON-ADP 2025-26)

Name of ..

Clearance /Improvement and Revamping of Budni Nullah and its Allied Drainage System District Peshawar.

Sub Work:

Clearance /Improvement and Revamping of Budhni Nullah from Northern Bypass Road to Charsadda Road in District Peshawar (Package-02)

1 The work was put to tender through wide publicity in the National Press with publication in Daily "AAJ Newspaper" vide INF(P) 1499/26, dated: 08-04-2026

2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.

3 Single Stage Single Envelope Procedure was adopted as per NIT.

4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.

5 Pre Bid meeting was held on 16-04-2026 at 11:00 AM in the Office of the Superintending Engineer Peshawar Irrigation Circle Peshawar.

6 The Bids were opened on the stipulated time period dated 23-04-2026, at 12:30 PM in the presence of the contractors / their representatives who intended to participants.


7 Details are in the following Bid Evaluation Report.


S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPPRA (Yes/No)	Provincial Entitlement (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %								Overall Above / Below	(Full Codes for CE-04) & CE-10			
1	Qamar Associates Construction Company (SMC-Private) Limited.	569,567	20.00%	0.00%	Below	455,6536	11,391,340	45,776,230	BOP CDR No. 8073438, 8073447, 8073439, 8073449, dated: 21-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
2	M/S Jbran Khan & Brothers	569,567	10.00%	0.00%	Below	512,6103	11,391,340	-	Bank Al Falah CDR No. 1664146, dated: 22-04-2026	Yes	Yes	Yes		Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
3	M/S Haji Khan Rahim & Sons	569,567	10.00%	0.00%	Below	512,6103	12,514,000	-	Askari Bank CDR No. 72818, dated: 23-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
4	Aarazai Construction Company	569,567	10.00%	0.00%	Below	512,6103	11,391,340	-	UBL CDR No. 267327, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder


S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %								Overall Above / Below	(Full Codes for CE-04) & CE-10			
5	M/S Dawar Khan & Co	569,567	10.00%	0.00%	Below	512,6103	11,392,000	-	BOK CDR No 1972974, dated: 23-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
6	Bacha Wali	569,567	10.00%	0.00%	Below	512,6103	11,562,210	-	BOK CDR No. 2034824, dated: 22-04-2026 & Bank Guarantee No. MD26112405735139, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
7	Cemcon (PVT) Limited	569,567	20.00%	0.00%	Below	455,6536	11,431,500	45,568,000	Dubai Bank CDR No. 126433, dated: 22-04-2026 & BML CDR No. 1844, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder	


Two contractors/firms, Qamar Associates Construction Company (SMC-Private) Limited &, Cemcon (PVT) Limited submitted their bids 20% below the estimated rates, along with all required securities and documents. After detailed evaluation, the committee go through toss. MIS Qamar Associates Construction Company (SMC-Private) Limited was declared successful, having quoted a contractor premium of 20% below the estimated cost. The bid cost amounts to Rs. 455,6536 million, and his (2% + Additional) CDR amounts to Rs. 11391340 & 45776230. Therefore, MIS Qamar Associates Construction Company (SMC-Private) Limited is recommended by the committee for approval, please.



Chairman
 Superintending Engineer
 Peshawar Irrigation Grade,
 Peshawar.


Member
 Divisional Accounts Officer
 Peshawar Canals Division Peshawar


Procuring Officer Member
 Executive Engineer
 Peshawar Canals Division Peshawar


Member
 Sub Divisional Officer, Kabul River Canal
 Sub Division Peshawar


Technical Officer
 Deputy Director Design / Planning
 or Technical Officer
 Chief Engineer (South)


Member
 Administrative Officer
 Chief Engineer (South)


Secretary / Secretary
 Assistant / Head Clerk
 Peshawar Canals Division Peshawar

BID EVALUATION REPORT OF EPADS DATED 23-04-2026

Work No. 6

Name of Project: **Peshawar Revitalization Plan (NON-ADP 2025-26)**

Name of Work: **Clearance /Improvement and Revamping of Buddhi Nullah and its Allied Drainage System District Peshawar.**

Sub Work: **Clearance /Improvement and Revamping of Buddhi Nullah from Charsadda Road To Pajagi Road in District Peshawar (Package-03)**


- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "AAJ Newspaper" vide INF(P) 1499/26, dated: 08-04-2026
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 16-04-2026 at 11:00 AM in the Office of the Superintending Engineer Peshawar Irrigation Circle Peshawar.
- 6 The Bids were opened on the stipulated time period dated 23-04-2026, at 12:30 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.


S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %								Overall Above / Below	(Full Codes for CE-04) & CE-10			
1	Qamar Associates Construction Company (SMC-Private) Limited.	499,685	20.00%	0.00%	Below	399,7480	9,993,700	40,164,705	BOP CDR No. 8073440, 8073450, 8073441, 8073445, dated: 21-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
2	Zakia Khel Construction	499,685	10.00%	0.00%	Above	549,6535	9,993,600	-	BOP CDR No. 7588596, dated: 23-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest & Responsive Evaluated Bidder
3	M/S Iqbal Shah Halimzai (Pvt) Ltd	499,685	10.00%	0.00%	Above	549,6535	10,000,000	-	BOP CDR No. 8181549, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest & Responsive Evaluated Bidder
4	M/S New Shah Construction Company	499,685	10.00%	0.00%	Below	449,7165	9,993,700	-	BOK CDR No. 1992519, dated: 23-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder


Sl No.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRRA (Yes/No)	Provincial Enrollment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below								(Full Codes for CE-04) & CE-10				
5	M/S Jibran Khan & Brother Construction Company	499,685	10.00%	0.00%	Below	449,7165	9,993,700	-	Bank Al Falah CDR No. 1664148, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
6	M/S Fakhr Alam	499,685	10.00%	0.00%	Below	449,7165	10,000,000	-	BOK CDR No. 1972920, dated: 21-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
7	M/S Khalil Construction	499,685	10.00%	0.00%	Below	449,7165	10,000,000	-	BOK CDR No. 1930572, dated: 23-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
8	M/S Royal Builders (PVT) Ltd	499,685	10.00%	0.00%	Below	449,7165	10,000,000	-	UBL Bank Guarantee No 0059ABCG000076, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
9	M/S Yousef Khan & Brothers	499,685	10.00%	0.00%	Below	449,7165	10,000,000	-	ABL CDR No. 14560753, dated: 21-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
10	KKJPVT LTD	499,685	10.00%	0.00%	Below	449,7165	9,993,701	-	BOK CDR No. 2026401, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
11	Bachta Wali	499,685	10.00%	0.00%	Below	449,7165	10,143,606	-	BOK CDR No. 2034825, 2034827, dated: 22-04-2026 & Bank Guarantee No. MD26112140475139, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
12	Sarwar Construction PVT Ltd	499,685	10.00%	0.00%	Below	449,7165	9,200,000	-	BOK CDR No. 1984299, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	Amounting to Rs. 793700/- Less CDR Submitted Hence Declare as Non Responsive	


Sl. No.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below								(Full Codes for CE-04) & CE-10	(Yes/No)			
13	F.B Construction & Co	499,685	10.00%	0.00%	Below	449,7165	9,993,600	-	ABL CDR No. 15300342, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	
14	Camcon (PVT) Limited.	499,685	10.00%	0.00%	Below	449,7165	10,033,800	-	Dubai Islamic Bank CDR No. 126429, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder	

After Detailed evaluation, Qamar Associates Construction Company (SMC-Private) Limited, is having the lowest evaluated responsive bid having contractor premium @ 20% Below on the estimated cost. The firm bid cost amount to Rs. 399748000 and his (2%+ Additional) CDR amounts to Rs. 9993700+401 64705)/-. Qamar Associates Construction Company (SMC-Private) Limited, is recommended by the committee for approval, please.


Chairman
 Superintending Engineer,
 Peshawar Irrigation Circle,
 Peshawar.


Procuring Officer/ Member
 Executive Engineer
 Peshawar Canals Division Peshawar


Technical Member
 Deputy Director Design / Planning
 or Technical Officer
 Chief Engineer (South)


Member
 Administrative Officer
 Chief Engineer (South)


Member
 Divisional Accounts Officer
 Peshawar Canals Division Peshawar


Member
 Sub Divisional Officer, Kabul River Canal
 Sub Division Peshawar


Secretary / Secretary
 Assistant Head Clerk
 Peshawar Canals Division Peshawar

BID EVALUATION REPORT OF EPADS DATED 23-04-2026


Work No. 10


- Name of Project** Peshawar Revitalization Plan (NON-ADP 2025-26)
- of Work** Clearance /Improvement and Revamping of Budni Nullah and its Allied Drainage System District Peshawar.
- Subj Work** Clearance /Improvement of Muhammad Zai Drain District Peshawar.
- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "AAJ Newspaper" vide IN(F/P) 1499/26, dated: 08-04-2026
 - 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
 - 3 Single Stage Single Envelope Procedure was adopted as per NIT.
 - 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
 - 5 Pre Bid meeting was held on 16-04-2026 at 11:00 AM in the Office of the Superintending Engineer Peshawar Irrigation Circle Peshawar.
 - 6 The Bids were opened on the stipulated time period dated 23-04-2026, at 12:30 PM in the presence of the contractors / their representatives who intended to participants.
 - 7 Details are in the following Bid Evaluation Report.

S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			Above / Below	SI Rate %	NSI Rate %								Overall Above / Below	(Full Codes for CE-04) & CE-10			
1	Qamar Associates Construction Company (SMC-Private) Limited.	275,886	20.00%	0.00%	Below	220,7088	5,517,720	22,193,645	BOP CDR No. 8073442, 8073443, 8073451, 8073444, dated: 21-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest & Responsive Evaluated Bidder
2	Ahmed Said Construction Company	275,886	10.00%	0.00%	Above	303,4746	5,540,000	-	MCB CDR No. 3830389, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
3	Broad Peak Enterprises	275,886	10.00%	0.00%	Below	248,2974	5,517,600	-	ABL CDR No. 14084992, dated: 23-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
4	M/S Khunia Khel Construction Company	275,886	10.00%	0.00%	Below	248,2974	5,600,000	-	JS Bank CDR No. 411908, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder


Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR / Guarantee Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPPRA (Yes/No)	Provincial Enrollment (Works Deptt) (Yes/No)	PEC(Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
		SI Rate %	NSI Rate %	Overall Above / Below								(Full Codes for CE-04) & CE-10				
5 M/S Jbran Khan & Brothers Construction Company	275,886	10.00%	0.00%	Below	248,2974	20,878,460	-	Bank Al Falah CDR No. 1664154, 1664150, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
6 M/S Aarazai Construction Company	275,886	10.00%	0.00%	Below	248,2974	5,517,720	-	UBL CDR No. 267328, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
7 M/S KKPVT LTD	275,886	10.00%	0.00%	Below	248,2974	5,517,720	-	BOK CDR No. 2026402, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder
8 M/S Itfaq Construction Company	275,886	20.00%	0.00%	Below	220,7088	5,519,000	22,071,000	BOK CDR No. 1874504, 1874505, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest & Responsive Evaluated Bidder
9 Wajid Ali Khan & Sons	275,886	10.00%	0.00%	Below	248,2974	5,520,000	-	ABL CDR No. 15454627, dated: 22-04-2026	Yes	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest & Responsive Evaluated Bidder


Two contractors/firms, Qamar Associates Construction Company (SMC-Private) Limited, & M/S Itfaq Construction Company submitted their bids 20% below the estimated rates, along with all required securities and documents. After detailed evaluation, the committee go through toss. M/S Qamar Associates Construction Company (SMC-Private) Limited was declared successful, having quoted a contractor premium of 20% below the estimated cost. The bid cost amounts to Rs. 220.7088 million, and his (2% + Additional) CDR amounts to Rs. 5517720 & 22193645. Therefore, M/S Qamar Associates Construction Company (SMC-Private) Limited is recommended by the committee for approval, please.



Chairman
 Superintending Engineer,
 Peshawar Irrigation Circle,
 Peshawar.



Procuring Officer/Member
 Executive Engineer,
 Peshawar Canals Division Peshawar


Technical Member
 Deputy Director/ Design / Planning
 or Technical Officer
 Chief Engineer (South)


Member
 Administrative Officer
 Chief Engineer (South)


Member
 Divisional Accounts Officer
 Peshawar Canals Division Peshawar


Member
 Sub Divisional Officer, Kabul River Canal
 Sub Division Peshawar


Secretary / Secretary
 Assistant / Head Clerk
 Peshawar Canals Division Peshawar

BID EVALUATION REPORT OF EPADS DATED 30-04-2026

Work No. 4

Name of Project Peshawar Revitalization Plan (NON-ADP 2025-26)

Name of Work Clearance /Improvement and Revamping of Budni Nullah and its Allied Drainage System District Peshawar.

Sub Work: 1 Clearance /Improvement and Revamping of Budhni Nullah from Outfall to Northern Bypass Road in District Peshawar (Package-01)

2 The work was put to tender through wide publicity in the national press, with publication in the Daily "AAJ" newspaper vide INF(P) No. 1499/26, dated 08-04-2026. Subsequently, a corrigendum was issued vide this office letter No. 689/79-M, dated 14-04-2026, and published in the Daily "Aeen" newspaper vide INF(P) No. 1651/26, dated 16-04-2026.

3 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPRA Department Websites as per NIT.

4 Single Stage Single Envelope Procedure was adopted as per NIT.

5 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.

6 Pre Bid meeting was held on 16-04-2026 at 11:00 AM in the Office of the Superintending Engineer Peshawar Irrigation Circle Peshawar.

7 The Bids were opened on the stipulated time period dated 30-04-2026, at 12:30 PM in the presence of the contractors / their representatives who intended to participants.

Details are in the following Bid Evaluation Report.

S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category)		NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below								(Full Codes for CE-04 & CE-10)				
1	Offshore Merchandise	1196,493	10.00%	0.00%	Below	1076,8437	24,077,860	-	Sindh Bank CDR No. 106646, dated: 29-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	CE-04 Full Code not Provided Hence declare as Non Responsive	
2	New Shah Construction Co	1196,493	10.00%	0.00%	Below	1076,8437	24,077,860	-	BOK CDR No. 1829565, dated: 30-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder	
3	Sarwar Construction Pvt Ltd	1196,493	10.00%	0.00%	Below	1076,8437	22,000,000	-	Bank Guarantee No. MD26119076005104, dated: 29-04-2026	Yes	Yes	Yes	Yes	Yes	N/A	1,929,860 less amount Bank Guarantee Submitted Hence Declare as Non Responsive	

