



OFFICE OF THE CHIEF ENGINEER (NORTH)  
IRRIGATION DEPARTMENT PESHAWAR

Phone & Fax No. 091-9212123 Email: chiefnorthirr@gmail.com.

No. 1360 /C-1//Tender Swabi.  
To

Dated Peshawar the 14/05/2026.

The Superintending Engineer,  
Swabi Irrigation Circle Swabi.

Subject: **REQUEST FOR APPROVAL OF TENDER**  
Reference: Your Office letter No.839/6-M, dated 14/05/2026.  
(Received on 14/05/2026)

As recommended by the Chairman Procurement Committee, vide letter under reference, the tender of the following successful responsive Bidders and their bid cost noted against the work is returned herewith (in original) duly approved under Para 11(2) read with S.No.1 of Page: 30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018 please.

S/No.	Name of Work/Sub Work	E/Cost (Rs. in M)	Over all Above/ Below	Bid Cost (Rs. in M)	Name of Contractor
(A)	<b>(Non-ADP 2025-26). Dredging/Desilting of Only Critical Waterways in Khyber Pakhtunkhwa (Minutes Approved in 17<sup>th</sup> PDWP Meeting held on 29/04/2026. (Non-ADP Cost Rs.4793.00 Million as Additional Agenda)</b>				
1	<b>Sub Work.</b> Desilting Critical Flood Waterways of Badri Nullah and its Tributaries District Swabi,	33.00	-10% Below	29.70	M/S Gul Brother
2	<b>Sub Work.</b> Desilting Critical Flood Waterways of Shagai Nullah and its Tributaries District Swabi.	30.00	-10% Below	27.00	M/S Abdul Kabir
3	<b>Sub Work.</b> Desilting Critical Flood Waterways of Flood Carrier Channel PHLC District Swabi.	32.00	-10% Below	28.80	M/S Abdul Kabir

However, KPPRA Rules 2014 (up-to-date amended) and other rules codal formalities to be fulfilled besides compliance of updated KPPRA/Govt. Notification be implemented in letter and spirit please.

Encl: As Above.  
(03 No. Tender Documents/  
Bid Evaluation Report)  
( in original)  
In respect of  
Swabi Irr: Division-I Swabi

CHIEF ENGINEER (North)

## BID EVALUATION REPORT

**Name of work: - NON ADP (2025-26) – DREDGING / DESILTING OF ONLY URBAN WATERWAYS IN KHYBER PAKHTUNKHWA (minutes approved in 17<sup>th</sup> PDWP meeting held on 09.04.2026 (NON ADP COST RS.4793.00 Million as Additional Agenda PCI Rs.145.40 million)**

**Sub-work: - Desilting critical flood waterways of Shagai Nullah and its Tributaries District Swabi.**

**Estimated cost Rs. 30.00 Million**

**Earnest Money Rs. 0.60 million**

1. The Administrative Approval of the above stated Developmental Schemes accorded by Secretary to Govt; of Khyber Pakhtunkhwa Irrigation Deptt; Peshawar vide No.PMC/ PDWP/ 090426/ADP, dated 23/04/2026 (Copy attached).
2. The work was put to tender vide Executive Engineer, Swabi Irrigation Division-1 Swabi office letter No. 371/M-12/GI., dated 23/04/2026 and also uploaded on EPADS, KPPRA and Irrigation website. The NIT was published in Daily Express Peshawar dated 28-04-2026 with No. INF(P) 1872/26.
3. The pre bid meeting was scheduled on 06/05/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. Five (05) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-1 Swabi on stipulated date & time i.e 13.05.2026 at 12.00 Noon while Five (05) Nos firm submitted their Sealed envelopes on the said address through courier. Electronic bid opening was carried out through EPADS on the same day i.e.13-05-2026 at 12:30 P.M in presence of the procurement Committee notified vide Chief Engineer (North) Notification No. 1231/C-1/KPPRA, dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening.
5. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
6. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs.30.00 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.


S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	Remarks
1	C-1	5651	Abdul Kabir Construction Company	30.00	-10	-10	600000	N/A	600000	01979789 dated 12/05/2026 BOK	27.00	N/A	Yes	Yes	Yes	Yes	Responsive
2	C-3	49	Javed & Brothers Construction	30.00	-10	-10	600000	N/A	600000	38074 dated 13/05/2026 BML	27.00	N/A	Yes	Yes	Yes	No	Non-Responsive

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No)	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	Remarks
3	C-1	244	Noor Ul Amin	30.00	-10	-10	600000	N/A	600000	00459660 dated 05/05/2026 JS Bank	27.00	N/A	Yes	Yes	Yes	Yes	Responsive
4	C-4	Not provided	Mian Ihsad Ali	30.00	10	10	600000	N/A	600000	38065 dated 12/05/2026 BML	33.00	N/A	No	No	No	No	Non-Responsive
5	C-1	149	Gul Brothers	30.00	-10	-10	600000	N/A	600000	02024838 dated 11/05/2026 BOK	27.00	N/A	Yes	Yes	Yes	Yes	Responsive


7. A total of Five(05) bids were received. Upon detailed evaluation, 03 bids were found responsive and 02 bids as found non-responsive due to non-compliance with the bidding requirements.
8. As per NIT Condition No. 4, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
9. Based on the draw notified vide this office order/ notification No.178/M-12/General dated 20.02.2026 and accordingly draw conducted in the office of the Superintending e Engineer Swabi Irrigation circle Swabi on 15.05.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. M/S Abdul Kabir Construction Company, won the Toss/Draw & was declared as the successful bidder.


10. In view of para 8 & 9 above, the rate of successful bidder @ Rs. 27.00 million @ 10.00% below premium on Schedule and Non-Schedule items, offered by M/S Abdul Kabir Construction Company, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.


**Procurement Committee**

  
Head Clerk  
Swabi Irrigation Divin-I Swabi  
  
(Member)

  
Deputy Director (Design)/Planning  
/TO (North) O/O the Chief  
Engr.(North) Irrigation Deptt:  
Peshawar  
(Member)

  
Executive Engineer  
Swabi Irrigation Divin-I Swabi  
  
(Procurement Officer)

  
Administrative Officer  
O/O the Chief Engr.(North) Irr:  
Deptt: Peshawar  
  
( Member)

**Recommended by**  
  
Superintending Engineer  
Swabi Irrigation Circle Swabi  
  
(Chairman)

**Approved by**

As recommended by the Committee the lowest rate quoted by M/S Abdul Kabir Construction Company Rs. 27.00 million being the 1<sup>st</sup> lowest/responsive is hereby approved.

  
Chief Engineer (North)  
Irrigation Department Peshawar  
(Procuring Entity)

**Chief Engineer (N)**  
Irrigation Deptt: Peshawar