

**BID EVALUATION (WORK NO. 02, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).  
**Sub Work:** Construction of Flood Protection Works at Zakha Khel Khyber Khwar Landi Kotal Tehsil

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-32.5	N/A	2.3565		Sealed Envelop i/c CDR and other documents not received						Non Responsive
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.4787	69900/-	BOP Charsadda Road, CDR # 06901139, Dated: 08-09-2021	Rs. 246600/- HBL Bank, CDR # 00039316	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-24.55	N/A	2.6340	Not Provided in sealed envelop		Not Provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.
PK - C- 5	808	M/S Mohib Construction Company	-23.5	N/A	2.6707	Not Provided in sealed envelop		Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	347	M/S Friends Construction & Suppliers	-22.65	N/A	2.7004	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	884	M/S R.S Real Estate Builders Contractors	-21	N/A	2.7580	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	-19.80	N/A	2.7999	Not Provided in sealed envelop		Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 4	193	M/S MDK Engineering	-10	N/A	3.1420	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	3.1420	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	3.1420	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-10	N/A	3.1420	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	3.1420	Envelope i/c CDR and other documents not received						Non Responsive	

**BID EVALUATION (WORK NO. 02, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).  
**Sub Work:** Construction of Flood Protection Works at Zakha Khel Khyber Khwar Landi Kotal Tehsil

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	3.1420	70000/-	BOP Warsak Road, CDR # 07126646, Dated: 01-09-2021	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of data in sealed envelop as per NIT / Bidding document.
PK - C- 3	389	M/S Raz Construction Co	-10	N/A	3.1420	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	116	M/S Musa Construction Company	-10	N/A	3.1420	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	890	M/S Zahid Hussain Khalil	-5.00	N/A	3.3165	Photocopy		N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	3.4911	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	421	M/S Abu Umer Construction Company	+0.75	N/A	3.5173	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4.5	N/A	3.6482	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+6.20	N/A	3.7075	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8	N/A	3.7704	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+8	N/A	3.7704	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	3.8193	Not Provided in sealed envelop		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	+9.50	N/A	3.8228	69830/-	MCB Achini Payan, CDR # 2392324, Dated: 01-09-2021	N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to In active NTN.
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	3.8228	Not Provided in sealed envelop		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	521	M/S Frontier Construction	+9.5	N/A	3.8228	Envelope i/c CDR and other documents not received							Non Responsive

**BID EVALUATION (WORK NO. 02, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).  
**Sub Work:** Construction of Flood Protection Works at Zakha Khel Khyber Khwar Landi Kotal Tehsil

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	3.8228		Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	3.8228		Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (85232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	3.8228		Not Provided in sealed envelop	N/A	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002801)	Yes	Non Responsive due to non submission of original bid security as well as Inactive NTN.
PK - C- 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	3.8228	69900/-	BOK Jamrud Branch, CDR # 01554434, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	3.8228		Not Provided in sealed envelop	N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	3.8228		Not Provided in sealed envelop	N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	3.8228	69850/-	BOK Achini Payan Branch, CDR # 01538074, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	+9.5	N/A	3.8228		Not Provided	N/A	C5/13914 (OK)	Active (42158273)	Active (2120255885383)	Yes	Non Responsive

**BID EVALUATION (WORK NO. 02, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).  
**Sub Work:** Construction of Flood Protection Works at Zakha Khel Khyber Khwar Landi Kotal Tehsil

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	270	M/S Shisht Engineering Co.	+9.50	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	3.8228	69900/-	Sindh Bank Shahkass Branch, CDR # 00128677, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	3.8228		Envelope i/c CDR and other documents not received						Non Responsive

**Note:** An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk  
(Secretary)



Tracer (Rep of Drawing Branch)  
(Member)



Divisional Accounts Officer  
(Member)



Assistant Engineer, Jamrud Sub Division  
(Member)



Executive Engineer  
(Chairman)