

**BID EVALUATION (WORK NO. 08, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Dargai Ragha Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	1414442, 08/09/2021, MCB Nowshera.	Rs. 370,200/- HBL Bank, CDR # 00039283	C4/9892 (OK)	Active (7107522-6)	Active (2120187168 207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	808	M/S Mohib Construction Company	-20.18	N/A	1.6395	Photocopy		Not Provided	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	824	M/S Artisan Construction Company	-17.05	N/A	1.7038	Not Provided in sealed envelop		Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 4	193	M/S MDK Engineering	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936 187)	Yes	Non Responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	(C5/16673) No record not found on PEC.	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	890	M/S Zahid Hussain Khalil	-6.66	N/A	1.9172	Envelope i/c CDR and other documents not received						Non Responsive	

**BID EVALUATION (WORK NO. 08, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Dargai Ragma Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	737	M/S M. Ayub Engineering Works	-5	N/A	1.9513	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	+0.0	N/A	2.0540	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	521	M/S Frontier Construction	+8	N/A	2.2183	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8.30	N/A	2.2245	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.75	N/A	2.2337	Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	2.2389	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491	Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491	Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491	Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.	

**BID EVALUATION (WORK NO. 08, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Dargai Ragha Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491	Not Provided in sealed envelop		Not Applicable	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002 801)	Yes	Non Responsive due to non submission of original bid security and inactive NTN.
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	2.2491	41100/-	01554441, 01/09/2021, BOK Jamrud	Not Applicable	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491	Photocopy		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615 671)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	00128681, 02/09/2021, Sindh Bank	Not Applicable	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	31	M/S Obaidullah	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received							Non Responsive

**BID EVALUATION (WORK NO. 08, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Dargai Raghha Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 4	86	M/S Redi Gul Afridi	+9.9	N/A	2.2573	Not Provided in sealed envelop		N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	<b>Non Responsive due to non submission of original bid security.</b>

**Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.**



**Head Clerk**

(Secretary)




**Tracer (Rep of Drawing Branch)**

(Member)



**Divisional Accounts Officer**

(Member)



**Assistant Engineer, Jamrud Sub Division**

(Member)



**Executive Engineer**

(Chairman)