

Work Name Construction of Check Dams / Storage Reservoirs on need basis across Merged Districts (ADP / AIP No. 2322/195191/2021-22)
Sub Scheme: Construction of Water Storage Reservoir / Pond in Jamrud & Landi Kotal Sub Division, District Khyber (Package: 2021-22/KID/03)

Schedule Item Cost: 4.2990 (M)	Non Schedule Item Cost. : 0.0150 (M)	Total Cost : 4.3140 (M)	Nature : Single Stage Single Envelop	Earnest Money: Rs. 86,280/-
-----------------------------------	---	-------------------------	--------------------------------------	-----------------------------

Package: 2021-22/KID/03

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-39	-39	2.6315	Not Provided		Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 4	193	M/S MDK Engineering	-33.81	-33.81	2.8554	86300/-	BOK Achini Payan Branch, CDR # 01565087, Dated: 06-09-2021	Rs. 245000/- BOK Achini Payan, CDR # 01565086	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Responsive
PK - C- 6	317	M/S Akbar Construction Company	-26.5	-26.5	3.1708	Photocopy		Not Provided	C6/73189 (OK)	Active (6557001-6)	Active (6557001)	Yes	Non Responsive due to non submission of original CDR and additional bid security.
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	-24.5	-24.5	3.2571	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6	39	M/S Jehanzeb & Co (Peshawar)	-20	-20	3.4512	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	-17.5	-10	3.5602	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	852	M/S Haider Khel Construction Co:	-17	-17	3.5806	86280/-	Sindh Bank Hayatabad Branch, CDR # 00095437, Dated: 06-09-2021	Not Provided	15420 (OK)	Active (8918144-8)	In Active (8918144)	Yes	Non Responsive due to non submission of additional bid security. NTN In Active.
PK - C- 1	62	M/S M.Younas Builders Private Limited	-10	-10	3.8826	87000/-	Habib Metropolitan Bank Ltd. 432558, 06/09/2021.	N/A	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	-10	-10	3.8826	86280/-	UBL, Ameen Peshawar, CDR # 00073383, Dated: 03-09-2021	N/A	4891 (OK)	Active (3141334-0)	Active (14301-2022243-5)	Yes	Responsive
PK - C- 4	708	M/S Innovative Building Works	-3	-3	4.1846	107000/-	UBL, Hayatabad Town Branch, CDR # 06972735, Dated: 06-09-2021	N/A	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive

PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	4.3140	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	808	M/S Mohib Construction Company	+2	+2	4.4003	Photocopy		N/A	C4/15030 (OK)	In Active (3967792-3)	Active (3967792)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+2.90	+2.90	4.4391	86300/-	UBL, Bara Market, CDR # 06962626, Dated: 06-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 4	22	M/S Watch Construction	+4	+4	4.4866	86300/-	BOK, Achini Payan Branch, CDR # 01565063, Dated: 06-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	521	M/S Frontier Construction	+4.5	+1	4.5076	Not Provided		N/A	C3/7291 (OK)	Active (7544825-8)	In Active (2120178560987)	Yes	Non Responsive due to non submission of original bid security and in Active NTN.
PK - C- 3	402	M/S Abdul Salam Afridi	+4.5	+1	4.5076	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	4.5081	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	4.5081	Photocopy		N/A	C4/13982 (OK)	Active (7192719-0)	Active (1730181482035)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	491	M/S UNICONS GROUP	+4.50	+4.50	4.5081	Photocopy		N/A	C3/7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	505	M/S Seena Gul Asir	+4.50	+4.5	4.5081	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	4.5081	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	4.5081	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 3	173	M/S Taj & Co:	+4.5	+4.5	4.5081	86280/-	BOP Branch 360 Charsadda Road Peshawar CDR # 06721312, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive

PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	4.5081	Envelope i/c CDR and other documents not submitted					Non Responsive		
PK - C- 6	1089	M/S Badshah Afridi	+4.5	+4.5	4.5081	Photocopy	N/A	70164 (OK)	In Active 8985170-2	In Active 2120165179485	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.	
PK - C- 5	1151	M/S Khyber Engineering And Builders	+4.5	+4.5	4.5081	Photocopy	N/A	20535 (OK)	Active (8230599-0)	Active (21201860853 81)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 5	155	M/S Mile Stone Builders Engineers & Planners	+4.5	+4.5	4.5081	Envelope i/c CDR and other documents not submitted					Non Responsive		
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+4.50	+4.50	4.5081	Photocopy	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.	
PK - C- 4	228	M/S Hamesh Gul & Sons	+4.50	+4.50	4.5081	86300/-	BOK Jamrud Branch, CDR # 01554493, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+4.5	+4	4.5081	Photocopy	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR, additional bid security and other mandatory documents.	
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+4.5	+4.5	4.5081	Photocopy	N/A	C4/14633	Not provided	Not provided	Yes	Non Responsive due to non submission of original CDR and other mandatory documents.	
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	4.5081	Not Provided	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.	
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.60	+4.60	4.5124	Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.	

PK - C - B	25	M/S Gul Builders (SMC-PVT LTD)	+4.6	+4.6	4.5124	Not Provided		N/A	CB/307 (OK)	Active (5162119-7)	In Active (5162119)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C - 5	824	M/S Artisan Construction Company	+4.65	+4.65	4.5146	87000/-	M/CB, Bara Market, CDR # 2320969, Dated: 03-09-2021	N/A	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive due to Inactive NTN.
PK - C - 5	737	M/S M. Ayub Engineering Works	+4.70	+4.70	4.5168	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C - 5	270	M/S Shisht Engineering Co:	+4.8	+4.8	4.5211	Photocopy		N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C - 3	174	M/S Afridi Developers	+5.10	+5.10	4.5340	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C - A	9	M/S Pir Muhammad & Co	+6	+6	4.5728	86280/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721305, Dated: 06-09-2021	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C - 4	404	M/S Memaar Construction Company	+6	+6	4.5728	86500/-	BOK, Jamrud Branch, CDR # 01554512, Dated: 07-09-2021	N/A	C4/12782 (OK)	Active (6569333-8)	In Active (6569333)	Yes	Non Responsive due to Inactive NTN.
PK - C - 6	1140	M/S Leads Group Of Construction	+7	+7	4.6160	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C - 3	481	M/S Gul Ahmad Afridi	+7	+7	4.6160	Photocopy		N/A	C3/6944 (OK)	Active (4193972-7)	Active (21201979594 99)	Yes	Non Responsive due to non submission of original bid security.
PK - C - 3	432	M/S Ummat Construction Company & Sons	+7	+7	4.6160	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C - 5	1303	M/S Khyber Star Construction Company	+8	+8	4.6591	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C - 4	802	M/S Gul Construction Co	+9.50	+9.50	4.7238	Photocopy		N/A	C4/9892 (OK)	Active (7107522-6)	Active (212018716820 7)	Yes	Non Responsive due to non submission of original bid security.
PK - C - 6	1105	M/S Said Afridi	+10	+10	4.7454	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 4	761	M/S S.Afridi Construction	+10	+10	4.7454	Envelope i/c CDR and other documents not submitted						Non Responsive
PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	4.7454	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	4.7454	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 6	146	M/S Kamil Construction & Co	+10	+10	4.7454	Photocopy	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to non submission of original bid security and In Active NTN.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	4.7454	Envelope i/c CDR and other documents not submitted						Non Responsive
PK - C- 3	457	M/S Lal Marjan Afridi	+10	+10	4.7454	Envelope i/c CDR and other documents not submitted						Non Responsive
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	4.7454	Envelope i/c CDR and other documents not submitted						Non Responsive
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	5.1768	Envelope i/c CDR and other documents not submitted						Non Responsive
PK - C- 6	834	M/S Nawab Badshah	+30	+30	5.6082	Envelope i/c CDR and other documents not submitted						Non Responsive
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	5.8239	Envelope i/c CDR and other documents not submitted						Non Responsive

Amir Zaid
H/C
f e b e l
AKD