



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction / Improvement of Utror Irrigation Civil Channel District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 24.32 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 09 No's Contractors participated in the E-Tender process.

5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071898	M/S Karawan Builders	21.33% Below	01.00% Below	1 <sup>st</sup>
2	372071984	M/S Fakhre Alam	18.00% Below	18.00% Below	2 <sup>nd</sup>
3	372072097	M/S Mohammad Tahir Khan	17.00% Below	17.00% Below	3 <sup>rd</sup>
4	372071850	M/S Hazrat Shoaib	16.31% Below	16.31% Below	
5	372072073	M/S Fathatullah	16.16% Below	16.16% Below	
6	372071896	M/S Rehmat Shoaib Cont:	12.11% Below	12.11% Below	
7	372071830	M/S Rohul Amin Damani	10.00% Below	10.00% Below	
8	372071999	M/S Lutaf Ali & Contractor	02.00% Below	02.00% Below	
9	372071957	M/S Iceberg Construction Co	01.50% Below	01.50% Below	

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372071898	M/S Karawan Builders	24320000.00	19186947.00	5133053.00
2	372071984	M/S Fakhre Alam	24320000.00	19942400.00	4377600.00
3	372072097	M/S Mohammad Tahir Khan	24320000.00	20185600.00	4134400.00
4	372071850	M/S Hazrat Shoaib	24320000.00	20353408.00	3966592.00
5	372072073	M/S Fathatullah	24320000.00	20389888.00	3930112.00

	372071896	M/S Rehmat Shoaib Cont:	24320000.00	21374848.00	2945152.00
	372071830	M/S Rohul Amin Damani	24320000.00	21888000.00	2432000.00
8	372071999	M/S Lutaf Ali & Contractor	24320000.00	23833600.00	486400.00
9	372071957	M/S Iceberg Construction Co	24320000.00	23955200.00	364800.00

7. The Lowest Bid offered by M/S M/S Karawan Builders @ 21.33% Below on Schedule Item & 01.00% Below on non-schedule Item amounting to Rs.19186947.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction / Improvement of Bouyun Irrigation Civil Channel in Kalam area District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 05.55 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 07 No's Contractors participated in the E-Tender process.

#### 5- Comparative Statement Showing rates offered by the various Contractors


S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072041	M/S New Z.R Willayah & Co	29.53% Below	29.53% Below	1 <sup>st</sup>
2	372072033	M/S Salarzai Construction Co	24.50% Below	24.50% Below	2 <sup>nd</sup>
3	372071802	M/S Munawar Shah Construction	21.66% Below	21.66% Below	3 <sup>rd</sup>
4	372071848	M/S Arshad Ali & Brothers	17.20% Below	17.20% Below	
5	372071905	M/S Karawan Builders	17.33% Below	01.00% Above	
6	372072001	M/S Lutaf Ali & Contractor	03.00% Below	03.00% Below	
7	372071958	M/S Iceberg Construction Co	20.00% Above	20.00% Above	


#### 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072041	M/S New Z.R Willayah & Co	5550000.00	3911085.00	1638915.00
2	372072033	M/S Salarzai Construction Co	5550000.00	4190250.00	1359750.00
3	372071802	M/S Munawar Shah Construction	5550000.00	4347870.00	1202130.00
4	372071848	M/S Arshad Ali & Brothers	5550000.00	4595400.00	954600.00
5	372071905	M/S Karawan Builders	5550000.00	4691181.00	858819.00
6	372072001	M/S Lutaf Ali & Contractor	5550000.00	5383500.00	166500.00

372071958	M/S Iceberg Construction Co	5550000.00	6660000.00	+1110000.00
-----------	-----------------------------	------------	------------	-------------

The Lowest Bid offered by M/S M/S Z.R Willayah @ 29.53% Below amounting to Rs.3911085.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
 Sub Divisional Officer  
 Irrigation Sub Division Matta

  
 Superintendent  
 Swat Irrigation Circle Swat

  
 Divisional Accounts Officer  
 Swat Irrigation Division Swat

  
 Head Clerk  
 Swat Irrigation Division Swat

  
 Divisional Head Draftsman  
 Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction / Improvement of Madyan Irrigation Civil Channel in Kalam area District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 03.80 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 10 No's Contractors participated in the E-Tender process.

5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071831	M/S Rohul Amin Damani	33.81% Below	33.81% Below	1 <sup>st</sup>
2	372072044	M/S New Z.R Willayah & Co	29.53% Below	29.53% Below	2 <sup>nd</sup>
3	372071803	M/S Munawar Shah Construction	25.33% Below	25.33% Below	3 <sup>rd</sup>
4	372071846	M/S Hazrat Shoaib	24.13% Below	24.13% Below	
5	372071907	M/S Karawan Builders	22.33% Below	01.00% Below	
6	372071897	M/S Rehmat Shoaib Cont:	15.61% Below	15.61% Below	
7	372072100	M/S Mohammad Tahir Khan	15.21% Below	15.21% Below	
8	372071849	M/S Arshad Ali & Brothers	15.00% Below	15.00% Below	
9	372071959	M/S Iceberg Construction Co	10.00% Below	10.00% Below	
10	372072002	M/S Lutaf Ali & Contractor	03.00% Below	03.00% Below	


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372071831	M/S Rohul Amin Damani	3800000.00	2515220.00	1284780.00
2	372072044	M/S New Z.R Willayah & Co	3800000.00	2677860.00	1122140.00
3	372071803	M/S Munawar Shah Construction	3800000.00	2837460.00	962540.00

	372071846	M/S Hazrat Shoaib	3800000.00	2883060.00	916940.00
	372071907	M/S Karawan Builders	3800000.00	3019929.00	780071.00
6	372071897	M/S Rehmat Shoaib Cont:	3800000.00	3206820.00	593180.00
7	372072100	M/S Mohammad Tahir Khan	3800000.00	3222020.00	577980.00
8	372071849	M/S Arshad Ali & Brothers	3800000.00	3230000.00	570000.00
9	372071959	M/S Iceberg Construction Co	3800000.00	3420000.00	380000.00
10	372072002	M/S Lutaf Ali & Contractor	3800000.00	3686000.00	114000.00

7. The Lowest Bid offered by M/S M/S Rohul Amin Damani @ 33.81% Below amounting to Rs.2515220.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction / Improvement of Shanko Irrigation Channel, Geri Lagan Irrigation Channel and Banda Dabargay Civil Channel District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 03.77 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 04 No's Contractors participated in the E-Tender process.

5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071804	M/S Munawar Shah Const Co	38.33% Below	38.33% Below	1 <sup>st</sup>
2	372072087	M/S SBZ Construction Co	21.75% Below	21.75% Below	2 <sup>nd</sup>
3	372071910	M/S Karawan Builders	19.33% Below	01.00% Above	3 <sup>rd</sup>
4	372071960	M/S Iceberg Construction Co	10.00% Below	10.00% Below	


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372071804	M/S Munawar Shah Const Co	3770000.00	2324959.00	1445041.00
2	372072087	M/S SBZ Construction Co	3770000.00	2950025.00	819975.00
3	372071910	M/S Karawan Builders	3770000.00	3106294.00	663706.00
4	372071960	M/S Iceberg Construction Co	3770000.00	4147000.00	+377000.00

Lowest Bid offered by M/S M/S Munawar Shah Construction Co @ 38.33% Below amounting to Rs.2324959.00 being the lowest, is recommended by the committee for approval by the competent authority.



Sub Divisional Officer  
Irrigation Sub Division Matla



Superintendent  
Swat Irrigation Circle Swat



Head Clerk  
Swat Irrigation Division Swat



Divisional Accounts Officer  
Swat Irrigation Division Swat



Divisional Head Draftsman  
Swat Irrigation Division Swat





### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction / Improvement of Mankyal Civil Channel and Pishmal Old Civil Channel Tehsil Behrain District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 03.32 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 08 No's Contractors participated in the E-Tender process.

#### 5- Comparative Statement Showing rates offered by the various Contractors


S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071805	M/S Munawar Shah Const Co	38.33% Below	38.33% Below	1 <sup>st</sup>
2	372072045	M/S New Z.R Willayah & Co	29.53% Below	29.53% Below	2 <sup>nd</sup>
3	372071847	M/S Hazrat Shoaib	26.11% Below	26.11% Below	3 <sup>rd</sup>
4	372071918	M/S Karawan Builders	27.33% Below	01.00% Below	
5	372071841	M/S Fazal Govt: Contractor	23.60% Below	0.0% Below	
6	372072102	M/S Mohammad Tahir Khan	15.75% Below	15.75% Below	
7	372071961	M/S Iceberg Construction Co	15.61% Below	15.61% Below	
8	372071901	M/S Rehmat Shoaib	01.50% Below	01.50% Below	

#### 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372071805	M/S Munawar Shah Const Co	3320000.00	2047444.00	1272556.00
2	372072045	M/S New Z.R Willayah & Co	3320000.00	2339604.00	980396.00


	372071847	M/S Hazrat Shoaib	3320000.00	2453148.00	866852.00
	372071918	M/S Karawan Builders	3320000.00	2459722.00	860278.00
5	372071841	M/S Fazal Govt: Contractor	3320000.00	2578676.00	741324.00
6	372072102	M/S Mohammad Tahir Khan	3320000.00	2797100.00	522900.00
7	372071961	M/S Iceberg Construction Co	3320000.00	2801748.00	518252.00
8	372071901	M/S Rehmat Shoaib	3320000.00	3270200.00	49800.00


7. The Lowest Bid offered by M/S M/S Munawar Shah Construction Co @ 38.33% Below amounting to Rs.2047444.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction / Improvement of Ashoran Civil Channel and Shaho Civil Channel in Kalam area District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 05.36 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 07 No's Contractors participated in the E-Tender process.

#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071806	M/S Munawar Shah Const Co	31.77% Below	31.77% Below	1 <sup>st</sup>
2	372072043	M/S New Z.R Willayah & Co	29.53% Below	29.53% Below	2 <sup>nd</sup>
3	372071854	M/S Hazrat Shoaib	19.21% Below	19.21% Below	3 <sup>rd</sup>
4	372071977	M/S Fazali Subhan	16.55% Below	16.55% Below	
5	372071962	M/S Iceberg Construction Co	02.00% Below	02.00% Below	
6	372072003	M/S Lutaf Ali & Contractor	02.00% Below	02.00% Below	
7	372071956	M/S Qaisar Ali Khan	10.00% Above	10.00% Above	

#### 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372071806	M/S Munawar Shah Const Co	5360000.00	3657196.00	1702804.00
2	372072043	M/S New Z.R Willayah & Co	5360000.00	3777262.00	1582738.00
3	372071854	M/S Hazrat Shoaib	5360000.00	4330424.00	1029576.00

	372071977	M/S Fazali Subhan	5360000.00	4473003.00	886997.00
5	372071962	M/S Iceberg Construction Co	5360000.00	5252898.00	107102.00
6	372072003	M/S Lutaf Ali & Contractor	5360000.00	5252898.00	107102.00
7	372071956	M/S Qaisar Ali Khan	5360000.00	5896110.00	+536110.00

7. The Lowest Bid offered by M/S M/S Munawar Shah Construction Co @ 31.77% Below amounting to Rs.3657196.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: **Construction / Restoration of Sub Engineer Quarter at Kalam District Swat**

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 04.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 09 No's Contractors participated in the E-Tender process.

#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072023	M/S Salarzai Construction Co	0	31.00% Below	1 <sup>st</sup>
2	372071807	M/S Munawar Shah Const Co	0	21.66% Below	2 <sup>nd</sup>
3	372071887	M/S Noor Khan	0	21.10% Below	3 <sup>rd</sup>
4	372071845	M/S Hazrat Shoab	0	16.11% Below	
5	372071851	M/S Arshad Ali & Brothers	0	12.10% Below	
6	372071832	M/S Rohul Amin Damani	0	10.00% Below	
7	372071865	M/S Akbar Ali Khan Const Co	0	10.00% Below	
8	372071963	M/S Iceberg Construction Co	0	10.00% Below	
9	372072004	M/S Lutaf Ali & Contractor	0	01.00% Below	

#### 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072023	M/S Salarzai Construction Co	4000000.00	2760000.00	1240000.00
2	372071807	M/S Munawar Shah Const Co	4000000.00	3133600.00	866400.00

	372071887	M/S Noor Khan	4000000.00	3156000.00	844000.00
4	372071845	M/S Hazrat Shoalb	4000000.00	3355600.00	644400.00
5	372071851	M/S Arshad Ali & Brothers	4000000.00	3516000.00	484000.00
6	372071832	M/S Rohul Amin Damani	4000000.00	3600000.00	400000.00
7	372071865	M/S Akbar Ali Khan Const Co	4000000.00	3600000.00	400000.00
8	372071963	M/S Iceberg Construction Co	4000000.00	3600000.00	400000.00
9	372072004	M/S Lutaf Ali & Contractor	4000000.00	3960000.00	40000.00

7. The Lowest Bid offered by M/S M/S Salarzai Construction Co @ 31.00% Below amounting to Rs.2760000.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

Divisional Head Draftsman  
Swat Irrigation Division Swat



EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction of Flood Protection Works along <sup>Swat</sup> Sat River & its tributaries on need basis in UC Fateh Pur Tehsil Khwazakhela, UC Madyan & UC Behrain Tehsil Behrain District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 15.70 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 16 No's Contractors participated in the E-Tender process.


5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072084	M/S Fathatullah	34.68% Below	0	1 <sup>st</sup>
2	372071919	M/S Karawan Builders	32.33% Below	0	2 <sup>nd</sup>
3	372071998	M/S Lutaf Ali & Contractor	32.10% Below	0	3 <sup>rd</sup>
4	372071833	M/S Rohul Amin Damani	31.87% Below	0	
5	372071937	M/S KKJ (Pvt) Ltd	31.56% Below	0	
6	372071964	M/S Iceberg Construction Co	30.61% Below	0	
7	372072105	M/S Mohammad Tahir Khan	30.10% Below	0	
8	372071936	M/S Habibullah Khan Odigram	28.11% Below	0	
9	372071922	M/S Jamayal Builders	27.36% Below	0	
10	372071903	M/S Rehmat Shoaib Cont:	27.11% Below	0	
11	372071808	M/S Munawar Shah Const Co	25.88% Below	0	
12	372071891	M/S Noor Khan	22.10% Below	0	
13	372071979	M/S Fazli Subhan	20.55% Below	0	
14	372071852	M/S Arshad Ali & Brothers	12.10% Below	0	
15	372071866	M/S Akbar Ali Khan Const Co	10.00% Below	0	
16	372072143	M/S M. Adnan Construction Co	03.27% Below	0	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072084	M/S Fathatullah	15700000.00	10255240.00	5444760.00
2	372071919	M/S Karawan Builders	15700000.00	10624190.00	5075810.00
3	372071998	M/S Lutaf Ali & Contractor	15700000.00	10660300.00	5039700.00
4	372071833	M/S Rohul Amin Damani	15700000.00	10696410.00	5003590.00
5	372071937	M/S KKJ (Pvt) Ltd	15700000.00	10745080.00	4954920.00
6	372071964	M/S Iceberg Construction Co	15700000.00	10894230.00	4805770.00
7	372072105	M/S Mohammad Tahir Khan	15700000.00	10974300.00	4725700.00
8	372071936	M/S Habibullah Khan Odigram	15700000.00	11286730.00	4413270.00
9	372071922	M/S Jamayal Builders	15700000.00	11404480.00	4295520.00
10	372071903	M/S Rehmat Shoaib Cont:	15700000.00	11443730.00	4256270.00
11	372071808	M/S Munawar Shah Const Co	15700000.00	11636840.00	4063160.00
12	372071891	M/S Noor Khan	15700000.00	12230300.00	3469700.00
13	372071979	M/S Fazli Subhan	15700000.00	12473650.00	3226350.00
14	372071852	M/S Arshad Ali & Brothers	15700000.00	13800300.00	1899700.00
15	372071866	M/S Akbar Ali Khan Const Co	15700000.00	14130000.00	1570000.00
16	372072143	M/S M. Adnan Construction Co	15700000.00	15186610.00	513390.00

7. The Lowest Bid offered by M/S M/S Fathatullah @ 34.68% amounting to Rs.10255240.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat





**EVALUATION OF TENDERS**

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: **Construction of Flood Protection Works on Swat River & its tributaries on need basis in UC Bashigram and Terat Tehsil Behrain District Swat**

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 13.02 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 15 No's Contractors participated in the E-Tender process.

5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071904	M/S Rehmat Shoaib Cont:	33.11% Below	0	1 <sup>st</sup>
2	372071809	M/S Munawar Shah Const Co	31.66% Below	0	2 <sup>nd</sup>
3	372071924	M/S Karawan Builders	31.33% Below	0	3 <sup>rd</sup>
4	372071834	M/S Rohul Amin Damani	30.51% Below	0	
5	372072110	M/S Mohammad Tahir Khan	30.10% Below	0	
6	372071891	M/S Noor Khan	30.00% Below	0	
7	372071933	M/S Habibullah Odigram & Sons	29.34% Below	0	
8	372071942	M/S KKJ (Pvt) Ltd	28.44% Below	0	
9	372071923	M/S Jamayal Builders	27.36% Below	0	
10	372072032	M/S Salarzai Construction Co	22.00% Below	0	
11	372071931	M/S Mohammad Nasir Shah	20.20% Below	0	
12	372071981	M/S Fazli Subhan	18.55% Below	0	
13	372071966	M/S Iceberg Construction Co	10.00% Below	0	
14	372072128	M/S M. Adnan Construction Co	02.51% Below	0	
15	372071997	M/S Lutaf Ali & Contractor	02.00% Below	0	


Comparison of bids offered by various bidders with reference to the Engineer's Estimate

Order Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	M/S Rehmat Shoalb Cont:	13020000.00	8709078.00	4310922.00
2	M/S Munawar Shah Const Co	13020000.00	8897868.00	4122132.00
3	M/S Karawan Bulders	13020000.00	8940834.00	4079166.00
4	M/S Rohul Amin Damani	13020000.00	9047598.00	3972402.00
5	M/S Mohammad Tahir Khan	13020000.00	9100980.00	3919020.00
6	M/S Noor Khan	13020000.00	9114000.00	3906000.00
7	M/S Habibullah Odigram & Sons	13020000.00	9199932.00	3820068.00
8	M/S KKJ (Pvt) Ltd	13020000.00	9317112.00	3702888.00
9	M/S Jamayal Builders	13020000.00	9457728.00	3562272.00
10	M/S Salarzai Construction Co	13020000.00	10155600.00	2864400.00
11	M/S Mohammad Nasir Shah	13020000.00	10389960.00	2630040.00
12	M/S Fazli Subhan	13020000.00	10604790.00	2415210.00
13	M/S Iceberg Construction Co	13020000.00	11718000.00	1302000.00
14	M/S M. Adnan Construction Co	13020000.00	12693198.00	326802.00
15	M/S Lutaf Ali & Contractor	13020000.00	12759600.00	260400.00


7. The Lowest Bid offered by M/S M/S Rehmat Shoalb Cont: @ 33.11% Below amounting to Rs.8709078.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: **Construction of Flood Protection Works on Swat River & its tributaries on need basis in UC Mankyal and Balakot Tehsil Behrain District Swat**

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 11.33 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 16 No's Contractors participated in the E-Tender process.


5- Comparative Statement Showing rates offered by the various Contractors					
S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372071929	M/S Karawan Builders	34.75% Below	0	1 <sup>st</sup>
2	372072086	M/S Fathatullah	31.54% Below	0	2 <sup>nd</sup>
3	372072114	M/S Mohammad Tahir Khan	30.10% Below	0	3 <sup>rd</sup>
4	372071940	M/S Habibullah Odigram & Sons	29.34% Below	0	
5	372071810	M/S Munawar Shah Const Co	28.66% Below	0	
6	372071906	M/S Rehmat Shoaib Cont:	27.66% Below	0	
7	372071925	M/S Jamayal Builders	27.36% Below	0	
8	372071892	M/S Noor Khan	25.00% Below	0	
9	372071835	M/S Rohul Amin Damani	24.51% Below	0	
10	372072000	M/S Lutaf Ali & Contractor	24.10% Below	0	
11	372072030	M/S Salarzai Construction Co	24.00% Below	0	
12	372071945	M/S KKj (Pvt) Ltd	23.77% Below	0	
13	372071932	M/S Muhammad Nasir Shah	20.20% Below	0	
14	372072091	M/S Ghani Rehman	17.56% Below	0	
15	372072119	M/S M. Adnan Construction Co	03.11% Below	0	
16	372071967	M/S Iceberg Construction Co	02.00% Below	0	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

#	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372071929	M/S Karawan Builders	11330000.00	7392825.00	3937175.00
2	372072086	M/S Fathatullah	11330000.00	7756518.00	3573482.00
3	372072114	M/S Mohammad Tahir Khan	11330000.00	7919670.00	3410330.00
4	372071940	M/S Habibullah Odigram & Sons	11330000.00	8005778.00	3324222.00
5	372071810	M/S Munawar Shah Const Co	11330000.00	8082822.00	3247178.00
6	372071906	M/S Rehmat Shoaib Cont:	11330000.00	8196122.00	3133878.00
7	372071925	M/S Jamayal Builders	11330000.00	8230112.00	3099888.00
8	372071892	M/S Noor Khan	11330000.00	8497500.00	2832500.00
9	372071835	M/S Rohul Amin Damani	11330000.00	8553017.00	2776983.00
10	372072000	M/S Lutaf Ali & Contractor	11330000.00	8599470.00	2730530.00
11	372072030	M/S Salarzai Construction Co	11330000.00	8610800.00	2719200.00
12	372071945	M/S KKj (Pvt) Ltd	11330000.00	8636859.00	2693141.00
13	372071932	M/S Muhammad Nasir Shah	11330000.00	9041340.00	2288660.00
14	372072091	M/S Ghani Rehman	11330000.00	9340452.00	1989548.00
15	372072119	M/S M. Adnan Construction Co	11330000.00	10977637.00	352363.00
16	372071967	M/S Iceberg Construction Co	11330000.00	11103400.00	226600.00

7. The Lowest Bid offered by M/S M/S Karawan Builders @ 34.75% Below amounting to Rs.7392825.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: ADP No.2373-200227 (2020-21) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels in Tehsil Behrain Swat

Sub Work: Construction of Flood Protection Works on Swat River & its tributaries on need basis in UC Kalam and Utror Tehsil Behrain District Swat

1. The Scheme was administratively approved for a cost of Rs. 100.00 (Million) in the DDWP meeting held on 28-10-2020 and Administrative Approval issued vide No.P.M.C/DDWP/281020/ADP, dated 10-11-2020.
2. The work with an Estimated Cost of Rs. 09.80 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 18 No's Contractors participated in the E-Tender process.

#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072089	M/S Fathatullah	33.33% Below	0	1 <sup>st</sup>
2	372071944	M/S Habibullah Odigram & Sons	31.35% Below	0	2 <sup>nd</sup>
3	372071837	M/S Rohul Amin Damani	30.51% Below	0	3 <sup>rd</sup>
4	372071811	M/S Munawar Shah Const Co	28.66% Below	0	
5	372071930	M/S Karawan Builders	27.33% Below	0	
6	372071968	M/S Iceberg Construction Co	25.61% Below	0	
7	372072031	M/S Salarzai Construction Co	25.40% Below	0	
8	372071948	M/S KKJ (Pvt) Ltd	23.77% Below	0	
9	372071829	M/S Fazal Govt Contractor	23.60% Below	0	
10	372071996	M/S Lutaf Ali & Contractor	22.10% Below	0	
11	372071893	M/S Noor Khan	22.00% Below	0	
12	372071934	M/S Muhammad Nasir Shah	20.20% Below	0	
13	372072122	M/S Mohammad Tahir Khan	20.10% Below	0	
14	372071856	M/S Hazrat Shoaib	15.31% Below	0	
15	372071855	M/S Arsahd Ali & Brothers	14.10% Below	0	
16	372071867	M/S Akbar Ali Khan	10.00% Below	0	
17	372072124	M/S M. Adnan Construction Co	03.33% Below	0	
18	372071965	M/S Rehmat Shoaib Cont:	01.50% Below	0	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

#	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072089	M/S Fathatullah	9800000.00	6533660.00	3266340.00
2	372071944	M/S Habibullah Odigram & Sons	9800000.00	6727700.00	3072300.00
3	372071837	M/S Rohul Amin Damani	9800000.00	6810020.00	2989980.00
4	372071811	M/S Munawar Shah Const Co	9800000.00	6991320.00	2808680.00
5	372071930	M/S Karawan Builders	9800000.00	7121660.00	2678340.00
6	372071968	M/S Iceberg Construction Co	9800000.00	7290220.00	2509780.00
7	372072031	M/S Salarzai Construction Co	9800000.00	7310800.00	2489200.00
8	372071948	M/S KKJ (Pvt) Ltd	9800000.00	7470540.00	2329460.00
9	372071829	M/S Fazal Govt Contractor	9800000.00	7487200.00	2312800.00
10	372071996	M/S Lutaf Ali & Contractor	9800000.00	7634200.00	2165800.00
11	372071893	M/S Noor Khan	9800000.00	7644000.00	2156000.00
12	372071934	M/S Muhammad Nasir Shah	9800000.00	7820400.00	1979600.00
13	372072122	M/S Mohammad Tahir Khan	9800000.00	7830200.00	1969800.00
14	372071856	M/S Hazrat Shoaib	9800000.00	8299620.00	1500380.00
15	372071855	M/S Arsahd Ali & Brothers	9800000.00	8418200.00	1381800.00
16	372071867	M/S Akbar Ali Khan	9800000.00	8820000.00	980000.00
17	372072124	M/S M. Adnan Construction Co	9800000.00	9473660.00	326340.00
18	372071965	M/S Rehmat Shoaib Cont:	9800000.00	9653000.00	147000.00

7. The Lowest Bid offered by M/S M/S Fathatullah @ 33.33% Below amounting to Rs.6533660.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub-Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: Development Initiatives of District Swat Current Financial Year 2020-21  
(Provision / Improvement of Irrigation Infrastructures in Tehsil Matta District Swat)

Sub Work: Restoration, Improvement of widening of Irrigation Channels in village Kwaray and adjoining areas District Swat

1. The Scheme was administratively approved for a cost of Rs. 65.00 (Million) in the DDC meeting held on 29-10-2020 and Administrative Approval Issued vide Deputy Commissioner Swat No.30083/10/DC/Dev:/DDI, dated 18-11-2020.
2. The work with an Estimated Cost of Rs. 10.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 13 No's Contractors participated in the E-Tender process.


5- Comparative Statement Showing rates offered by the various Contractors					
S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072034	M/S Umar Hayat Construction Co	31.57% Below	31.57% Below	1 <sup>st</sup>
2	372071885	M/S Nasrullah Hadsan Builders	30.98% Below	30.98% Below	2 <sup>nd</sup>
3	372072126	M/S Ghani Rehman Const Co	28.76% Below	28.76% Below	3 <sup>rd</sup>
4	372071926	M/S Jamayal Builders	27.36% Below	27.36% Below	
5	372071985	M/S Fakhre Alam	25.00% Below	25.00% Below	
6	372071909	M/S Rehmat Shoaib Cont:	23.61% Below	23.61% Below	
7	372072028	M/S Salarzai Construction Co	22.50% Below	22.50% Below	
8	372071995	M/S Lutaf Ali & Contractor	19.10% Below	19.10% Below	
9	372071982	M/S Fazli Subhan	18.55% Below	18.55% Below	
10	372072125	M/S Mohammad Tahir Khan	18.10% Below	18.10% Below	
11	372071970	M/S Iceberg Construction Co	17.00% Below	17.00% Below	
12	372071840	M/S Rohul Amin Damani	10.00% Below	10.00% Below	
13	372071857	M/S Hazrat Shoaib	10.00% Below	10.00% Below	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

#	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072034	M/S Umar Hayat Construction Co	10000000.00	6843000.00	3157000.00
2	372071885	M/S Nasrullah Hadsan Builders	10000000.00	6902000.00	3098000.00
3	372072126	M/S Ghani Rehman Const Co	10000000.00	7124000.00	2876000.00
4	372071926	M/S Jamayal Builders	10000000.00	7264000.00	2736000.00
5	372071985	M/S Fakhre Alam	10000000.00	7500000.00	2500000.00
6	372071909	M/S Rehmat Shoalb Cont:	10000000.00	7639000.00	2361000.00
7	372072028	M/S Salarzal Construction Co	10000000.00	7750000.00	2250000.00
8	372071995	M/S Lutaf Ali & Contractor	10000000.00	8090000.00	1910000.00
9	372071982	M/S Fazli Subhan	10000000.00	8145000.00	1855000.00
10	372072125	M/S Mohammad Tahir Khan	10000000.00	8190000.00	1810000.00
11	372071970	M/S Iceberg Construction Co	10000000.00	8300000.00	1700000.00
12	372071840	M/S Rohul Amin Damani	10000000.00	9000000.00	1000000.00
13	372071857	M/S Hazrat Shoalb	10000000.00	9000000.00	1000000.00

7. The Lowest Bid offered by M/S M/S Umar Hayat Construction Co @ 31.57% Below amounting to Rs.6843000.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat





### EVALUATION OF TENDERS

Name of Work: Development Initiatives of District Swat Current Financial Year 2020-21  
(Provision / Improvement of Irrigation Infrastructures in Tehsil Matta District Swat)

Sub Work: Restoration, Improvement of widening of Irrigation Channels in village Baidara and adjoining areas District Swat

1. The Scheme was administratively approved for a cost of Rs. 65.00 (Million) in the DDC meeting held on 29-10-2020 and Administrative Approval issued vide Deputy Commissioner Swat No.30083/10/DC/Dev:/DDI, dated 18-11-2020.
2. The work with an Estimated Cost of Rs. 10.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 12 No's Contractors participated in the E-Tender process.


#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072103	M/S Mohammad Rahim	33.76% Below	33.76% Below	1 <sup>st</sup>
2	372072040	M/S New Z.R Willayah & Co	31.53% Below	31.53% Below	2 <sup>nd</sup>
3	372071953	M/S Habibullah Odigram	31.84% Below	10.00% Below	3 <sup>rd</sup>
4	372071927	M/S Jamayal Builders	27.36% Below	27.36% Below	
5	372071971	M/S Iceberg Construction Co	25.51% Below	25.51% Below	
6	372071986	M/S Fakhre Alam	25.00% Below	25.00% Below	
7	372071884	M/S Nasrullah Hadsan Builders	24.72% Below	24.72% Below	
8	372071983	M/S Fazli Subhan	22.56% Below	22.56% Below	
9	372071994	M/S Lutaf Ali & Contractor	19.10% Below	19.10% Below	
10	372072130	M/S Mohammad Tahir Khan	18.10% Below	18.10% Below	
11	372071839	M/S Rohul Amin Damani	10.00% Below	10.00% Below	
12	372071912	M/S Rehmat Shoaib Cont:	02.00% Below	02.00% Below	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

#	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072103	M/S Mohammad Rahim	10000000.00	6624000.00	3376000.00
2	372072040	M/S New Z.R Willayah & Co	10000000.00	6847000.00	3153000.00
3	372071953	M/S Habibullah Odigram	10000000.00	7017430.00	2982570.00
4	372071927	M/S Jamayal Builders	10000000.00	7264000.00	2736000.00
5	372071971	M/S Iceberg Construction Co	10000000.00	7449000.00	2551000.00
6	372071986	M/S Fakhre Alam	10000000.00	7500000.00	2500000.00
7	372071884	M/S Nasrullah Hadsan Builders	10000000.00	7528000.00	2472000.00
8	372071983	M/S Fazli Subhan	10000000.00	7744000.00	2256000.00
9	372071994	M/S Lutaf Ali & Contractor	10000000.00	8090000.00	1910000.00
10	372072130	M/S Mohammad Tahir Khan	10000000.00	8190000.00	1810000.00
11	372071839	M/S Rohul Amin Damani	10000000.00	9000000.00	1000000.00
12	372071912	M/S Rehmat Shoaib Cont:	10000000.00	9800000.00	200000.00

7. The Lowest Bid offered by M/S M/S Mohammad Rahim @ 33.76% Below amounting to Rs.6624000.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: Development Initiatives of District Swat Current Financial Year 2020-21  
(Provision / Improvement of Irrigation Infrastructures in Tehsil Matta District Swat)

Sub Work: Provision / Construction of Flood Protection Structures in village Kwaray and adjoining areas District Swat

1. The Scheme was administratively approved for a cost of Rs. 65.00 (Million) in the DDC meeting held on 29-10-2020 and Administrative Approval issued vide Deputy Commissioner Swat No.30083/10/DC/Dev:/DDI, dated 18-11-2020.
2. The work with an Estimated Cost of Rs. 10.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 15 No's Contractors participated in the E-Tender process.

#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072134	M/S Mohammad Israr & Sons	38.75% Below	38.75% Below	1 <sup>st</sup>
2	372072038	M/S New Z.R Willayah & Co	35.53% Below	35.53% Below	2 <sup>nd</sup>
3	372072037	M/S Umar Hayat Construction	34.37% Below	34.37% Below	3 <sup>rd</sup>
4	372072137	M/S Ghani Rehman Construction	33.76% Below	33.76% Below	
5	372072141	M/S Mohammad Tahir Khan	30.10% Below	30.10% Below	
6	372071890	M/S Razar Const Co	27.67% Below	51.52% Below	
7	372071914	M/S Rehmat Shoab Cont:	27.66% Below	27.66% Below	
8	372071883	M/S Nasrullah Hadsan Builders	27.28% Below	27.28% Below	
9	372071987	M/S Fakhre Alam	27.00% Below	27.00% Below	
10	372071993	M/S Lutaf Ali & Contractor	24.10% Below	24.10% Below	
11	372071976	M/S M. Adnan Construction Co	22.33% Below	02.25% Below	
12	372071870	M/S Abdul Karim Khan	18.36% Below	18.36% Below	
13	372071875	M/S Rohul Ammin Damani	10.00% Below	10.00% Below	
14	37207	M/S Malik Ghulam Qahir	05.00% Below	05.00% Below	
15	372071972	M/S Iceberg Construction Co	01.50% Below	01.50% Below	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

#	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072134	M/S Mohammad Israr & Sons	10000000.00	6125000.00	3875000.00
2	372072038	M/S New Z.R Willayah & Co	10000000.00	6447000.00	3553000.00
3	372072037	M/S Umar Hayat Construction	10000000.00	6563000.00	3437000.00
4	372072137	M/S Ghani Rehman Construction	10000000.00	6624000.00	3376000.00
5	372072141	M/S Mohammad Tahir Khan	10000000.00	6990000.00	3010000.00
6	372071890	M/S Razar Const Co	10000000.00	7049736.00	2950264.00
7	372071914	M/S Rehmat Shoaib Cont:	10000000.00	7234000.00	2766000.00
8	372071883	M/S Nasrullah Hadsan Builders	10000000.00	7272000.00	2728000.00
9	372071987	M/S Fakhre Alam	10000000.00	7300000.00	2700000.00
10	372071993	M/S Lutaf Ali & Contractor	10000000.00	7590000.00	2410000.00
11	372071976	M/S M. Adnan Construction Co	10000000.00	7921294.00	2078706.00
12	372071870	M/S Abdul Karim Khan	10000000.00	8164000.00	1836000.00
13	372071875	M/S Rohul Ammin Damani	10000000.00	9000000.00	1000000.00
14	37207	M/S Malik Ghulam Qahir	10000000.00	9500000.00	500000.00
15	372071972	M/S Iceberg Construction Co	10000000.00	9850000.00	150000.00

7. The Lowest Bid offered by M/S M/S Mohammad Israr & Sons @ 38.75% Below amounting to Rs.6125000.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub-Divisional Officer  
Irrigation Sub Division Matta

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



EVALUATION OF TENDERS

Name of Work: Development Initiatives of District Swat Current Financial Year 2020-21  
(Provision / Improvement of Irrigation Infrastructures in Tehsil Matta District Swat)

Sub Work: Provision / Construction of Flood Protection Structures in village Baidara and adjoining areas District Swat

1. The Scheme was administratively approved for a cost of Rs. 65.00 (Million) in the DDC meeting held on 29-10-2020 and Administrative Approval issued vide Deputy Commissioner Swat No.30083/10/DC/Dev:/DDI, dated 18-11-2020.
2. The work with an Estimated Cost of Rs. 10.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 22 No's Contractors participated in the E-Tender process.


5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072090	M/S Afreen Brothers & Const:	45.55% Below	10.00% Below	1 <sup>st</sup>
2	372072146	M/S Mohammad Israr & Sons	38.76% Below	38.76% Below	2 <sup>nd</sup>
3	372072101	M/S Mohammad Rahim	37.76% Below	37.76% Below	3 <sup>rd</sup>
4	372071882	M/S Nasrullah Hadsan Builders	36.12% Below	36.12% Below	
5	372071988	M/S Fakhre Alam	36.00% Below	36.00% Below	
6	372072035	M/S New Z.R Willayah & Co	34.53% Below	34.53% Below	
7	372072046	M/S Jamayal Builders	31.60% Below	31.60% Below	
8	372071871	M/S Abdul Karim Khan	30.56% Below	30.56% Below	
9	372071973	M/S Iceberg Construction Co	30.11% Below	30.11% Below	
10	372072147	M/S Mohammad Tahir Khan	30.10% Below	30.10% Below	
11	372071888	M/S Razar Const Co	28.21% Below	45.57% Below	
12	372071952	M/S KKJ (Pvt) Ltd	27.11% Below	34.56% Below	
13	372071935	M/S Muhammad Nasir Shah	26.26% Below	26.26% Below	
14	372072081	M/S SBZ Construction Co	25.75% Below	25.75% Below	
15	372071992	M/S Lutaf Ali & Contractor	24.10% Below	24.10% Below	
16	372071978	M/S M. Adnan Construction	23.12% Below	01.00% Below	
17	372071838	M/S Rohul Amin Damani	10.00% Below	10.00% Below	
18	372071868	M/S Akbar Ali Khan	10.00% Below	10.00% Below	
19	372071880	M/S Izharullah Const Co	10.00% Below	10.00% Below	
20	372071895	M/S Malik Ghulam Qahir	05.00% Below	05.00% Below	
21	372071946	M/S Rehmat Shoaib Cont:	02.10% Below	02.10% Below	
22	372072054	M/S S.M.B & Co	01.00% Below	01.00% Below	

at comparison of bids offered by various bidders with reference to the Engineer's Estimate

Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)	
1	372072090	M/S Afreen Brothers & Const:	10000000.00	5718166.00	4281834.00
2	372072146	M/S Mohammad Israr & Sons	10000000.00	6124000.00	3876000.00
3	372072101	M/S Mohammad Rahim	10000000.00	6224000.00	3776000.00
4	372071882	M/S Nasrullah Hadsan Builders	10000000.00	6388000.00	3612000.00
5	372071988	M/S Fakhre Alam	10000000.00	6400000.00	3600000.00
6	372072035	M/S New Z.R Willayah & Co	10000000.00	6547000.00	3453000.00
7	372072046	M/S Jamayal Builders	10000000.00	6840000.00	3160000.00
8	372071871	M/S Abdul Karim Khan	10000000.00	6944000.00	3056000.00
9	372071973	M/S Iceberg Construction Co	10000000.00	6989000.00	3011000.00
10	372072147	M/S Mohammad Tahir Khan	10000000.00	6990000.00	3010000.00
11	372071888	M/S Razar Const Co	10000000.00	7045605.00	2954395.00
12	372071952	M/S KKJ (Pvt) Ltd	10000000.00	7231754.00	2768246.00
13	372071935	M/S Muhammad Nasir Shah	10000000.00	7374000.00	2626000.00
14	372072081	M/S SBZ Construction Co	10000000.00	7425000.00	2575000.00
15	372071992	M/S Lutaf Ali & Contractor	10000000.00	7590000.00	2410000.00
16	372071978	M/S M. Adnan Construction Co	10000000.00	7857970.00	2142030.00
17	372071838	M/S Rohul Amin Damani	10000000.00	9000000.00	1000000.00
18	372071868	M/S Akbar Ali Khan	10000000.00	9000000.00	1000000.00
19	372071880	M/S Izharullah Const Co	10000000.00	9000000.00	1000000.00
20	372071895	M/S Malik Ghulam Qahir	10000000.00	9500000.00	500000.00
21	372071946	M/S Rehmat Shoaib Cont:	10000000.00	9790000.00	210000.00
22	372072054	M/S S.M.B & Co	10000000.00	9900000.00	100000.00

7. The Lowest Bid offered by M/S M/S Afreen Brothers Construction @ 45.55% Below on Schedule Item & 10.00% Below on non-schedule Item amounting to Rs.5718166.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub-Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat



### EVALUATION OF TENDERS

Name of Work: Development Initiatives of District Swat Current Financial Year 2020-21  
(Provision / Improvement of Irrigation Infrastructures in Tehsil Matta District Swat)

Sub Work: Provision / Construction of Flood Protection Structures in village Darmai and adjoining areas District Swat


1. The Scheme was administratively approved for a cost of Rs. 65.00 (Million) in the DDC meeting held on 29-10-2020 and Administrative Approval issued vide Deputy Commissioner Swat No.30083/10/DC/Dev:/DDI, dated 18-11-2020.
2. The work with an Estimated Cost of Rs. 09.20 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 20 No's Contractors participated in the E-Tender process.

5- Comparative Statement Showing rates offered by the various Contractors					
S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072152	M/S Mohammad Israr & Sons	38.77% Below	38.77% Below	1 <sup>st</sup>
2	372072099	M/S Mohammad Rahim	36.76% Below	36.76% Below	2 <sup>nd</sup>
3	372071989	M/S Fakhre Alam	36.00% Below	36.00% Below	3 <sup>rd</sup>
4	372072065	M/S SBZ Construction Co	34.75% Below	34.75% Below	
5	372072094	M/S Fathaullah	33.75% Below	33.75% Below	
6	372072150	M/S Mohammad Tahir Khan	30.10% Below	30.10% Below	
7	372071886	M/S Razar Const Co	29.17% Below	40.40% Below	
8	372071881	M/S Nasrullah Hadsan Builders	29.08% Below	29.08% Below	
9	372072093	M/S Afreen Brothers & Const.	28.50% Below	28.50% Below	
10	372071954	M/S KKJ (Pvt) Ltd	27.13% Below	34.56% Below	
11	372071928	M/S Jamayal Builders	27.36% Below	27.36% Below	
12	372071950	M/S Rehmat Shoaib Cont.	25.61% Below	25.61% Below	
13	372071991	M/S Lutaf Ali & Contractor	24.10% Below	24.10% Below	
14	372071980	M/S M. Adnan Construction Co	23.25% Below	02.25% Below	
15	372071872	M/S Abdul Karim Khan	19.56% Below	19.56% Below	
16	372071858	M/S Hazrat Shoaib	16.11% Below	16.11% Below	
17	372071869	M/S Akbar Ali Khan	10.00% Below	10.00% Below	
18	372071876	M/S Rohul Amin Damani	10.00% Below	10.00% Below	
19	372071879	M/S Izharullah Const Co	10.00% Below	10.00% Below	
20	372071974	M/S Iceberg Construction Co	01.50% Below	01.50% Below	

at comparison of bids offered by various bidders with reference to the Engineer's Estimate

Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	M/S Mohammad Israr & Sons	9200000.00	5633160.00	3566840.00
2	M/S Mohammad Rahim	9200000.00	5818080.00	3381920.00
3	M/S Fakhre Alam	9200000.00	5888000.00	3312000.00
4	M/S SBZ Construction Co	9200000.00	6003000.00	3197000.00
5	M/S Fathatullah	9200000.00	6095000.00	3105000.00
6	M/S Mohammad Tahir Khan	9200000.00	6430800.00	2769200.00
7	M/S Razar Const Co	9200000.00	6436862.00	2763138.00
8	M/S Nasrullah Hadsan Builders	9200000.00	6524640.00	2675360.00
9	M/S Afreen Brothers & Const:	9200000.00	6578000.00	2622000.00
10	M/S KKJ (Pvt) Ltd	9200000.00	6651443.00	2548557.00
11	M/S Jamayal Builders	9200000.00	6682880.00	2517120.00
12	M/S Rehmat Shoaib Cont:	9200000.00	6843880.00	2356120.00
13	M/S Lutaf Ali & Contractor	9200000.00	6982800.00	2217200.00
14	M/S M. Adnan Construction Co	9200000.00	7209659.00	1990341.00
15	M/S Abdul Karim Khan	9200000.00	7400480.00	1799520.00
16	M/S Hazrat Shoaib	9200000.00	7717880.00	1482120.00
17	M/S Akbar Ali Khan	9200000.00	8280000.00	920000.00
18	M/S Rohul Amin Damani	9200000.00	8280000.00	920000.00
19	M/S Izharullah Const Co	9200000.00	8280000.00	920000.00
20	M/S Iceberg Construction Co	9200000.00	9062000.00	138000.00

7. The Lowest Bid offered by M/S M/S Muhammad Israr & Sons @ 38.77% Below on Schedule Item & 10.00% Below on non-schedule Item amounting to Rs.5633160.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub-Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat





### EVALUATION OF TENDERS

Name of Work: Development Initiatives of District Swat Current Financial Year 2020-21  
(Provision / Improvement of Irrigation Infrastructures in Tehsil Matta District Swat)

Sub Work: **Improvement of Bazarwala Civil Channel and Provision of Crossing Facilities in Gulibagh area District Swat**

1. The Scheme was administratively approved for a cost of Rs. 65.00 (Million) in the DDC meeting held on 29-10-2020 and Administrative Approval Issued vide Deputy Commissioner Swat No.30083/10/DC/Dev:/DDI, dated 18-11-2020.
2. The work with an Estimated Cost of Rs. 15.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4412/2020 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 09-12-2020.
4. 10 No's Contractors participated in the E-Tender process.

5- Comparative Statement Showing rates offered by the various Contractors

S#	Tender Form #	Name of Contractor	Contractor's Premium		Remarks
			Schedule Item	Non-Schedule Item	
1	372072096	M/S Ghani Rehman Const Co	33.78% Below	33.78% Below	1 <sup>st</sup>
2	372072163	M/S Umar Hayat (Swat)	33.34% Below	33.34% Below	2 <sup>nd</sup>
3	372071921	M/S Mohibullah Khan & Co	30.76% Below	20.00% Below	3 <sup>rd</sup>
4	372071990	Lutaf Ali & Contractor	27.00% Below	19.00% Below	
5	372072083	M/S SBZ Construction	25.75% Below	25.75% Below	
6	372072155	M/S Mohammad Tahir Khan	17.10% Below	17.10% Below	
7	372071859	M/S Hazrat Shoaib	16.15% Below	16.15% Below	
8	372071877	M/S Rohul Amin Damani	10.00% Below	10.00% Below	
9	372071878	M/S Izharullah Const Co	10.00% Below	10.00% Below	
10	372071975	M/S Iceberg Construction Co	17.11% Above	17.11% Above	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372072096	M/S Ghani Rehman Const Co	15000000.00	9933066.00	5066934.00
2	372072163	M/S Umar Hayat (Swat)	15000000.00	9999066.00	5000934.00
3	372071921	M/S Mohibullah Khan & Co	15000000.00	10504031.00	4495969.00
4	372071990	Lutaf Ali & Contractor	15000000.00	11037777.00	3962223.00
5	372072083	M/S SBZ Construction	15000000.00	11137574.00	3862426.00
6	372072155	M/S Mohammad Tahir Khan	15000000.00	12435082.00	2564918.00
7	372071859	M/S Hazrat Shoaib	15000000.00	12577583.00	2422417.00
8	372071877	M/S Rohul Amin Damani	15000000.00	13500090.00	1499910.00
9	372071878	M/S Izharullah Const Co	15000000.00	13500090.00	1499910.00
10	372071975	M/S Iceberg Construction Co	15000000.00	17566617.00	+2566617.00

7. The Lowest Bid offered by M/S M/S Ghani Rehman @ 33.78% Below amounting to Rs.9933066.00 being the lowest, is recommended by the committee for approval by the competent authority.

  
Sub Divisional Officer  
Irrigation Sub Division Matta

  
Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Swat Irrigation Division Swat

  
Head Clerk  
Swat Irrigation Division Swat

  
Divisional Head Draftsman  
Swat Irrigation Division Swat