

EVALUATION OF E-BIDDING DATED 02.02.2022

Name of work:- ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi

Sub work:- Construction / Rehabilitation of Road along Malak Abad Khwar at Malak Abad village in Gadoon Area District Swabi.

E/cost Rs:30.00 Million E/Money Rs:0.600 (M)

1. ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi, minutes of the meeting 11th PDWP held on 14.12.2021.(minutes attached)
2. The sub work was put to tender through wide publicity in the National Press with publication in Daily Mashriq newspaper Peshawar dated 14.01.2022. The Advertisement was also displayed / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA.
3. Tender / bids have been called on single stage one envelope system in accordance with procurement Rules 2014 of KPPRA.
4. Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of the Executive Engineer, Swabi Irrigation Division-II Swabi 02.02.2022 bids of 19 participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 02.02.2022 at 12:00PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlist -ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount			CDR No, date with issuing bank	Bid cost (Million)	Mandatory Requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total			PEC Category (CE-01, 04)	KPRA	NTN	Compl: certificate E/C50%	Enlist -ment	
01	PK - C-5	685	M/s Abbas Khan & Brothers Umerzai	30.00	-35.52	N/A	600000	Not Provided	600000	01586434 dt 28/01/22. Bok Umerzai	19.3463	No	No	No	No	No	Non Responsive
02	PK - C-5	1372	M/S Mehtab Khan & Brothers (Umarzai)	30.00	-30.00	N/A	600000	Not Provided	600000	01586427 dt 28.01.22 BOK Umerzai	21.0025	Yes	Yes	Yes	No	Yes	Non Responsive

03	PK - C-5	704	M/S Zeb Kunda	30.00	-27.10	N/A	600000	Not Provided	600000	600000	01572905, 25.01.22 BOK Swabi	21.8726	Yes	Yes	No	Yes	Non Responsive
04	PK - C-5	872	M/S Raz Ali Khan & Co	30.00	-25.25	N/A	601000	Not Provided	601000	601000	01601307 dt 27.01.22 Habib Metro Swabi	22.4276	No	No	No	No	No Documents Non Responsive
05	PK - C-4	541	M/S Fazali Khaliq & Co	30.00	-25.00	N/A	600000	Not Provided	600000	600000	01573044 BOK Swabi dt 26.01.22	22.5026	No	No	No	No	No Documents Non Responsive
06	PK - C-1	96	M/S Muhammad Ajmal & Co	30.00	-25	N/A	600000	Not Provided	600000	600000	01573022 dt 28.01.22 BOK Swabi	22.5026	Yes	No	No	No	No Documents Non Responsive
07	PK - C-5	92	M/S Haji Khan Rahim & Sons	30.00	-23.30	N/A	600000	Less Addl CDR 2490 000	600000	600000	01544745 dt 25/01/22 BOK Khyber Bazar Psh:	23.0127	Yes	No	No	No	Non Responsive
08	PK - C-3	455	M/S Shaheen Khan	30.00	-22.52	N/A	600000	Not Provided	600000	600000	01496557 dt 24/01/22 BOK zaida Swabi	23.2467	Yes	Yes	No	Yes	Non Responsive
09	PK - C-5	727	M/S M.A.S & Brothers	30.00	-22.01	N/A	600000	Less Addl CDR 2101 000	600000	600000	26447 Dt 28/01/22 26498 dt 02/02/22 Summit Bank Swabi	23.3997	Yes	Yes	No	Yes	Non Responsive

10	PK - C-3	24	M/S Abdul Amin	30	-20.25	N/A	600000	Less Addl CDR 1575 000	600000	01573017 dt 28/01/22 BOK Swabi	23.9278	No	Yes	Yes	No	Yes	Non Responsive
11	PK - C-4	375	M/S SJK Const:	30	-19.19	N/A	600000	Less Addl CDR 1257 000	600000	01581290 dt 25/01/22 BOK Nowshera	24.2458	Yes	Yes	Yes	No	Yes	Non Responsive
12	PK - C-5	218	M/s Nawab Zada	30	-18.15	N/A	600000	Not Provided	600000	01572893 dt 25/01/22 BOK Nowshera	24.5579	No	No	No	No	No	Non Responsive
13	PK - C-3	89	M/S Gul Brothers	30	-17.05	N/A	600000	630000	1230000	01573013 dt 28/01/22 0157352 dt 01/02/22 BOK Swabi	24.8879	Yes	Yes	Yes	Yes	Yes	Responsive
14	PK - C-5	186	M/S M.D.Khattak Khattak	30	-15	N/A	600000	Not Required	600000	01581299 dt 25/01/22 BOK Nowshera	25.5030	No	No	No	No	No	Non Responsive
15	PK - C-2	172	M/S Sahibzada Enterprises	30	-15	N/A	600000	Not Required	600000	00142374 dt 27/01/22 Sindh Bank Marjan	25.5030	Yes	No	No	No	Yes	Non Responsive
16	PK - C-3	88	M/S Swabi Construction Company	30	-15	N/A	600000	Not Required	600000	500208 Dt 26/1/22 Habib Metro Bank Swabi	25.5030	No	No	No	No	No	Non Responsive


17	PK - C-5	1359	M/S Saeed Zaman And Co	30	-15	N/A	600000	Not Required	600000	399865 dt 24/01/22 BOP Batkhela	25.5030	No	No	No	No	Non Responsive
18	PK - C-4	658	M/S Sultan & Co	30	-15	N/A	601000	Not Required	601000	01601332 dt 28/01/22	25.5030	No	No	No	No	Non Responsive
19	PK - C-2	228	M/S Abdul Manan Khattak Builders (Private) Limited	30	-15	N/A	601000	Not Required	601000	00635578 dt 24/01/22	25.5030	No	No	No	No	Non Responsive
19	PK - C-2	164	M/S Salman & Brothers	30	-15	N/A	600100	Not Required	600100	500251 dt 28/01/22 HBL Swabi	25.5030	No	No	No	No	Non Responsive
20	PK - C-4	622	M/S Dil Nawaz Khan & Sons	30	-2.50	N/A	601000	Not Required	601000	06613733 dt 27/01/22 UBL Nowshera	29.2534	No	No	No	No	Non Responsive


8. Call deposit of the Contractor who quoted bid @ **Rs: 24.8879 (M) M/S Gul Brother** Government Contractor is in order and according to the requirement of the employer.


9. The bid cost of **Rs: 24.8879 (M)** offered by **M/S Gul Brother** Government Contractor is lowest and responsive.


10. The bid cost of Rs: 24,8879 (M) @ 17.05% below on the Engineer's estimate offered by M/S Gul Brother Government Contractor being the lowest responsive, is hereby recommended for approval, please.


Procurement Committee



Superintending Engineer,
Swabi Irrigation Circle, Swabi


Accounts Officer,
Office of the Chief Engineer (North)
Irrigation Department Peshawar



Divisional Accounts Officer
Swabi Irrigation Division-II
Swabi


Chief Engineer (North) Irrigation Department
Peshawar



Superintendent Swabi
Irrigation Circle Swabi
(See enclosure)


Executive Engineer, Mechanical
Irrigation Division Peshawar


Head Clerk
Swabi Irrigation Division-II Swabi


Executive Engineer
Swabi Irrigation Division-II,
Swabi

As recommended by Chairman Procurement Committee, The
lowest rate @ -17.05% below on the SI NSI on the F/est 7
Rs: 30,000 (M) on the Engineer Estimate aggregating to Rs: 24,8879 (M)
C.Rupani, twenty four point eight eight seven nine million offered by
M/S Gul Brothers is hereby approved.


Chief Engineer (N) 23102/2022
Irrigation Deptt: Peshawar

EVALUATION OF E-BIDDING DATED 02.02.2022

Name of work:-

ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi

Sub work:-

Construction / Rehabilitation of canal Patrol road at RD:27+000 to 34+000 in reaches Distt Swabi.

E/cost Rs:29.200 Million

E/Money Rs:0.584 (M)

1. ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi, minutes of the meeting 11th PDWP held on 14.12.2021.(minutes attached)
2. The sub work was put to tender through wide publicity in the National Press with publication in Daily Mashriq newspaper Peshawar dated 14.01.2022. The Advertisement was also displayed / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA.
3. Tender / bids have been called on single stage one envelope system in accordance with procurement Rules 2014 of KPPRA.
4. Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of the Executive Engineer, Swabi Irrigation Division-II Swabi 02.02.2022 bids of 19 participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 02.02.2022 at 12:00PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount			CDR No. date with issuing bank	Bid cost (Million)	Mandatory Requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total			PEC Category (CE-01, 04)	KPRA	NTN	Compl: certificate E/C50%	Enlistment	
01	PK - C-5	1372	M/S Mehtab Khan & Brothers (Umarzai)	29.200	-33.52	N/A	584000	Not Provided ✓	584000	01586428 dt 28/01/22. Bok Umerzai	19.4129	No	No	No	No	No	Non Responsive
02	PK - C-5	685	M/s Abbas Khan & Brothers Umarzai	29.200	-30.00	N/A	584000	Not Provided ✓	584000	01586434 dt 28.01.22 BOK Umarzai	20.4408	No	No	No	No	No	Non Responsive

03	PK - C-5	704	M/S Zeb Kunda	29.200	-26.15	N/A	584100	Not Provided	584100	01572906, 25.01.22 BOK Swabi	21.5650	Yes	Yes	No	Yes	Non Responsive
04	PK - C-5	872	M/S Raz Ali Khan & Co	29.200	-25.25	N/A	590000	Not Provided	590000	01601308 dt 27.01.22 BOK Sher Shah	21.8278	No	No	No	No	No Documents Non Responsive
05	PK - C-5	218	M/s Nawab Zada	29.200	-25.11	N/A	584000	Not Provided	584000	01572894 BOK Swabi dt 25.01.22	21.8687	No	No	No	No	No Documents Non Responsive
06	PK - C-3	455	M/S Shaheen Khan	29.200	-20.52	N/A	584000	Not Provided	584000	01496558 dt 24.01.22 1496596 dt 02/2/22 BOK Swabi	23.2090	Yes	Yes	Yes	Yes	No Documents Non Responsive
07	PK - C-4	541	M/S Fazali Khaliq & Co	29.200	-20.15	N/A	584000	Not Provided	584000	01573045 dt 26/01/22 BOK Swabi	23.3171	No	No	No	No	No Documents Non Responsive
08	PK - C-5	186	M/S M.D.Khatta k Khattak	29.200	-19.19	N/A	584000	Not Provided	584000	0581299 dt 25/01/22 BOK Nowshehra	23.5974	No	No	Yes	No	No Documents Non Responsive
09	PK - C-4	375	M/S SJK Const:	29.200	-15	N/A	584000	Not Provided	584000	01581291 dt 25/01/22 BOK Nowshehra	24.8209	Yes	Yes	No	Yes	Non Responsive
10	PK - C-2	172	M/S Sahibzada Enterprises	29.200	-15	N/A	600000	Not Provided	600000	00142375 dt 27/01/22 Sindh Bank	24.8209	Yes	No	No	Yes	Non Responsive

11	PK - C-3	88	M/S Swabi Construction Company		29.200	-15	N/A	584000	Not Provided	26/01/22	Habib Bank Metropolitan Swabi	24.8209	Yes	Yes	No	Yes	Non Responsive
12	PK - C-4	658	M/S Sultan & Co		29.200	-15	N/A	585000	Not Provided	28/01/22	BOK	24.8209	No	No	No	No	Non Responsive
13	PK - C-5	1317	M/S Zeb Construction And Engineering Works		29.200	-15.00	N/A	584100	Not Provided	28/01/22	BOK Gul Pesh:	24.8209	No	No	No	No	Responsive
14	PK - C-2	228	M/S Abdul Manan Khattak Builders (Private) Limited		29.200	-15	N/A	585000	Not Required	24/01/22	Askari Bank Nowshera	24.8209	Yes	Yes	Yes	Yes	Non Responsive
15	PK - C-4	622	M/S Dil Nawaz Khan & Sons		29.200	-15	N/A	585000	Not Required	27/01/22	UBL Nowshera	28.4711	No	No	No	No	Non Responsive

8. Call deposit of the Contractor who quoted bid @ Rs: 23.2090 (M) M/S Shahen Khan Government Contractor is in order and according to the requirement of the employer.
9. The bid cost of Rs: 23.2090 (M) offered by M/S Shahen Khan Government Contractor is lowest and responsive.

10. The bid cost of Rs: 23.2090 (M) @ 20.52% below on the Engineer's estimate offered by M/S Shaheen Khan Government Contractor being the lowest responsive, is hereby recommended for approval, please.

Procurement Committee

[Signature]
 Supervising Engineer,
 Swabi Irrigation Circle, Swabi

[Signature]
 Accounts Officer,
 Office of the Chief Engineer (North)
 Irrigation Department Peshawar

[Signature]
 Divisional Accounts Officer
 Swabi Irrigation Division-II
 Swabi

[Signature]
 Technical Officer Office of the
 Chief Engineer (North) Irrigation Department
 Peshawar

[Signature]

[Signature]
 Superintendent Swabi
 Irrigation Circle Swabi
 (secretary)

Executive Engineer, Mechanical
 Irrigation Division Peshawar

[Signature]
 Head Clerk
 Swabi Irrigation Division-II Swabi

[Signature]
 Executive Engineer
 Swabi Irrigation Division-II,
 Swabi

*As recommended by Chairman Procurement Committee, The lowest rate
 @ 20.52% below on the SI + MS1 on the Estimate of Rs: 23.2090 on the
 Engineer Estimate aggregating to Rs: 23.2090 (M) (Pakies, Twenty Three Pound
 Two zero nine Million) offered by M/S Shaheen Khan is hereby approved.*

[Signature]
 Chief Engineer (N)
 Irrigation Dept: Peshawar
 23/12/2022
[Signature]
 15/12/22

4	PK - C-5	218	M/s Nawab Zada	50.00	-26.77	N/A	1000000	Not provided	1000000	The bank of khyber, 01572895, 25/01/22	36.633	No	No	No	No	No Documents Non Responsive ✓
5	PK - C-5	872	M/S Raz Ali Khan & Co	50.00	-26.26	N/A	1000000	Not provided ✓	1000000	The bank of khyber 27.01.2022	36.8881	No	No	No	No	No Documents Non Responsive ✓
6	PK - C-1	96	M/S Muhammad Ajmal & Co	50.00	-24.9	N/A	1000000	not provided ✓	1000000	Khyber Bank Swabi, 01573023, 28-01-2022	37.5685	No	No	No	No	No Documents Non Responsive ✓
7	PK - C-1	92	M/S Haji Khan Rahim & Sons	50.00	-23.3	N/A	1000000	Not provided ✓	1000000	BOK 01544746 25-1-22	38.3689	Yes	No	No	No	Non Responsive
8	PK - C-5	704	M/S Zeb Kunda	50.00	-18.25	N/A	1000000	Not provided ✓	1000000	The Bank Of khyber , 01573020, 28-01-2022	40.8951	Yes	Yes	No	Yes	Non Responsive
9	PK - C-3	89	M/S Gul Brothers ✓	50.00	-17.08	N/A	1000000	1050000	2050000	BOK Swabi 01573014, 28-01-2022 01570051 dt 1.2.22	41.4804	Yes	Yes	Yes	Yes	Responsive
10	PK - C-4	375	M/S SJK Construc	50.00	-15	N/A	1000000	Not reqd	1000000	BOK Nowshera 25/01/2022	42.5209	Yes	Yes	No	Yes	Non Responsive
11	PK - C-5	186	M/S M.D. Khattak	50.00	-15	N/A	1000000	Not reqd	1000000	01581292 BOK Nowshera 25/01/2022	42.5209	No	No	No	No	Non Responsive

12	PK - C-2	172	M/S Sahibzada Enterprises	50.00	-15	N/A	1000000	Not reqd	1000000	01581300	42.5209	Yes	No	No	Yes	Non Responsive
13	PK - C-3	88	M/S Swabi Construction Company	50.00	-15	N/A	1000000	Not reqd	1000000	Sindh Bank Mardan 00142376 Date: 27-01-2022	42.5209	No	No	No	No	Non Responsive
14	PK - C-5	1033	M/S Sikandar Khan Government Contractor	50.00	-15	N/A	1000000	--	1000000	Habib Metropolitan Bank Swabi, No.500210, 26-01-2022	42.5209	Yes	Yes	No	Yes	Non Responsive
15	PK - C-3	24	M/S Abdul Amin	50.00	-15	N/A	1000000	Not reqd	1000000	Albaraka Bank Nowshera 610400025 2	42.5209	Yes	Yes	No	Yes	Non Responsive
16	PK - C-5	1317	M/S Zeb Construction And Engineering Works	50.00	-15	N/A	1000000	Not reqd	1000000	Khyber Bank Swabi, 01573018, 28-01-2022	42.5209	Yes	Yes	Yes	Yes	Responsive
17	PK - C-2	164	M/S Salman & Brothers	50.00	-15	N/A	1000000	Not reqd	1000000	Bok,01617 442,28:01: 2022	42.5209	No	No	No	No	Non Responsive
										Habib metropolitan bank swabi No. 500252 dated: 28-01-2022	42.5209	No	No	No	No	Non Responsive

18	PK - C-4	622	M/S Dil Nawaz Khan & Sons	50.00	-3.5	N/A	1000000	Not reqd	1000000	UBL Bank Aziz Bhatti Road Nowshera Cantt CDR 06613735	42.2737	No	No	No	No	Non Responsive
										27/1/2022						

8. Call deposit of the Contractor who quoted bid @ Rs: 41.4804 (M) M/S Gul Brother Government Contractor is in order and according to the requirement of the employer.
9. The bid cost of Rs: 41.4804 (M) offered by M/S Gul Brother Government Contractor is lowest and responsive.
10. The bid cost of Rs: 41.4804 (M) @ 17.08% below on the Engineer's estimate offered by M/S Gul Brother Government Contractor being the lowest responsive, is hereby recommended for approval, please.

Procurement Committee

[Signature]
Superintending Engineer,
Swabi Irrigation Circle, Swabi
(Chairman)

[Signature]
Accounts Officer,
Office of the Chief Engineer (North)
Irrigation Department Peshawar

[Signature]
Superintendent Swabi
Irrigation Circle Swabi

[Signature]
Executive Engineer, Mechanical
Irrigation Division Peshawar

[Signature]
Divisional Accounts Officer
Swabi Irrigation Division-II
Swabi

[Signature]
Technical Officer Office of the
Chief Engineer (North) Irrigation Department
Peshawar

[Signature]
Executive Engineer
Swabi Irrigation Division-II,
Swabi

[Signature]
Head Clerk
Swabi Irrigation Division-II Swabi

(Secretary)

As recommended by Chairman Procurement Committee, The lowest rate is 17.08% below on the SI 4151 on the E-est 7 B: 50.00000 on the Engineering Estimate aggregating to B: 41.4804 (M) (Peshawar, Farly one point For eight Zaozao, Hand by M/S Gul Brother is hereby approved.

[Signature] 23/01/2022
Chief Engineer (H)
Irrigation Deptt: Peshawar

EVALUATION OF E-BIDDING DATED 02.02.2022

Name of work:-

ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi

Sub work:-

Construction / Improvement of Flood Protection works and clearance of Zarabi Drain in District Swabi.

E/cost Rs:21.540 Million

E/Money Rs:0.4308 (M)

- ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi, minutes of the meeting 11th PDWP held on 14.12.2021.(minutes attached)
- The sub work was put to tender through wide publicity in the National Press with publication in Daily Mashriq newspaper Peshawar dated 14.01.2022. The Advertisement was also displayed / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA.
- Tender / bids have been called on single stage one envelope system in accordance with procurement Rules 2014 of KPPRA.
- Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA websites to be downloaded by the intending bidders.
- On stipulated date and time in the office of the Executive Engineer, Swabi Irrigation Division-II Swabi 02.02.2022 bids of 25 participants were received.
- As per schedule mentioned in the E-bidding System, bids were opened on 02.02.2022 at 12:00PM in the presence of the Bidders, Firms and their representatives who cared to attend.
- Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount			CDR No, date with issuing bank	Bid cost (Million)	Mandatory Requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total			PEC Category (CE-01, 04)	KPRA	NTN	Compl: certificate EC50%	Enlistment	
1	PK - C-5	704	M/S Zeb Kunda	21.540	-41.1	N/A	431000	Not Provided	431000	The Bank Of Khyber , 01572907, 25-01-2022	12.6849	Yes	Yes	Yes	No	Yes	Non Responsive
2	PK - C-3	455	M/S Shaheen Khan	21.540	-37.1	N/A	430800	Not Provided	430800	Bok zaida Swabi CDR 01496560	13.5464	No	No	No	No	No	Non Responsive
3	PK - C-6	759	M/S New Muhammad Anees	21.540	-35.88	N/A	430000	Not Provided	430000	01570911 the Bank of Khyber tordher branch swabi	13.8091	Yes	Yes	Yes	No	Yes	Non Responsive


4	PK - C-5	463	M/S Emerging Technologies Engineering Solutions	21.540	-32	N/A	431000	Not Provided	431000	Ubl aziz bati nowshera. 02/22/2022	14.6448	No	No	No	No	No	No Documents Non Responsive
5	PK - C-5	685	M/s Abbas Khan & Brothers Umerzai ✓	21.540	-30	N/A	430800	3784000	4214800	1586436 BOK Umarzai 1578239, 47&49 dt 1.2.2022 BOK GT road Br Psr	15.0755	Yes	Yes	Yes	Yes	Yes	Responsive
6	PK - C-5	1372	M/S Mehtab Khan & Brothers (Umarzai)	21.540	-30	N/A	430800	Not provided	430800	1586430 BOK Umarzai	15.0755	No	No	No	No	No	No document Non responsive
7	PK - C-1	92	M/S Haji Khan Rahim & Sons	21.540	-30	N/A	430800	3231000	3661800	BOK 01544747 25-01-22 01544841 dt 1.2.22	15.0755	Yes	No	No	No	No	Non responsive
8	PK - C-3	49	Mr. Javed & Brothers Construction	21.540	-29.15	N/A	430900	3049200	3400100	Soneri Bank swb 00254269, 26-01-2022 254266-68, 70&72	15.2585	Yes	Yes	Yes	Yes	Yes	Responsive
9	PK - C-5	872	M/S Raz Ali Khan & Co	21.540	-25.25	N/A	432000	Not Provided	432000	The bank of khyber 27.01.2022	16.0985	No	No	No	No	No	Non Responsive
10	PK - C-4	375	M/S SJK Construction	21.540	-23.23	N/A	431000	Not Provided	431000	BOK Nsr 25/01/22 01581293	16.5335	No	No	No	No	No	Non Responsive


11	PK - C-2	308	M/S Inayat Shah & Co:	21.540	-20.2	N/A	431000	Not Provided	431000	Bank Al habib Swabi	17.186	Yes	No	No	No	Yes	Non Responsive
12	PK - C-5	434	Malik Mohammad Saleem & Sons	21.540	-20	N/A	431000	1077000	1508000	BOK Swabi 01572997, 01573050 dt 1.2.22	17.2291	Yes	Yes	Yes	Yes	Yes	Responsive
13	PK - C-5	218	M/s Nawab Zada	21.540	-17.75	N/A	431000	Not Provided	431000	BOK Swabi ,01572896, 25/01/22	17.7137	No	No	No	No	No	Non Responsive
14	PK - C-6	704	M/s Haji Mohammad Riaz	21.540	-15	N/A	431050	Not Required	431050	01572634 khyber bank swabi branch	18.3059	NO	No	No	No	No	Non Responsive
15	PK - C-5	195	M/S Riaz Mohammad & Co	21.540	-15	N/A	431000	Not Required	431000	Bank of khyber swabi CDR NO 157295	18.3059	No	No	No	No	No	Non Responsive
16	PK - C-5	186	M/S M.D.Khatta k Khattak	21.540	-15	N/A	431000	Not reqd	431000	BOK Nowshera 25/01/22 01581301	18.3059	No	No	No	No	No	Non responsive
17	PK - C-2	172	M/S Sahibzada Enterprises	21.540	-15	N/A	445000	not reqd	445000	Sindh Bank Mardan 00142377 Date: 27-01-2022	18.3059	Yes	No	No	No	Yes	Non responsive
18	PK - C-2	46	M/S Ali & Brothers	21.540	-15	N/A	431000	Not reqd	431000	Habib Metropolitan Bank an Bank Swabi, Draft No.500204, Dated: 26-01-2022	18.3059	Yes	Yes	Yes	Yes	No	Non responsive

19	PK - C-5	988	M/S Raj Builders & Co	21.540	-15	N/A	431340	Not reqd	431340	431340	BoK 01530423, 27.01.2022	18.3059	Yes	Yes	No	No	Yes	Non responsive
20	PK - C-3	157	Rehmat Shoaib Cont:	21.540	-15	N/A	430000	Not reqd	430000	430000	Bop batkhela. 0399916. 24/01/22	18.3059	No	No	No	No	No	Non responsive
21	PK - C-4	658	M/S Sultan & Co	21.540	-15	N/A	435000	Not reqd	435000	435000	The Bank of Khyber Nowshera 01601334 28-01-2022	18.3059	No	No	No	No	No	Non responsive
22	PK - C-6	1194	M/S Usman Construction & Builders	21.540	-15	N/A	430800	Not reqd	430800	430800	500223 27-01-2022	18.3059	Yes	Yes	Yes	No	Yes	Non responsive
23	PK - C-5	1317	M/S Zeb Construction And Engineerin g Works	21.540	-15	N/A	431000	Not reqd	431000	431000	Bok,01617 437,28:01: 2022	18.3059	No	No	No	No	No	Non responsive
24	PK - C-6	1178	M/S Sohail Rais Khan & Co	21.540	-10	N/A	431000	Not reqd	431000	431000	Bank of Khyber Jahangira Branch ,CDR#0153 99606	19.3828	No	No	No	No	No	Non responsive
25	PK - C-4	622	M/S Dil Nawaz Khan & Sons	21.540	-2.5	N/A	431000	Not reqd	431000	431000	UBL Bank Aziz Batti Road Nowshera Cantt CDR NO:066137 36 dt 27.1	20.998	No	No	No	No	No	Non responsive


8. Call deposit of the Contractor who quoted bid @ Rs: 15.0755 (M) M/S Abbas & Br Government Contractor is in order and according to the requirement of the employer.
9. The bid cost of Rs: 15.0755 (M) offered by M/S Abbas & Br Government Contractor is lowest and responsive.
10. The bid cost of Rs: 15.0755 (M) @ 30% below on the Engineer's estimate offered by M/S Abbas & Br Government Contractor being the lowest responsive, is hereby recommended for approval, please.


Procurement Committee



Superintending Engineer,
Swabi Irrigation Circle, Swabi
(Chairman)


Accounts Officer
Office of the Chief Engineer (North)
Irrigation Department Peshawar


Divisional Accounts Officer
Swabi Irrigation Division-II
Swabi


Technical Officer Office of the
Chief Engineer (North) Irrigation Department
Peshawar



Superintendent Swabi
Irrigation Circle Swabi
(Secretary)


Executive Engineer, Mechanical
Irrigation Division Peshawar


Head Clerk
Swabi Irrigation Division-II Swabi


Executive Engineer
Swabi Irrigation Division-II,
Swabi

*As recommended by Chairman Procurement Committee, The lowest rate
@ 30% below on The STATION The Electric FB: 21.540 (M) on the Engineer
Estimate aggregating to Rs: 15.0755 (M) e Peshawar, Peshawar 20000000
Seven five million) offered by M/S Abbas & Br is hereby approved.*


Chief Engineer (M)
Irrigation Dept: Peshawar

EVALUATION OF E-BIDDING DATED 02.02.2022

Name of work:-

ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi

Sub work:-

Construction of Causeway on Topi Khwar in Topi area in District Swabi.

E/cost Rs:21.570 Million

E/Money Rs:0.4314 (M)

1. ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi, minutes of the meeting 11th PDWP held on 14.12.2021.(minutes attached)
2. The sub work was put to tender through wide publicity in the National Press with publication in Daily Mashriq newspaper Peshawar dated 14.01.2022. The Advertisement was also displayed / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA.
3. Tender / bids have been called on single stage one envelope system in accordance with procurement Rules 2014 of KPPRA.
4. Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of the Executive Engineer, Swabi Irrigation Division-II Swabi 02.02.2022 bids of 17 participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 02.02.2022 at 12:00PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium		CDR Amount			CDR No, date with issuing bank	Bid cost (Million)	Mandatory Requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total			PEC Category (CE-01, 04)	KPRA	NTN	Compl: certificate E/C50%	Enlistment	
1	PK - C-1	129	M/S Abdul Kabir Construction Company	21.540	-35.51	N/A	431400	Not Provided	431400	1586442	13.9083	No	No	No	No	No	Non Responsive
2	PK - C-3	455	M/S Shaheen Khan	21.540	-30	N/A	431400	Not Provided	431400	Bok zaida Swabi CDR no 01496561	15.0966	No	No	No	No	No	Non Responsive
3	PK - C-3	73	Noorul Amin	21.540	-28.3	N/A	430000	Not Provided	431500	Soneri Bank Swabi, 00254263, 26-01-2022	15.4633	No	No	No	No	No	Non Responsive

4	PK - C-2	308	M/S Inayat Shah & Co:	21.570	-19.19	N/A	432000	000016	1342000	00652566 2.2.2022 Bank Al Habib Swabi	17.422	Yes	Yes	Yes	Yes	Responsive
5	PK - C-5	685	M/s Abbas Khan & Brothers Umerzai	21.570	-17.5	N/A	431400	Not Provided	431400	1526437 BOK Umarzai	17.7924	No	No	No	No	Not Responsive
6	PK - C-5	1372	M/S Mehtab Khan & Brothers (Umarzai)	21.570	-17.5	N/A	431400	Not provided	431400	01586431 BOK Umarzai 586431	17.7924	No	No	No	No	Not Responsive
7	PK - C-5	218	M/s Nawab Zada	21.570	-16.01	N/A	431400	Not provided	431400	BOK Swabi 01572897, 25/01/22	18.1138	No	No	No	No	Not responsive
8	PK - C-4	375	M/S SJK Construction	21.570	-15	N/A	431400	Not reqd	3400100	BOK Nowshera 25/01/22 01581294	18.3316	Yes	No	No	No	Not Responsive
9	PK - C-5	186	M/S M.D.Khatta k Khattak	21.570	-15	N/A	431400	Not reqd	431400	BOK Nowshera 25/01/22 01581302	18.3316	No	No	No	No	Not Responsive
10	PK - C-2	172	M/S Sahibzada Enterprises	21.570	-15	N/A	445000	Not Provided	445000	Sindh Bank Mardan 00142378 Date: 27-01-2022	18.3316	Yes	No	No	Yes	Not Responsive
11	PK - C-2	46	M/S Ali & Brothers	21.570	-15	N/A	431400	Not reqd	431400	Habb Metropolitan Bank Swabi.	18.3316	Yes	Yes	No	Yes	Not Responsive

12	PK - C-5	988	M/S Raj Builders & Co	21.570	-15	N/A	430730	Not Provided	430700	Draft 500205, Dated: 26-01-2022	18.3316	No	Yes	No	No	Yes	Non Responsive
13	PK - C-5	1293	M/S Hussain & Co Heavy Machinery Supply	21.570	-15	N/A	431400	Not Provided	431400	Bop batkhela 399885 24/01/22	18.3316	No	No	No	No	No	Non Responsive
14	PK - C-4	658	M/S Sultan & Co	21.570	-15	N/A	431400	Not Required	431400	The Bank of Khyber Nowshera 01601335 28-01-2022	18.3316	No	No	No	No	No	Non Responsive
15	PK - C-6	1178	M/S Sohail Rais Khan & Co	21.570	-10	N/A	431400	Not Required	431400	BOK Jahangira Branch, 015399607	19.4099	No	No	No	No	No	Non Responsive
16	PK - C-4	622	M/S Dil Nawaz Khan & Sons	21.570	-2.5	N/A	431400	Not reqd	431400	UBL Bank Aziz Batti Road Nowshera Cantt CDR 06613737 Dated: 27/01/22	21.0274	No	No	No	No	No	Non responsive
17	PK - C-5	872	M/S Raz Ali Khan & Co	21.570	-0.02	N/A	441400	not reqd	431400	The bank of khyber 27.01.2022	21.5623	No	No	No	No	No	Non responsive

8. Call deposit of the Contractor who quoted bid @ Rs: 17.428 (M) M/S Inayat Shah & Co Government Contractor is in order and according to the requirement of the employer.

9. The bid cost of Rs: 17.428 (M) offered by M/S Inayat Shah & Co Government Contractor is lowest and responsive.
10. The bid cost of Rs: 17.428 (M) @ 19.19% below on the Engineer's estimate offered by M/S Inayat Shah & Co Government Contractor being the lowest responsive, is hereby recommended for approval, please.

Procurement Committee

Superintending Engineer,
Swabi Irrigation Circle, Swabi

(Chairman)

Superintendent Swabi
Irrigation Circle Swabi

(Secretary)

Accounts Officer,
Office of the Chief Engineer (North)
Irrigation Department Peshawar

Divisional Accounts Officer
Swabi Irrigation Division-II
Swabi

Technical Officer Office of the
Chief Engineer (North) Irrigation Department
Peshawar

Executive Engineer, Mechanical
Irrigation Division Peshawar

Swabi Irrigation Division-II Swabi

Executive Engineer
Swabi Irrigation Division-II,
Swabi

As recommended by Chairman Procurement Committee, the lowest rate @ 19.19% below on the SI-NSI on the Elected F.B: 21.570 (M) on the Engineer Estimate aggregating to Rs: 17.428 (M) (Rupees, Seventeen pounds for two eight million) offered by M/S Inayat Shah & Co. is hereby approved.

Chief Engineer (N)
Irrigation Deptt: Peshawar

EVALUATION OF E-BIDDING DATED 02.02.2022

Name of work:-

ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi

Sub work:-

Construction of Causeway on Ghagai Khwar in Gadoon area in District Swabi.

E/cost Rs:28.32 Million

E/Money Rs:0.5664 (M)

1. ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi, minutes of the meeting 11th PDWP held on 14.12.2021.(minutes attached)
2. The sub work was put to tender through wide publicity in the National Press with publication in Daily Mashriq newspaper Peshawar dated 14.01.2022. The Advertisement was also displayed / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA.
3. Tender / bids have been called on single stage one envelope system in accordance with procurement Rules 2014 of KPPRA.
4. Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of the Executive Engineer, Swabi Irrigation Division-II Swabi 02.02.2022 bids of 14 participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 02.02.2022 at 12:00PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount			CDR No, date with issuing bank	Bid cost (Million)	Mandatory Requirements						Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total			PEC Category (CE-01, 04)	KPRA	NTN	Compl: certificate E/C50%	Enlistment		
1	PK - C-1	129	M/S Abdul Kabir Construction Company	28.32	-36.1	N/A	566400	Not Provided	566400 BOK Umarzai	1586441	18.0939	No	No	No	No	No	No	Non Responsive
2	PK - C-3	455	M/S Shaheen Khan	28.32	-30	N/A	566400	Not Provided	566400	Bok zaïda Swabi CDR 01496562	19.8212	No	No	No	No	No	No	Non Responsive
3	PK - C-3	73	Noorul Amin	28.32	-23.75	N/A	566500	2478000	3044500	Soneri Bank 00254264, 26-01-22 254249,79 dt 1,2/2/22	21.591	Yes	Yes	Yes	Yes	Yes	Yes	Responsive

4	PK - C-2	290	M/S Ilbrar Ali & Co	28.32	-19.19	N/A	567000	Not provided	567000	567000	Bank Al hatib Swabi,,	22.8822	Yes	No	No	No	No	Non Responsive
5	PK - C-5	218	M/s Nawab Zada	28.32	-17.15	N/A	566400	Not provided	566400	566400	BOK Swabi 01572898, 25/01/22	23.4598	No	No	No	No	No	No Documents Non Responsive
6	PK - C-5	685	M/s Abbas Khan & Brothers Umerzai	28.32	-16.75	N/A	566400	Not provided	566400	566400	1585438	23.5731	No	No	No	No	No	No document Non responsive
7	PK - C-5	1372	M/S Mehtab Khan & Brothers (Umarzai)	28.32	-16.75	N/A	566400	Not provided	566400	566400	1586432	23.5731	No	No	No	No	No	Non responsive
8	PK - C-4	375	M/S SJK Construction	28.32	-15	N/A	565000	Not reqd	565000	565000	BOK Nowshera 25/01/22 01581290	24.0686	No	Yes	No	Yes	Yes	Non Responsive
9	PK - C-5	186	M/S M.D.Khatta k Khattak	28.32	-15	N/A	565000	Not reqd	565000	565000	BOK Nowshera 25/01/22 01581303	24.0686	No	No	No	No	No	Non Responsive
10	PK - C-2	172	M/S Sahibzada Enterprises	28.32	-15	N/A	570000	Not provided	570000	570000	Sindh Bank Mardan 00142379 Date: 27-01-2022	24.0686	Yes	No	No	No	Yes	Non Responsive
11	PK - C-2	46	M/S Ali & Brothers	28.32	-15	N/A	566400	Not reqd	566400	566400	Habit Metro Bank Swb 500205, at 26-01-22	24.0686	Yes	Yes	No	Yes	Yes	Non Responsive

12	PK - C-5	935	M/S Tajammul Khan & Sons	28.32	-15	N/A	566400	Not reqd	566400	6974892	24.0626	No	Yes	No	No	No	Non Responsive
13	PK - C-4	622	M/S Dil Nawaz Khan & Sons	28.32	-2.8	N/A	567000	Not reqd	567000	UBL Bank Road Nsr Cantt CDR 06613738 27/01/22	27.5232	No	No	No	No	No	Non Responsive
14	PK - C-5	872	M/S Raz Ali Khan & Co	28.32	-0.02	N/A	565000	Not Reqd	565000	BOK Swabi 27.01.2022	28.3103	NO	No	No	No	No	Non Responsive

8. Call deposit of the Contractor who quoted bid @ Rs: 21.591 (M) M/S Noorul Amin Government Contractor is in order and according to the requirement of the employer.
9. The bid cost of Rs: 21.591 (M) offered by M/S Noorul Amin Government Contractor is lowest and responsive.
10. The bid cost of Rs: 21.591 (M) @ 23.75% below on the Engineer's estimate offered by M/S Noorul Amin Government Contractor being the lowest responsive, is hereby recommended for approval, please.

Procurement Committee

Superintendent Engineer,
Swabi Irrigation Circle, Swabi
(Chairman)

Accounts Officer,
Office of the Chief Engineer (North)
Irrigation Department Peshawar

Divisional Accounts Officer
Swabi Irrigation Division-II
Swabi

Technical Officer Office of the
Chief Engineer (North) Irrigation Department
Peshawar

Executive Engineer, Mechanical
Irrigation Division Peshawar

Swabi Irrigation Division-II Swabi
Head Clerk

Executive Engineer
Swabi Irrigation Division-II,
Swabi

Superintendent Swabi
Irrigation Circle Swabi

(Secretary)

As recommended by Chairman Procurement Committee, The lowest bid @ Rs: 21.591 (M) below on the 5/4/21 on the Engineer's estimate of Rs: 28.32 (M) regarding to B: 21.591 (M) (Peshawar, Punjab) one point - Five nine one million is hereby approved.

Nasir Lodhi

Chief Engineer (N) 23/01/2021
Irrigation Deptt: Peshawar

Name of work:-

ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi

Sub work:-

Construction of Causeway on Kundal Khwar in Gadoon area in District Swabi.
E/cost Rs:21.68 Million

E/Money Rs:0.4336 (M)

1. ADP NO:1325/190396 Improvement / Construction of Channels, Flood Protection Works, Drains, roads, Bridges / Causeway & installation of solar Irrigation Tube wells in Tehsils Topi, Swabi & Lahore of District Swabi, minutes of the meeting 11th PDWP held on 14.12.2021.(minutes attached)
2. The sub work was put to tender through wide publicity in the National Press with publication in Daily Mashriq newspaper Peshawar dated 14.01.2022. The Advertisement was also displayed / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA.
3. Tender / bids have been called on single stage one envelope system in accordance with procurement Rules 2014 of KPPRA.
4. Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of the Executive Engineer, Swabi Irrigation Division-II Swabi 02.02.2022 bids of 14 participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 02.02.2022 at 12:00PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount			CDR No, date with issuing bank	Bid cost (Million)	Mandatory Requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total			PEC Category (CE-01, 04)	KPRA	NTN	Compl: certificate E C50%	Enlistment	
1	PK - C-1	129	M/S Abdul Kabir Construction Company	21.68	-35.52	N/A	433600	Not Provided	433600	1586440 BOK Umarzai	13.9792	No	No	No	No	Non Responsive	
2	PK - C-3	455	M/S Shaheen Khan	21.68	-30	N/A	433600	Not Provided	433600	Bok zaida Swabi CDR no 01496563	15.1759	No	No	No	No	Non Responsive	
3	PK - C-5	218	M/s Nawab Zada	21.68	-26.15	N/A	433600	Not Provided	433600	BOK Swabi 01572899, 25/01/22	16.0106	No	No	No	No	Non Responsive	

4	PK - C-5	685	M/s Abbas Khan & Brothers Umerzai	21.68	-23	N/A	433600	Not provided	433600	1586439	16.6935	No	No	No	No	No	Non Responsive
5	PK - C-5	1372	M/S Mehtab Khan & Brothers (Umarzai)	21.68	-23	N/A	433600	Not Provided	433600	1586433	16.6935	No	No	No	No	No	No Documents Non Responsive
6	PK - C-2	290	M/S Ibrar Ali & Co	21.68	-20.2	N/A	433600	1130000	1593600	0066256, 662558 dt 2.2.22 Bank Al Habib Swabi	17.3006	Yes	Yes	Yes	Yes	Yes	Responsive
7	PK - C-4	375	M/S SJK Construction	21.68	-15	N/A	433600	Not reqd	433600	BOK Nowshera 25/01/22 01581296	18.4279	No	Yes	No	Yes	No	Non responsive
8	PK - C-5	186	M/S M.D.Khatta k Khattak	21.68	-15	N/A	433600	Not reqd	433600	BOK Nowshera 25/01/2022 01581304	18.4279	No	No	No	No	No	Non Responsive
9	PK - C-2	172	M/S Sahibzada Enterprises	21.68	-15	N/A	440000	Not reqd	440000	Sindh Bank Mardan 00142380 Date: 27-01-2022	18.4279	Yes	No	No	No	Yes	Non Responsive
10	PK - C-2	46	M/S Ali & Brothers	21.68	-15	N/A	433600	Not reqd	570000	Habib Metropolitan Bank Swabi, No.500207, 26-01-2022	18.4279	Yes	Yes	No	Yes	Yes	Non Responsive

Page 2 of 3


11	PK - C-5	988	M/S Raj Builders & Co	21.68	-15	N/A	433600	Not reqd	433600	Bok 01530424, 27.01.2022	18.4279	No	Yes	No	No	Yes	Non Responsive
12	PK - C-5	935	M/S Tajammul Khan & Sons	21.68	-15	N/A	433600	Not reqd	433600	6974893 UBL Abbot abad	18.4279	No	Yes	No	No	Yes	Non Responsive
13	PK - C-4	622	M/S Dil Nawaz Khan & Son	21.68	-3.5	N/A	433600	Not reqd	433600	UBL Nsr 06613739 27/01/22	20.9211	No	No	No	No	No	Non Responsive
14	PK - C-5	872	M/S Raz Ali Khan & Co	21.68	-0.02	N/A	566400	Not Req	566400	The bank of khyber 27.01.2022	21.6756	NO	No	No	No	No	Non Responsive


8. Call deposit of the Contractor who quoted bid @ Rs: 17.3006 (M) M/S Ibrar Ali & Co Government Contractor is in order and according to the requirement of the employer.

9. The bid cost of Rs: 17.3006 (M) offered by M/S Ibrar Ali & Co Government Contractor is lowest and responsive.


10. The bid cost of Rs: 17.3006 (M) @ 20.2% below on the Engineer's estimate offered by M/S Ibrar Ali & Co Government Contractor being the lowest responsive, is hereby recommended for approval, please.

Procurement Committee



Superintendent Engineer,
Swabi Irrigation Circle, Swabi
(Chairman)


Accounts Officer,
Office of the Chief Engineer (North)
Irrigation Department Peshawar



Divisional Accounts Officer
Swabi Irrigation Division-II
Swabi


Technical Officer Office of the
Chief Engineer (North) Irrigation Department,
Peshawar


Executive Engineer, Mechanical
Irrigation Division Peshawar


Head Clerk
Swabi Irrigation Division-II Swabi


Executive Engineer
Swabi Irrigation Division-II,
Swabi


Superintendent Swabi
Irrigation Circle Swabi
(Secretary)

As recommended by Chinom Investment Committee, the
lowest rate @ 20.2% below on the SI + NSI on the E/cost of
Rs. 21.680 (M) aggregating to Rs. 17.3006 (M) (Rs. 2008)
Seventeen percent (17%) i.e. 200, 2005 (M) after
by M/S S. S. S. & Co. is hereby approved.

Vasini K. K.

Chief Engineer (N)

Irrigation Deptt. Peshawar

23/02/2022

20/02/22



OFFICE OF THE CHIEF ENGINEER (NORTH)
IRRIGATION DEPARTMENT
GOVERNMENT OF KHYBER PAKHTUNKHWA
PESHAWAR, PAKISTAN

Phone/Fax: ++92-91-9212123
Email: chiefnorthirr@gmail.com
FB:@chiefengnorth

Dated 24/02/2022

No. 782 /C-1/Tender Swabi.

To: The Superintending Engineer
Swabi Irrigation Circle Swabi

From: CHIEF ENGINEER(NORTH)

Subject: APPROVAL OF TENDERS.

Reference: Your Office letter No.6094-95/6-M, dated 09/02/2022.

As recommended by the Chairman Procurement Committee, vide letter under reference, the tenders of the following successful responsive Bidders/Contractors and their bid costs noted against each work are returned herewith duly approved under Para 11(2) read with S.No.2 of 1(i) Page: 30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018 please.

#	Name of Work.	Name of Contractor/ Successful bidder	E/Cost (Rs. In M)	Over all Above/ Below	Bed Cost (Rs. in M)
A	<u>ADP No.1325/190396</u> Imp:/Const: of Channels, FPWs, Drain, Roads, Bridges/ Causeway & Installation of Solar Irr: T/Wells in Tehsil Topi, Swabi & Lahore of District Swabi.				
1	<u>Sub Work:</u> Const:/Reh: of Road along Malak Abad Khwar at Malak Abad Village in Gadoon Area District Swabi.	M/S Gul Brothers.	30.00	-17.05% below on SI & NSI.	Rs.24.8879
2	<u>Sub Work:</u> Const:/Reh: of CPR at Rd:27+000 to 34+000 in reaches Distt: Swabi.	M/S Shaheen Khan	29.200	-20.52% below on SI & NSI	Rs.23.2090
3	<u>Sub Work:</u> Const:/Providing of Road along Portugai Drain Marguz to Kalabat Bypass (Balance Work) in District Swabi.	M/S Gul Brothers.	50.00	-17.08% below on SI & NSI	Rs.41.4804
4	<u>Sub Work:</u> Const:/Imp: of FPWs and clearance of Zarobi Drain in Distt: Swabi.	M/S Abbass Brothers	21.540	-30.0% below on SI & NSI	Rs.15.0755
5	<u>Sub Work:</u> Const: of Causeway on Topi Khwar in Topi Area in District Swabi.	M/S Inayat Shah	21.570	-19.19% below on SI & NSI	Rs.17.428
6	<u>Sub Work:</u> Const: of Causeway on Ghazi Khwar in Gadoon Area in District Swabi	M/S Noor ul- Amin	28.320	-23.75% below on SI & NSI	Rs.21.591
7	<u>Sub Work:</u> Const: of Causeway on Kundal Khwar in Gadoon Area in District Swabi	M/S Ibrar Ali & Co.	21.680	-20.2% below on SI & NSI	Rs.17.3006

You are, further directed to take the work in hand after fulfilment of all codal formalities (Technical Sanction, Contract Agreement etc:) as required in the standing rules under intimation to all concerned. Moreover, Quality and Quantity may vigorously be checked as per drawing and design and below premium may not be utilized until and unless approved by the competent authority please.

Encl: As Above.

Nasir Khan 23/2/2022
CHIEF ENGINEER(NORTH)

Revised
Si 24/2/2022