



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

me of Work:

ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.

Sub Work:

Improvement / Restoration of Irrigation Channels in Tehsil Matta and adjoining areas District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million**.
- 3 The work with an Estimated Cost of **Rs.10.761 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 5 Total **08 No's** Contractors/Firms quoted their bid rates online, however among **08 Nos.** only **06 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
2	M/S MAAS CON BUILDERS	20.00%	Below	20.00%	Below	Responsive
3	M/S Sajid Group Of Engineering Services	13.00%	Below	13.00%	Below	Responsive
4	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
5	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
6	M/s SHEHERYAR KHAN	10.00%	Below	10.00%	Below	Responsive
7	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
8	M/S Hasnain Khan Construction Company (SMC-Prive) Limited	10.00%	Above	10.00%	Above	Non-Responsive


7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	10761000	8608800	0	0.00	0.00
2	M/S MAAS CON BUILDERS	10761000	8608800	215000	849000.00	1064000.00
3	M/S Sajid Group Of Engineering Services	10761000	9362100	227200	880800.00	1108000.00
4	ASHRAF ELAHI CONSTRUCTION CO	10761000	9684900	255250	0.00	255250.00
5	M/S AKBAR ALI KHAN CONSTRUCTION	10761000	9684900	216000	0.00	216000.00
6	M/s SHEHERYAR KHAN	10761000	9684900	260000	0.00	260000.00





	M/S Guli Khel Construction Co	10761000	9684900	255200	0.00	255200.00
8	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	10761000	11837100	0	0.00	0.00


- 8 The Lowest evaluated & responsive bid offered by **M/S MAAS CON Builders Govt. Contractor @ 20%** below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.8608800/-** (Eight Million, Six Hundred Eight Thousand & Eight Hundred only) against the Engineer Estimated Cost Rs.10761000/- is hereby recommended by the committee for approval of the Competent Authority.


  
**Executive Engineer**  
 Swat Irrigation Division-II Matta  
 (Chairman)

  
**Sub Divisional Officer**  
 Irrigation Sub Division Matta  
 (Secretary)


  
**Head Clerk**  
 Swat Irrigation Division-II  
 (Member)

  
**Superintendent**  
 Swat Irrigation Circle Swat  
 (Member)

  
**Divisional Accounts Officer**  
 Swat Irrigation Division-II  
 (Member)

  
**Divisional Head Draftsman**  
 Swat Irrigation Division-II  
 (Member)

*Approved as recommended*

  
**Superintending Engineer**  
 Swat Irrigation Circle Swat



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.

Sub Work: Construction of Flood Infrastructures / Channelization along Haronai Khwar and its tributaries in PK-8 Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million**.
- 3 The work with an Estimated Cost of **Rs.19.665 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 5 Total 10 No's Contractors/Firms quoted their bid rates online, however among **10 Nos.** only **07 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

6 Comparative Statement Showing rates offered by the						
Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AIKA ENGINEERING SERVICES	20.00%	Below	N/A	-	Responsive
2	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	N/A	-	Responsive
3	M/S Mohammad Tahir Khan	10.00%	Below	N/A	-	Responsive
4	M/S Habib Ullah Odigram & Sons	10.00%	Below	N/A	-	Non-Responsive
5	M/S Ala Abad Construction Company	10.00%	Below	N/A	-	Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	N/A	-	Responsive
7	M/S Guli Khel Construction Co	10.00%	Below	N/A	-	Responsive
8	Jamshid Bacha	10.00%	Below	N/A	-	Responsive
9	M/S Arshad ALi & Brothers	10.00%	Below	N/A	-	Non-Responsive
10	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	5.00%	Above	N/A	-	Non-Responsive


- 7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	19665000	15732000	380000	1735000	2115000.00
2	ASHRAF ELAHI CONSTRUCTION CO	19665000	17698500	433300	0.00	433300.00
3	M/S Mohammad Tahir Khan	19665000	17698500	394000	0.00	394000.00





	M/S Habib Ullah Odigram & Sons	19665000	17698500	0	0.00	0.00
5	M/S Ala Abad Construction Company	19665000	17698500	430600	0.00	430600.00
6	M/S AKDAR ALI KHAN CONSTRUCTION COMPANY	19665000	17698500	394000	0.00	394000.00
7	M/S Guli Khel Construction Co	19665000	17698500	433300	0.00	433300.00
8	Jamshid Bacha	19665000	17698500	394000	0.00	394000.00
9	M/S Arshad ALi & Brothers	19665000	17698500	0	0.00	0.00
10	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	19665000	20648300	0	0.00	0.00


- 8 The Lowest evaluated & responsive bid offered by **M/S Aika Engineering Services Govt. Contractor @ 20%** below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.15732000/-** (Fifteen Million, Seven Hundred Thirty Two Thousand only) against the Engineer Estimated Cost Rs.19665000/- is hereby recommended by the committee for approval of the Competent Authority.


  
**Executive Engineer**  
 Swat Irrigation Division-II Matta  
 (Chairman)

  
**Sub Divisional Officer**  
 Irrigation Sub Division Matta  
 (Secretary)


  
**Head Clerk**  
 Swat Irrigation Division-II  
 (Member)

  
**Superintendent**  
 Swat Irrigation Circle Swat  
 (Member)

  
**Divisional Accounts Officer**  
 Swat Irrigation Division-II  
 (Member)

  
**Divisional Head Draftsman**  
 Swat Irrigation Division-II  
 (Member)

*Approved as recommended.*

  
**Superintendent**  
 Swat Irrigation Circle Swat



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTa**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work:

ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.

Sub Work:

Construction / Improvement of Flood Infrastructures along local Khwars in PK-8 Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million**.
- 3 The work with an Estimated Cost of **Rs.19.376 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 5 Total **22 No's** Contractors/Firms quoted their bid rates online, however among **22 Nos.** only **15 No Firms/Contractors** actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Gul Faraz	20.00%	Below	20.00%	Below	Responsive
2	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
3	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
5	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Responsive
6	M/S Ibrahim Shah Construction Company PVT LTD	10.00%	Below	10.00%	Below	Non-Responsive
7	M/S Habib Ullah Odigram & Sons	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S Ala Abad Construction Company	10.00%	Below	10.00%	Below	Responsive
9	M/S Quality Services	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
11	Hazrat Shoaib	10.00%	Below	10.00%	Below	Responsive
12	Qaisar Ali Khan	10.00%	Below	10.00%	Below	Responsive
13	M/S KJ (Pvt) Ltd:	10.00%	Below	10.00%	Below	Responsive
14	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Non-Responsive



	M/S M.Adnan Construction Co	10.00%	Below	10.00%	Below	Responsive
	M/S Sabeel Building & Construction Company	10.00%	Below	10.00%	Below	Responsive
	M/S Yak Builders	10.00%	Below	10.00%	Below	Responsive
	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
19	M/S Jehan Zeb	10.00%	Below	10.00%	Below	Responsive
20	Jamshid Bacha	10.00%	Below	10.00%	Below	Responsive
21	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
22	M/S Hasnain Khan Construction Company (SMC-Prive) Limited	5.00%	Above	10.00%	Above	Non-Responsive

7


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Gul Faraz	19376000	15500900	427600	1550100	1977700.00
2	M/S AIKA ENGINEERING SERVICES	19376000	15500900	0	0.00	0.00
3	ASHRAF ELAHI CONSTRUCTION CO	19376000	17438500	427550	0.00	427550.00
4	M/S Mohammad Tahir Khan	19376000	17438500	388000	0.00	388000.00
5	M/S M. Saleem Construction Company	19376000	17438500	427600	0.00	427600.00
6	M/S Ibrahim Shah Construction Company PVT LTD	19376000	17438500	0	0.00	0.00
7	M/S Habib Ullah Odigram & Sons	19376000	17438500	0	0.00	0.00
8	M/S Ala Abad Construction Company	19376000	17438500	427520	0.00	427520.00
9	M/S Quality Services	19376000	17438500	0	0.00	0.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	19376000	17438500	388000	0.00	388000.00
11	Hazrat Shoaib	19376000	17438500	402000	0.00	402000.00
12	Qaisar Ali Khan	19376000	17438500	433300	0.00	433300.00
13	M/S KKJ (Pvt) Ltd:	19376000	17438500	430600	0.00	430600.00





	M/S Muhammad Hasnain Construction Company	19376000	17438500	0	0.00	0.00
	M/S M.Adnan Construction Co	19376000	17438500	400000	0.00	400000.00
	M/S Sabeel Building & Construction Company	19376000	17438500	387522	0.00	387522.00
	M/S Yak Builders	19376000	17438500	387520	0.00	387520.00
18	M/S Guli Khel Construction Co	19376000	17438500	427520	0.00	427520.00
19	M/S Jehan Zeb	19376000	17438500	427500	0.00	427500.00
20	Jamshid Bacha	19376000	17438500	388000	0.00	388000.00
21	M/S Arshad ALi & Brothers	19376000	17438500	0	0.00	0.00
22	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	19376000	20399900	0	0.00	0.00


- 8 The Lowest evaluated & responsive bid offered by **M/S Gul Faraz Govt. Contractor @ 20%** below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.15500900/-** (Fifteen Million, Five Hundred Thousand & Nine Hundred only) against the Engineer Estimated Cost Rs.19376000/- is hereby recommended by the committee for approval of the Competent Authority.


  
**Executive Engineer**  
 Swat Irrigation Division-II Matta  
 (Chairman)

  
**Sub Divisional Officer**  
 Irrigation Sub Division Matta  
 (Secretary)


  
**Head Clerk**  
 Swat Irrigation Division-II  
 (Member)

  
**Superintendent**  
 Swat Irrigation Circle Swat  
 (Member)

  
**Divisional Accounts Officer**  
 Swat Irrigation Division-II  
 (Member)

  
**Divisional Head Draftsman**  
 Swat Irrigation Division-II  
 (Member)

*Approved as recommended*

  
**Superintendent**  
 Swat Irrigation Circle Swat



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.

Sub Work: Restoration / Improvement of Irrigation Channels / Small Ponds in Union Councils of Matta and adjoining areas District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.200.00 million**.
- 3 The work with an Estimated Cost of **Rs.14.631 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 5 Total **08 No's** Contractors/Firms quoted their bid rates online, however among **08 Nos.** only **04 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
2	M/S Mujib Construction	20.00%	Below	20.00%	Below	Non-Responsive
3	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
5	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
7	M/S Izharullah Construction Company	10.00%	Below	10.00%	Below	Responsive
8	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	5.00%	Above	5.00%	Above	Non-Responsive


- 7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	14631000	11704800	0	0.00	0.00
2	M/S Mujib Construction	14631000	11704800	0	0.00	0.00
3	ASHRAF ELAHI CONSTRUCTION CO	14631000	13167900	332620	0.00	332620.00
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	14631000	13167900	292000	0.00	292000.00
5	M/S Muhammad Hasnain Construction Company	14631000	13167900	0	0.00	0.00





	M/S Guli Khel Construction Co	14631000	13167900	332620	0.00	332620.00
	M/S Izharullah Construction Company	14631000	13167900	293000	0.00	293000.00
8	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	14631000	15362600	0	0.00	0.00


- 8 Among 08 No. responsive bidders 04 No bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .
- 9 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Ashraf Elahi Construction Company Govt. Contractor.
- 10 The Bid offered by **M/S Ashraf Elahi Construction Company** Govt. Contractor having bid cost **Rs.13167900/-** (Thirteen Million, One Hundred Sixty Seven Thousand & Nine Hundred only) @ 10% below on SI & NSI against the Engineer Estimated Cost of Rs.14631000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


  
**Executive Engineer**  
Swat Irrigation Division-II Matta  
(Chairman)

  
**Sub Divisional Officer**  
Irrigation Sub Division Matta  
(Secretary)


  
**Head Clerk**  
Swat Irrigation Division-II  
(Member)

  
**Superintendent**  
Swat Irrigation Circle Swat  
(Member)

  
**Divisional Accounts Officer**  
Swat Irrigation Division-II  
(Member)

  
**Divisional Head Draftsman**  
Swat Irrigation Division-II  
(Member)

*Approved as Recommended.*

  
**Superintendent**  
Swat Irrigation Circle  
Swat





# O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: [xenirrimatta@gmail.com](mailto:xenirrimatta@gmail.com)

Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

k: Construction of RCC Bridges in Tehsil Matta District Swat.

1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.

2 The work with an Estimated Cost of **Rs.13.68 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.

3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.

4 Total **20 No's** Contractors/Firms quoted their bid rates online, however among **20 Nos.** only **18 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.

5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Bakht Sher Ali & Co.	20.00%	Below	20.00%	Below	Responsive
2	M/S Ghani Rehman Construction Co	20.00%	Below	20.00%	Below	Responsive
3	M/S Nadar Shah	20.00%	Below	20.00%	Below	Responsive
4	SAJID KHAN CONSTRUCTION COMPANY	15.00%	Below	15.00%	Below	Responsive
5	M/S Amir Hamza and Inayat Ullah Construction Company	10.00%	Below	10.00%	Below	Responsive
6	M/S Shafi Ullah & Brothers	10.00%	Below	10.00%	Below	Responsive
7	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
8	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
9	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Responsive
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
11	M/S Malik Ghulam Qahir & Co	10.00%	Below	10.00%	Below	Responsive
12	M/S Quality Services	10.00%	Below	10.00%	Below	Responsive
13	M/S Yak Builders	10.00%	Below	10.00%	Below	Responsive
14	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
15	M/S Ayaz Construction Company	10.00%	Below	10.00%	Below	Non-Responsive



5	Said Anbar Bacha	10.00%	Below	10.00%	Below	Responsive
17	M/S Jamayal Builders	10.00%	Below	10.00%	Below	Responsive
18	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	5.00%	Below	5.00%	Below	Non-Responsive
19	M/S Muhammad Rahim	1.90%	Below	1.90%	Below	Responsive
20	Hazrat Shoaib	10.00%	Above	10.00%	Below	Responsive

6

Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Bakht Sher Ali & Co.	13680000	10944000	266000	1064000	1330000.00
2	M/S Ghani Rehman Construction Co	13680000	10944000	295000	1504000	1799000.00
3	M/S Nadar Shah	13680000	10944000	332600	1080200	1412800.00
4	SAJID KHAN CONSTRUCTION COMPANY	13680000	11628000	274000	1095000	1369000.00
5	M/S Amir Hamza and Inayat Ullah Construction Company	13680000	12312000	273600	0.00	273600.00
6	M/S Shafi Ullah & Brothers	13680000	12312000	273600	0.00	273600.00
7	ASHRAF ELAHI CONSTRUCTION CO	13680000	12312000	275200	0.00	275200.00
8	M/S Mohammad Tahir Khan	13680000	12312000	274000	0.00	274000.00
9	M/S M. Saleem Construction Company	13680000	12312000	313600	0.00	313600.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	13680000	12312000	274000	0.00	274000.00
11	M/S Malik Ghulam Qahir & Co	13680000	12312000	313600	0.00	313600.00
12	M/S Quality Services	13680000	12312000	400000	0.00	400000.00
13	M/S Yak Builders	13680000	12312000	273600	0.00	273600.00
14	M/S Guli Khel Construction Co	13680000	12312000	313600	0.00	313600.00
15	M/S Ayaz Construction Company	13680000	12312000	0	0.00	0.00
16	Said Anbar Bacha	13680000	12312000	386000	0.00	386000.00
17	M/S Jamayal Builders	13680000	12312000	275000	0.00	275000.00





	M/S Hasnain Khan Construction Company (SMC- Private) Limited	13680000	12996000	0	0.00	0.00
9	M/S Muhammad Rahim	13680000	13420100	295000	0.00	295000.00
20	Hazrat Shoaib	13680000	14973700	290000	0.00	290000.00

7 Among 20 No. responsive bidders 03 No bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .


8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Bakht Sher Ali & Co. Govt. Contractor.


9 The Bid offered by M/S Bakht Sher Ali & Co. Govt. Contractor having bid cost Rs.10944000/- (Ten Million, Nine Hundred Forty Four Thousand only) @ 20% below on SI & NSI against the Engineer Estimated Cost of Rs.13680000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


  
Executive Engineer  
Swat Irrigation Division-II Matta  
(Chairman)

  
Sub Divisional Officer  
Irrigation Sub Division Matta  
(Secretary)


  
Head Clerk  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle Swat  
(Member)

  
Divisional Accounts Officer  
Swat Irrigation Division-II  
(Member)

  
Divisional Head Draftsman  
Swat Irrigation Division-II  
(Member)

*Approved as recommended*

  
Superintendent  
Swat Irrigation Circle  
Swat



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Extension / Improvement of Kohistani Banda Road along and across Kohistani Khwar in UC Sakhra Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.15.81 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 4 Total **22 No's** Contractors/Firms quoted their bid rates online, however among **22 Nos.** only **17 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
2	M/S Sabeel Building & Construction Company	20.00%	Below	20.00%	Below	Responsive
3	M/S Basit Khan Swati Construction Company	20.00%	Below	20.00%	Below	Responsive
4	M/S Sher Muhammad	20.00%	Below	20.00%	Below	Non-Responsive
5	M/S Lutaf Ali & Contractor	20.00%	Below	20.00%	Below	Responsive
6	M/S Ghani Rehman Construction Co	20.00%	Below	20.00%	Below	Responsive
7	M/S Noor Karim & Sons	20.00%	Below	20.00%	Below	Responsive
8	M/S Muhammad Nasir Shah & Co	20.00%	Below	20.00%	Below	Responsive
9	SAJID KHAN CONSTRUCTION COMPANY	20.00%	Below	20.00%	Below	Responsive
10	M/S Amir Hamza and Inayat Ullah Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
12	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
13	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
14	Hazrat Shoaib	10.00%	Below	10.00%	Below	Responsive
15	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
16	M/S KKJ (Pvt) Ltd:	10.00%	Below	10.00%	Below	Responsive



	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Responsive
18	M/S Gulfi Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
19	Quisar Ali Khan	10.00%	Below	10.00%	Below	Responsive
20	M/S D.G Builders Construction Co.	10.00%	Below	10.00%	Below	Responsive
21	M/S Muhammad Rahim	1.95%	Below	1.95%	Below	Responsive
22	M/S Hasnain Khan Construction Company (SMC-Private) Limited	5.00%	Above	5.00%	Above	Non-Responsive

6


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	15810000	12648000	0	0.00	0.00
2	M/S Sabeel Building & Construction Company	15810000	12648000	316200	1264800	1581000.00
3	M/S Basit Khan Swati Construction Company	15810000	12648000	356200	1264800	1621000.00
4	M/S Sher Muhammad	15810000	12648000	185800	495000	680800.00
5	M/S Lutaf Ali & Contractor	15810000	12648000	316000	1467200	1783200.00
6	M/S Ghani Rehman Construction Co	15810000	12648000	335000	1265000	1600000.00
7	M/S Noor Karim & Sons	15810000	12648000	316500	1265000	1581500.00
8	M/S Muhammad Nasir Shah & Co	15810000	12648000	265000	1320000	1585000.00
9	SAJID KHAN CONSTRUCTION COMPANY	15810000	12648000	317000	1265000	1582000.00
10	M/S Amir Hamza and Inayat Ullah Construction Company	15810000	14229000	0	0.00	0.00
11	M/S Mohammad Tahir Khan	15810000	14229000	316500	0.00	316500.00
12	ASHRAF ELAHI CONSTRUCTION CO	15810000	14229000	318000	0.00	318000.00
13	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	15810000	14229000	317000	0.00	317000.00
14	Hazrat Shoaib	15810000	14229000	360000	0.00	360000.00
15	M/S Muhammad Hasnain Construction Company	15810000	14229000	0	0.00	0.00
16	M/S KKJ (Pvt) Ltd:	15810000	14229000	424400	0.00	424400.00




	M/S M. Saleem Construction Company	15810000	14229000	356200	0.00	356200.00
18	M/S Guli Khel Construction Co	15810000	14229000	356200	0.00	356200.00
19	Qaisar Ali Khan	15810000	14229000	332620	0.00	332620.00
20	M/S D.G Builders Construction Co:	15810000	14229000	259000	0.00	259000.00
21	M/S Muhammad Rahim	15810000	15501700	335000	0.00	335000.00
22	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	15810000	16600500	0	0.00	0.00


- 7 Among 22 No. responsive bidders 07 No bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Muhammad Nasir Shah & Co. Govt. Contractor.
- 9 The Bid offered by M/S Muhammad Nasir Shah & Co. Govt. Contractor having bid cost **Rs.12648000/-** (Twelve Million, Six Hundred Forty Eight Thousand only) @ 20% below on SI & NSI against the Engineer Estimated Cost of Rs.15810000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


  
**Executive Engineer**  
Swat Irrigation Division-II Matta  
(Chairman)

  
**Sub Divisional Officer**  
Irrigation Sub Division Matta  
(Secretary)


  
**Head Clerk**  
Swat Irrigation Division-II  
(Member)

  
**Superintendent**  
Swat Irrigation Circle Swat  
(Member)

  
**Divisional Accounts Officer**  
Swat Irrigation Division-II  
(Member)

  
**Divisional Head Draftsman**  
Swat Irrigation Division-II  
(Member)

*Approved as recommended.*

  
**Superintendent**  
Swat Irrigation Circle  
Swat





**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**  
Telephone No. 0946-791221

Email: [xenirrimatta@gmail.com](mailto:xenirrimatta@gmail.com)

Name of Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Extension of Totako Banda Road along and across Natural Drains, Water Channels, Flood Carrier Channels in UC Sakhra Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of Rs.640 (Million) in the PDWP meeting held on 05-08-2022 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of Rs.13.80 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.6066/2022, dated 20-10-2022 and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 4 Total 17 No's Contractors/Firms quoted their bid rates online, however among 17 Nos. only 10 No Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Gul Faraz	20.00%	Below	20.00%	Below	Responsive
2	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
3	M/S Rebound Construction And Builders	20.00%	Below	20.00%	Below	Responsive
4	M/S Bakht Sher Ali & Co.	20.00%	Below	20.00%	Below	Responsive
5	M/S Jamayal Builders	20.00%	Below	20.00%	Below	Responsive
6	M/S Umar Constructors	20.00%	Below	20.00%	Below	Non-Responsive
7	M/S J Sons Group	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S Ibrahim Shah Construction Company PVT LTD	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Belcw	10.00%	Below	Responsive
10	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S Yak Builders	10.00%	Below	10.00%	Below	Responsive
12	Qaisar Ali Khan	10.00%	Below	10.00%	Below	Responsive
13	M/S Noor Karim & Sons	10.00%	Below	10.00%	Below	Responsive
14	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
15	SAJID KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
16	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Responsive
17	M/S Hasnain Khan Construction Company (SMC-Prvite) Limited	5.00%	Above	5.00%	Above	Non-Responsive



Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

r.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Gul Faraz	13800000	11040000	316000	1104000	1420000.00
2	M/S AIKA ENGINEERING SERVICES	13800000	11040000	0	0.00	0.00
3	M/S Rebound Construction And Builders	13800000	11040000	285000	1104000	1389000.00
4	M/S Bakht Sher Ali & Co.	13800000	11040000	276000	1104000	1380000.00
5	M/S Jamayal Builders	13800000	11040000	280000	1104000	1384000.00
6	M/S Umar Constructors	13800000	11040000	876000	0.00	876000.00
7	M/S J Sons Group	13800000	12420000	0	0.00	0.00
8	M/S Ibrahim Shah Construction Company PVT LTD	13800000	12420000	0	0.00	0.00
9	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	13800000	12420000	277000	0.00	277000.00
10	M/S Muhammad Hasnain Construction Company	13800000	12420000	0	0.00	0.00
11	M/S Yak Builders	13800000	12420000	276000	0.00	276000.00
12	Qaisar Ali Khan	13800000	12420000	286400	0.00	286400.00
13	M/S Noor Karim & Sons	13800000	12420000	276500	0.00	276500.00
14	M/S Guli Khel Construction Co	13800000	12420000	316000	0.00	316000.00
15	SAJID KHAN CONSTRUCTION COMPANY	13800000	12420000	0	0.00	0.00
16	M/S M. Saleem Construction Company	13800000	12420000	316000	0.00	316000.00
17	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	13800000	14490000	0	0.00	0.00

7 Among 17 No. responsive bidders **04** No bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .

8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Bakht Sher Ali & Co. Govt. Contractor.

9 The Bid offered by **M/S Bakht Sher Ali & Co.** Govt. Contractor having bid cost **Rs.11040000/-** (Eleven Million & Forty Thousand only) @ 20% below on SI & NSI against the Engineer Estimated Cost of Rs.13800000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.

Executive Engineer

Swat Irrigation Division-II Matta  
(Chairman)

Sub Divisional Officer

Irrigation Sub Division Matta  
(Secretary)

Head Clerk

Swat Irrigation Division-II  
(Member)

Superintendent

Swat Irrigation Circle Swat  
(Member)

Divisional Accounts Officer

Swat Irrigation Division-II  
(Member)

Divisional Head Draftsman

Swat Irrigation Division-II  
(Member)





**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Construction / Improvement of Doghalgo Road along and across Doghalgo Khwar in UC Beha Tehsil Matta District Swat (Balance Work)

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.11.51 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 4 Total **13 No's** Contractors/Firms quoted their bid rates online, however among **13 Nos.** only **10 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Gul Faraz	20.00%	Below	20.00%	Below	Responsive
2	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
3	M/S MAAS CON BUILDERS	20.00%	Below	20.00%	Below	Responsive
4	M/S Sher Muhammad	20.00%	Below	20.00%	Below	Non-Responsive
5	M/S Jamayal Builders	20.00%	Below	20.00%	Below	Responsive
6	M/S Jehan Zeb	20.00%	Below	20.00%	Below	Responsive
7	M/S Amir Hamza and Inayat Ullah Construction Company	10.00%	Below	10.00%	Below	Responsive
8	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
9	M/S MUHAMMAD ILYAS KHAN	10.00%	Below	10.00%	Below	Responsive
10	M/S Akhtar Syed	10.00%	Below	10.00%	Below	Responsive
11	Qaisar Ali Khan	10.00%	Below	10.00%	Below	Responsive
12	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
13	M/S Aman Ullah Khan Construction Comapny	10.00%	Below	10.00%	Below	Non-Responsive





Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Gul Faraz	11510000	9208000	270200	920000.00	1190200.00
2	M/S AIKA ENGINEERING SERVICES	11510000	9208000	0	0.00	0.00
3	M/S MAAS CON BUILDERS	11510000	9208000	231000	924000.00	1155000.00
4	M/S Sher Muhammad	11510000	9208000	286400	690400.00	976800.00
5	M/S Jamayal Builders	11510000	9208000	1600000	0.00	1600000.00
6	M/S Jehan Zeb	11510000	9208000	230200	920800.00	1151000.00
7	M/S Amir Hamza and Inayat Ullah Construction Company	11510000	10359000	230200	0.00	230200.00
8	ASHRAF ELAHI CONSTRUCTION CO	11510000	10359000	259000	0.00	259000.00
9	M/S MUHAMMAD ILYAS KHAN	11510000	10359000	230500	0.00	230500.00
10	M/S Akhtar Syed	11510000	10359000	230000	0.00	230000.00
11	Qaisar Ali Khan	11510000	10359000	259000	0.00	259000.00
12	M/S Guli Khel Construction Co	11510000	10359000	270200	0.00	270200.00
13	M/S Aman Ullah Khan Construction Comapny	11510000	10359000	0	0.00	0.00


- 7 Among 13 No. responsive bidders 04 No bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Jamayal Builders Govt. Contractor.
- 9 The Bid offered by **M/S Jamayal Builders** Govt. Contractor having bid cost **Rs.9208000/-** (Nine Million, Two Hundred Eight Thousand only) @ 20% below on SI & NSI against the Engineer Estimated Cost of Rs.11510000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


  
Executive Engineer  
Swat Irrigation Division-II Matta  
(Chairman)


  
Sub Divisional Officer  
Irrigation Sub Division Matta  
(Secretary)

  
Head Clerk  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle Swat  
(Member)

  
Divisional Accounts Officer  
Swat Irrigation Division-II  
(Member)

  
Divisional Head Draftsman  
Swat Irrigation Division-II  
(Member)

  
Swat Irrigation Circle  
Swat



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

me of Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Construction of Water Ponds from Village Labat to Detpani & Adjoining Areas Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.8.08 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6066/2022**, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 4 Total **14 No's** Contractors/Firms quoted their bid rates online, however among **14 Nos.** only **11 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
2	M/S MAAS CON BUILDERS	20.00%	Below	20.00%	Below	Responsive
3	M/S Rebound Construction And Builders	20.00%	Below	20.00%	Below	Non-Responsive
4	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
5	M/S Waqar Ahmad Builders	10.00%	Below	10.00%	Below	Responsive
6	M/S Charbagh Construction Co.	10.00%	Below	10.00%	Below	Responsive
7	M/S Ala Abad Construction Company	10.00%	Below	10.00%	Below	Responsive
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
9	M/S Yousafzai Builders And Supplier	10.00%	Below	10.00%	Below	Responsive
10	M/s GREEN BUILDERS CONSTRUCTION	10.00%	Below	10.00%	Below	Responsive
11	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
12	SAJID KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
13	M/S Aman Builders Private Limited	10.00%	Below	10.00%	Below	Responsive
14	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive





Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	8080000	6464000	0	0.00	0.00
2	M/S MAAS CON BUILDERS	8080000	6464000	162000	647000.00	809000.00
3	M/S Rebound Construction And Builders	8080000	6464000	0	0.00	0.00
4	ASHRAF ELAHI CONSTRUCTION CO	8080000	7272000	0	0.00	0.00
5	M/S Waqar Ahmad Builders	8080000	7272000	172000	0.00	172000.00
6	M/S Charbagh Construction Co.	8080000	7272000	185800	0.00	185800.00
7	M/S Ala Abad Construction Company	8080000	7272000	1826000	0.00	1826000.00
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	8080000	7272000	162000	0.00	162000.00
9	M/S Yousafzai Builders And Supplier	8080000	7272000	161600	0.00	161600.00
10	M/s GREEN BUILDERS CONSTRUCTION	8080000	7272000	180000	0.00	180000.00
11	M/S Muhammad Hasnain Construction Company	8080000	7272000	0	0.00	0.00
12	SAJID KHAN CONSTRUCTION COMPANY	8080000	7272000	161000	0.00	161000.00
13	M/S Aman Builders Private Limited	8080000	7272000	165000	0.00	165000.00
14	M/S Guli Khel Construction Co	8080000	7272000	201600	0.00	201600.00


7 The Lowest evaluated & responsive bid offered by **M/S MAAS CON Builders** Govt. Contractor @ 20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.6464000/-** (Six Million, Four Hundred Sixty Four Thousand only) against the Engineer Estimated Cost Rs.8080000/- is hereby recommended by the committee for approval of the Competent Authority.


  
Executive Engineer  
Swat Irrigation Division-II Matta  
(Chairman)


  
Sub Divisional Officer  
Irrigation Sub Division Matta  
(Secretary)

  
Head Clerk  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle Swat  
(Member)

  
Divisional Accounts Officer  
Swat Irrigation Division-II  
(Member)

  
Divisional Head Draftsman  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle  
Swat



Name of Work: ADP No.2187 (220664) Improvement of Flood Protection Structures, Small Irrigation Schemes in Village Shawar, Arkot, Sherpalam and adjoining areas District Swat.

Sub Work: Restoration / Improvement of Small Irrigation Channels in UC's Shawar, Arkot, Sherpalam and adjoining areas in Tehsil Mattia District Swat (Package-1)

- 1 The Main PC-1 of the Scheme was administratively approved for cost of Rs.200 (Million) in the PDWP meeting held on 23-08-2022 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of Rs.18.73 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.6066/2022, dated 20-10-2022 and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 08-11-2022.
- 4 Total 14 No's Contractors/Firms quoted their bid rates online, however among 14 Nos. only 11 No Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


5 Comparative Statement Showing rates offered by the various contractors						
Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AIKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
2	M/S Jehan Zeb	20.00%	Below	20.00%	Below	Non-Responsive
3	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
4	M/S Basit Khan Swati Construction Company	10.00%	Below	10.00%	Below	Responsive
5	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
6	M/S Izharullah Construction Company	10.00%	Below	10.00%	Below	Responsive
7	Hazrat Shoaib	10.00%	Below	10.00%	Below	Responsive
8	M/S Lutaf Ali & Contractor	10.00%	Below	10.00%	Below	Responsive
9	M/S Noor Karim & Sons	10.00%	Below	10.00%	Below	Responsive
10	M/S M.Adnan Construction Co	10.00%	Below	10.00%	Below	Responsive
11	Qaisar Ali Khan	10.00%	Below	10.00%	Below	Responsive
12	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
13	M/S Jamayal Builders	10.00%	Below	10.00%	Below	Responsive
14	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	5.00%	Above	5.00%	Above	Non-Responsive




Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	18730000	14984000	0	0.00	0.00
2	M/S Jehan Zeb	18730000	14984000	0	0.00	0.00
3	M/S Mohammad Tahir Khan	18730000	16857000	375000	0.00	375000.00
4	M/S Basit Khan Swati Construction Company	18730000	16857000	414600	0.00	414600.00
5	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	18730000	16857000	375000	0.00	375000.00
6	M/S Izharullah Construction Company	18730000	16857000	375000	0.00	375000.00
7	Hazrat Shoaib	18730000	16857000	396000	0.00	396000.00
8	M/S Lutaf Ali & Contractor	18730000	16857000	374600	0.00	374600.00
9	M/S Noor Karim & Sons	18730000	16857000	375000	0.00	375000.00
10	M/S M.Adnan Construction Co	18730000	16857000	400000	0.00	400000.00
11	Qaisar Ali Khan	18730000	16857000	377400	0.00	377400.00
12	M/S Guli Khel Construction Co	18730000	16857000	414600	0.00	414600.00
13	M/S Jamayal Builders	18730000	16857000	400000	0.00	400000.00
14	M/S Hasnain Khan Construction Company (SMC-Prive) Limited	18730000	19666500	0	0.00	0.00


- 7 Among 14 No. responsive bidders 11 No bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Mohammad Tahir Khan Govt. Contractor.
- 9 The Bid offered by **M/S Mohammad Tahir Khan** Govt. Contractor having bid cost **Rs.16857000/-** (Sixteen Million, Eight Hundddred Fifty Seven Thousand only) @ 10% below on SI & NSI against the Engineer Estimated Cost of Rs.18730000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


  
Executive Engineer  
Swat Irrigation Division-II Matta  
(Chairman)


  
Sub Divisional Officer  
Irrigation Sub Division Matta  
(Secretary)

  
Head Clerk  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle  
(Member)

  
Divisional Accounts Officer  
Swat Irrigation Division-II  
(Member)

  
Divisional Head Draftsman  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle  
(Member)





**GO THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: [senicimatta@gmail.com](mailto:senicimatta@gmail.com)

Name of Work: ADP No 2187 (229664) Improvement of Flood Protection Structures, Small Irrigation Schemes in Village Shamar, Arkot, Shergalam and adjoining areas District Swat.

Sub Work: Construction / Improvement of Small Irrigation Channels in LC's Shamar, Arkot, Shergalam and adjoining areas in Tehsil Matta District Swat (Package-2)

- 1 The Main PC-I of the Scheme was administratively approved for cost of **Rs.200 (Million)** in the PDWP meeting held on **23-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.17.98 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.6066/2022, dated **20-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the NIT conditions tenders were received & opened on **08-11-2022**.
- 4 Total **11 No's** Contractors/Firms quoted their bid rates online, however among **11 Nos.** only **08 No Firms/Contractors** actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S AJKA ENGINEERING SERVICES	20.00%	Below	20.00%	Below	Non-Responsive
2	M/S Rebound Construction And Builders	20.00%	Below	20.00%	Below	Responsive
3	SAJID KHAN CONSTRUCTION COMPANY	20.00%	Below	20.00%	Below	Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
5	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
6	M/S Basit Khan Swati Construction Company	10.00%	Below	10.00%	Below	Responsive
7	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
8	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Noor Karim & Sons	10.00%	Below	10.00%	Below	Responsive
10	M/S Guli Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
11	M/S Hasnain Khan Construction Company (SMC-Private) Limited	5.00%	Below	5.00%	Below	Non-Responsive





Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S AIKA ENGINEERING SERVICES	17980000	14384000	0	0.00	0.00
2	M/S Rebound Construction And Builders	17980000	14384000	370000	1438000	1808000.00
3	SAJID KHAN CONSTRUCTION COMPANY	17980000	14384000	360000	1439000	1799000.00
4	M/S Mohammad Tahir Khan	17980000	16182000	360000	0.00	360000.00
5	ASHRAF ELAHI CONSTRUCTION CO	17980000	16182000	433300	0.00	433300.00
6	M/S Basit Khan Swati Construction Company	17980000	16182000	399600	0.00	399600.00
7	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	17980000	16182000	360000	0.00	360000.00
8	M/S Muhammad Hasnain Construction Company	17980000	16182000	0	0.00	0.00
9	M/S Noor Karim & Sons	17980000	16182000	360000	0.00	360000.00
10	M/S Guli Khel Construction Co	17980000	16182000	399600	0.00	399600.00
11	M/S Hasnain Khan Construction Company (SMC-Prive) Limited	17980000	17081000	0	0.00	0.00

- 8 Among 11 No. responsive bidders 02 No bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .
- 9 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Rebound Construction & Builders Govt. Contractor.
- 10 The Bid offered by **M/S Rebound Construction & Builders Govt. Contractor** having bid cost **Rs.14384000/-** (Fourteen Million, Three Hundred Eighty Four Thousand only) @ 20% below on SI & NSI against the Engineer Estimated Cost of Rs.17980000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


  
Executive Engineer  
Swat Irrigation Division-II Matta  
(Chairman)


  
Sub Divisional Officer  
Irrigation Sub Division Matta  
(Secretary)

  
Head Clerk  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle Swat  
(Member)

  
Divisional Accounts Officer  
Swat Irrigation Division-II  
(Member)

  
Divisional Head Draftsman  
Swat Irrigation Division-II  
(Member)

  
Superintendent  
Swat Irrigation Circle  
Swat