Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works) me of work: -

AM&R to Irrigation works in Abazai Section of Tangi Irrigation Sub Division Tangi during 2023-2024

- The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M, only 02 Nos firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar.
- 4. Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening two (02) Nos firms quoted their bids through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6. The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.2.00 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

.No	Name of Contractor	PEC No/ Category	Enlistment with works	1	ntractor	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA	PEC (Catagory)	NTN	Remarks.
		/PEC limit required C6 and above	Department	SI Rate %	NSI Rate%				No)	Reg: Yes/No	(Category) CE-04 CE-10	Status Active/ Non active	
	M/S Shah Jehan Ahmad M/S New Khan	324 C-3	Yes	N/A	25.36% Below	1.4928	40000/- 507500/-	1.01763835 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763844 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.
	Sons Construction Co:	No No	No	N/A	05% Above	2.1000	40000/-	01762916 dt:12-07-2023 BOK Umerzai Branch	No	No	No	No	Non responsive. The relevant documents not provided

The premium 25.36% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.2000000/- (Rupees Two Million) which comes to Rs.1492800/-(Rupees One Million four hundred ninety two thousand & eight hundred only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending

Member/Secretary Head Clerk

Charsadda Irrigation Division Charsadda

Divisional Hyad Charsadda Ingation Division Charsadda.

Superintendent Peshawar Irrigation Circle

Peshawar.

Member Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

Sub-Divisional Officer Charsadda Irrigation Sub-Division

Charsadda

Member What Sub-Divisional Officer Tangi Irrigation Sub-Division

Executive Engineer Charsadda Irrigation Division

As recommended by the processional committee The lawest hid at the rate of 25.36% below on the estimated cost of Rs. 2 w(11) assrepting to Rs. 14928001- operal by 11/5 State John Ahmad Gout. Contracta is hereby affronced.

1-0

ame of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

AM&R to Diversion arrangements at Munda Head Works in Tangi Irrigation Sub-Division Tangi during 2023-24

- The subject AMSR Works was floated to tender in order to keep the AMSR contractor on board in case of any emergency work.
- 2 Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Heward Peshawar dated 22-06-2023.
- On fixed date Le 13-07-2023 till specified time Le 02:00 P.M. only 03 Nos firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement. Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening, three (03) Nos firms quoted their bids through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.

6 The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.2.00 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.No	Name of Contractor	PEC No/ Category	Enlistment with works	10.00	ntractor remium	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg:	PEC (Category) CE-04	NTN Status	Remarks.
		/PEC limit required C6 and above	Department	SI Rate %	NSI Rate%				No)	Yes/No	CE-10	Active/ Non active	
1	M/S Shah Jehan Ahmad	324 C-3	Yes	N/A	20.00% Below	1.6000	40000/- 160000/-	1.01763837 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763842 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.
2	M/S S S Engineers	15112 C-5	Yes	N/A	10.00% Below	1.8000	40000/-	01722717 dt:12-07-2023 BOK Tangi Branch.	No	Yes	Yes	Yes	Non responsive. The relevant documents not provided
3	M/S New Khan Sons Construction Co.	No	No	N/A	05% Above	1,9000	40000/-	01762917 dt:12-07-2023 BOK Umerzai Branch	No	No 1	No	No	Non responsive. The relevant documents not provided

Manage Menden

1-2 | Page

MI AME

1

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.2000000/- (Rupees Two Million) which comes to Rs.1600000/-(Rupees One Million & six hundred thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar

Member/Secretary Head Clerk Charsadda Irrigation Division Charsadda

Member Divisional Head Oralisman Charsadda Irrigation Division Charsadda.

Peshawar Irrigation Circle Peshawar.

Member Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

naraun, Member Member Sub-Divisional Officey Charsadda Irrigation Sub-Division Charsadda

Member Wyman Sub-Divisional Office Tangi Irrigation Sup-Division Tangi

Chairman Executive Engineer Charsadda Irrigation Division Charsadda.

As recommunied by the Processional Committee, the local bil at not 8 30.00%, below on the Estimated cost 8 Rs. 2.00(n) affregating to Rs. 1600000)- Africal by 11/15 Shah Jelon Humand Growt. Contracts is hereby affronced.

Subtrintending Engineer Bestawar Irrigation Circle Peshawar

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

Sub-work.

AM&R to Irrigation work in Harichand Section of Tangi Irrigation Sub Division Tangi during 2023-2024

- 1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M, only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar.
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement. Committee notified vide Superintending Engineer,
  Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid
  through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.2.00 Million were accordingly
  evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.No	Name of Contractor	PEC No/ Category	Enlistment with works	1000	ntractor	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg: Yes/No	PEC (Category) CE-04	NTN Status Active/	Remarks.
		/PEC limit required C6 and	Department	SI Rate %	NSI Rate%	/	/		No)	Tes/No	CE-10	Non active	
1	M/S Shah Jehan Ahmad	324 C-3	Yes	N/A	20.00% Below	1.6000	160000/-	1.01763836 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763843 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.

Alsius

1

1.21Page

NKmm A

\*

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.2000000/- (Rupeqs Two Million) which comes to Rs.1600000/-(Rupees One Million & six hundred thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Irrile, Peshawar No.3044/16/6-M, dated 12/05/2022.

Member/Secretary Head Clerk

Charsadda Irrigation Division Charsadda

Member Divisional Mea Charsadda hrigation Division Charsadda.

Superintendent Peshawar Irrigation Circle Peshawar.

Member Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

Member Sub-Divisional Office

Charsadda Irrigation Sub-Division Charsadda

Member Sub-Divisional Officer Tangi Irrigation Sub-Division

Executive Engineer Charsadda Irrigation Division

6

As recommended by the fracticulant Committee the locard leid at the rate of 20.00% below on the Estimated Cost of fs. 2.00(11) affronced.

Thread Grant Contractu is horeby affronced. Superintending Engineer

2-2 | Page

esbawar Irrigation Circle Peshawar

me of work: -Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

b-wor-AM&R to Irrigation work in Utmanzai Section of Charsadda Irrigation Sub-Division Charsadda during 2023-2024

- The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M. only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar.
- 4 Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement. Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6 The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.5 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.No.	Name of Contractor	PEC No.	Enlistment with works	1515	ntractor emium	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg:	PEC (Category) CE-04	NTN Status	Remarks.
		/PEC limit required C6 and above	Department	SI Rate %	NSI Rate%				No)	Yes/No	CE-10	Non active	
1	M/S Shah Jehan Ahmad	324 C-3	Yes	N/A	25.36% Below	1.1196	30000/- 380550/-	1.01763863 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763846 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.

The premium 25.36% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1500000/- (Rupees One Million & five hundred thousand) whi comes to Rs.1119600/- (Rupees One Million one hundred nineteen thousand & six hundred only) being lowest evaluated responsive bid is recommended by the committee notific vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022. Member/Secretary Member Head Clerk Divisiona H Superintendent Divisional Accounts Officer Charsadda Irrigation Division Charsadda Peshawar Irrigation Circle Charsadda Irrigation Division Charsadda Charsado Peshawar. Charsadda Many Member Sub-Divisional Officer Sub-Divisional Officer/ Executive Engineer Charsadda Irrigation Sub-Division Tangi Irrigation Sub-Division Charsadda Irrigation Division Charsadda Charsadda. As recommended by the procurant Committee, the house lind at the vote 8 Rs. 25.36%, below on the Estimated Cost of Rs 1.5 (M) affregating to Rs. 118600/- offered by M/s Shah Johan Himael broad Contractor is brooky affronced. Peshawar Irrigation Circle Peshawar

4-1

## BID EVALUATION REPORT.

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

Sub-wo

AM&R to Irrigation works in Doaba & Sholgara Sections of Shabqadar Irrigation Sub Division Shabqadar 2023-2024

- 1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M, only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle,
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement Committee notified vide Superintending Engineer,
  Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid
  through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.5 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

	y the procurement Name of Contractor	PEC No/	Enlistment with works	Cor	ntractor	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/ No)	KPPRA Reg: Yes/No	PEC (Category) CE-04 CE-10	NTN Status Active/	Remarks.
		/PEC limit required C6 and	Department	SI Rate %	NSI Rate%						CE-10	Non active	
		above 324	Yes	N/A	25.36%	1.1196	30000/-	1.01763864 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763848 dt:12-07-2023 BOK	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.
,	M/S Shah Jehan Ahmad	324 C-3	1		Below		3003307	Main Bazar Branch Charsadda		_	_	. \	

Johann

-	-	2		
2	5.	95	6	7

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1500000/- (Rupees One Million & five hundred thousand) which comes to Rs.1119600/- (Rupees One Million one hundred nineteen thousand & six hundred only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022.

Member/Secretary Head Clerk

Member Divisional ylead Dry Charsadda Irrigatio Charsadda Charsadda Irrigation Division Charsadda

Superintendent Peshawar Irrigation Circle

Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

Chaur Member Sub-Divisional Officer Charsadda Irrigation Sub-Division Charsadda

Member Sub-Divisional Officer Tangi Irrigation Sub-Division Tangi

Chairman Executive Engineer Charsadda Irrigation Division Charsadda

As recommended by the Procuremed Committee, the lowest Line at the rate of 25.36% below on the Estimated Cook of Rs. 1.5(11) 458 reguling to Rs. 11196001- Upered by MIS Shah Johan Ahmad broad Contracte is horaby approximed.

Siperintending Engineer Peshawar Irrigation Circle Peshawar

2-2 Page

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

Sub-work:

AM&R to periodical repair of Diversion arrangements/Restoration of augmentation supplies to Civil Kathas in jurisdiction of Charsadda Irrigation Division Charsadda during 2023-2024

- 1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on Daily Heward Peshawar dated 22-06-2023, Daily Naj Peshawar dated 22-06-2023, Daily Naj Peshawar dated 22-06-2023 and
- On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M. only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar
- 4 Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02:30 P.M in presence of the procurement. Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6 The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.5 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

5.No	Name of Contractor	/PEC limit required	Enlistment with works Department	pr	ntractor emium NSI Rate%	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/ No)	KPPRA Reg: Yes/No	PEC (Category) CE-04 CE-10	NTN Status Active/ Non active	Remarks.
1	M/S Shah Jehan Ahmad	24 C-3	Yes	N/A	25.36% Below	1.1196	30000/- 380550/-	1.01763840 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763849 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.

Meno

1chaury

1-2 | Page

Milnom

de

2536%

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1500000/- (Rupees One Million & five hundred thousand) which commes to Rs.1119600/- (Rupees One Million one hundred nineteen thousand & six hundred only) being lowest evaluated responsive bid is recommended by the committee notified wide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022.

Member/Secretary Head Clerk Charsadda Irrigation Division

Member Divisional Mead Draftsman Charsadda Ingation Division Charsadda

Member Superintendent Peshawar Irrigation Circle Peshawar.

Member Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

Member Charay Sub-Division Officer Charsadda Irrigation Sub-Division Charsadda

Member Sub-Divisional Officer Tangi Irrigation Sub-Division Tangi Challman Executive Engineer Charsadda Irrigation Division Charsadda.

As accommanded by the Processent Committee, the loneupl line at the rate of the 25:36% below on The Estimated end of the 1.15 (11) affrojeting to be 1.18 book of opened by M/s Shah Jehan Ahmad Cront. Contracts is hereby approvad.

Superhaming Engineer Peshawar Irrigation Circle Peshawar

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

Sub-work -

AM&R for Repair/restoration to flood protection works at vulnerable location and clearance of Drains in Charsadda Irrigation Sub-Division Charsadda during 2023-2024

- 1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M, only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar.
- 4. Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement. Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6. The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs. 1.5 Million were accordingly evaluated ee. The detail of evaluation is furnished as under.

S.No	Name of Contractor	PEC No/ Category	Enlistment with works	1000	entractor	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg: Yes/No	PEC (Category) CE-04	NTN Status Active/	Remarks.
		/ /PEC limit required C6 and		SI Rate %	NSI Rate%				No)	Tes/No	CE-10	Non active	
1	M/S Shah Jehan Ahmad	324 C-3	Yes	N/A	25.36% Below	1.1196	30000/- 380550/-	1.01763839 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763845 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsiv bidder.

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1500000/- (Rupees One Million & five hundred thousand) which comes in Rs.1119600/- (Rupees One Million one hundred nineteen thousand & six hundred only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022.

Member/Secretary Head Clerk

Head Clerk Charsadda Irrigation Division Charsadda Member Divisional Head Draftsman Charsadda Irrigation Division Charsadda.

Superintendent
Peshawar Irrigation Circle

Member Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

Member Sub-Divisional Officer Charsadda Irrigation Sub-Division Member Sub-Divisional Officer Tangi Irrigation Sub-Division Tangi

Chairman Executive Engineer Charsadda Irrigation Division Charsadda

As recommanded by the Procurement Consisted to longs hid at the rate of 25.36%, below on the Estimated cost & Ls. 15 (11) appreparing to his . 1196001- Memol by Ms Shah Jehan Ahmad Coost Contractor is hereby apprepared.

Superintending Engineer Peshawar Irrigation Circle Peshawar

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

Sub-woil .

AM&R for Repair/restoration to flood protection works at vulnerable location and clearance of Drains in Tangi Irrigation Sub-Division Tangi during 2023-2024

- 1. The subject AMSR Works was floated to tender in order to keep the AMSR contractor on board in case of any emergency work.
- 2 Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M. only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle,
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02:30 P.M in presence of the procurement. Committee notified vide Superintending Engineer, Peshawar Inspation Circle, Peshawar No 3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid. through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- The bids affered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.5 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under EPPRA PEC NTN Remarks.

3.3%	Name of Contractor	PEC No.	Enlistment with works		ntractor emium	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/ No)	Reg: Yes/No	(Category) CE-04 CE-10	NTN Status Active/	Kemarks.
		IPEC limit required C6 and	Department	SI Rate %	NSI Ratefis						CE-IU	Non active	
1	M/S Shah Jehan Ahmad	324 C-3	Yes	N/A	20.00% Below	1.2000	30000/-	1.01763865 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2.01763841 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	Ist lowest responsive bidder

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1500000/- (Rupees One Million & five hundred thousand) which comes to Rs.1200000/- (Rupees One Million & two hundred thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022. Member/Secretary Head Clerk Divisional Accounts Officer Divisional Aead Dra Charsadda Irrigation Division Charsadda Vrigation Division Peshawar Irrigation Circle Charsadda Irrigation Division Charsadda Charsadda. Peshawar. Charsadda. Chaur Member My Member Sub-Divisional Officer Executive Engineer As recommended by the Procurement Consider, the lowest live at the rate of 20.0% below on the Estimated and of ks. 1.5 (M) affragiting to hs. 1200000}- Operal by M/s Shah Jehon Ahmad Crout. Contractor is hereby affronced. Tangi Irrigation Sub-Division Charsadda Irrigation Sub-Division Tangi Charsadda uperintending Engineer lesbawar Irrigation Circle Peshawar

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 [Civil Works]

Sub-won.

AM&R for Repairirestoration to flood protection works at vulnerable locations and clearance of Drains in Shabqadar Irrigation Sub-Division
Shabqadar during 2023-2024

1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.

- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Imgation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KIPPRA Imgation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Bast Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023.
- On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M. only 01 No firm submitted their bidding documents to Superintending Engineer. Peshawar Impalion Circle. Peshawar
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02:30 P.M in presence of the procurement. Committee notified vide Superinlending Engineer.
  Peshawar imigation Circle, Peshawar No. 3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.5 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

5.No	Name of Commons	PEC No. Category	Enlistment with works		ntractor emium	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg	PEC (Category)	NEN Status	Remarks.
		PEC limit required C6 and above	Department	SI Rate %	NSI Rach				No)	YesNo	Category) CS-64 CS-10	Active Non active	
1	M/S Shah Jehan Ahmad	324 C-3	YES	MA	25.38% Below	1.1196	30000/- 380550/-	1.01763838 dt.12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763847 dt.12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	ist lowest responsive bidder

1-2 Page

6

20

The premium 25.36% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1500000/- (Rupees One Million & five hundred thousand) which s to s.1119600/- (Rupees One Million one hundred nineteen thousand & six hundred only) being lowest evaluated responsive bid is recommended by the committee notified Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022. Member Divisional Accounts Officer Divisional Head Superintendent Charsadda Irrigation Division ead Clerk Peshawar Irrigation Circle Charsadda Irrigation Division harsadda Irrigation Division Charsadda. Charsadda. Peshawar. harsadda Member My Sub-Divisional Officer As recommended by the procurement committee, the lonest line at the rate of 25.36%, below on the Estimated and I has 1.5(11) 98 regards the grant School of the Shah Telian Ahmad Croat. Contractor is hereby approved. Member Executive Engineer Sub-Divisional Officer Tangi Irrigation Syb-Division Charsadda Irrigation Sub-Division Tangi Charsadda Superintending Engineer Shawar Irrigation Circle Peshawar n

A-10

#### BID EVALUATION REPORT.

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison Charsadda, During 2023-2024 (Civil Works)

Sub-work

AM&R to Civil works of Kheshki Section of Charsadda Irrigation Sub-Division Charsadda during 2023-2024

- The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- 2. Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Imgation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M., only 01 No firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar.
- 4. Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement. Committee notified vide Superintending Engineer, Peshawar Imgation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening one (01) No firm quoted his bid through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6. The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.00 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.No	Name of Contractor	PEC No.	Enlistment with works	0000	ntractor emium	Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg:	PEC (Category)	NTN Status	Remarks.
		/PEC limit required C6 and above	Department	SI Rate %	NSI Rate%				No)	Yes/No	CE-04 CE-10	Active/ Non active	
1	M/S Shah Jehan Ahmad	324 C-3	Yes	N/A	20.00% Below	0.8000	20000/- 80000/-	1.01763866 dt:12-07-2023 BOK Main Bazar Branch Charsadda 2. 01763850 dt:12-07-2023 BOK Main Bazar Branch Charsadda	Yes	Yes	Yes	Yes	lst lowest responsive bidder.
	Jehan Ahmad					(	na	caux. W	1				3

1-2 Page

The premium 20.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.1000000/- (Rupees One Million) which comes to Rs.800000/-Rupees Eight hundred thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Circle. Peshawar No 3044/16/6-M, dated 12/05/2022. Member Divisional Head Draftsman Charsadda Irrigation Division Divisional Accounts Officer Charsadda Irrigation Division Charsadda. Head Clerk Superintendent Charsadda Irrigation Division Peshawar Irrigation Circle Charsadda. Charsadda Peshawar. Manny. Member MANA Sub-Divisional Officer Member Sub-Divisional Officer Charsadda Irrigation Sub-Division Executive Engineer Charsadda Irrigation Division Charsadda. Tangi Irrigation Sub-Division As recommended by the Processent consilter, the tompl hid at the rate of 20.00% bolow on the Estimated cock of ls. 100 (m) aggregating to la 8000001-00% bolow on the Estimated Court. contractor is horsby approximate. Charsadda Superintending Engineer sbawar Irrigation Circle Peshawar 2-2 | Page

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Division Charsadda, During 2023-2024 (Mechanical / Electrical

Work

Sub-work:-

AM&R to Electrical component works in Kheshki Section of Charsadda Irrigation Sub-Division Charsadda dg:2023-24

- 1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NiT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M., only 02 Nos firm submitted their bidding documents to Superintending Engineer, Peshawar Impation Circle. Peshawar.
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02:30 P.M in presence of the procurement. Committee notified vide Superintending Engineer.
  Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening. two (02) Nos firms quoted their bids through the online comparative statement.
- 5 Minutes of the opening were recorded and annexed with evaluation report.
- The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.2.00 Million were accordingly
  evaluated by the procurement committee. The detail of evaluation is furnished as under.

5.No	Name of Contractor	PEC No/ Category	Enlishment with works		ntractor emium	Bid cost	CDR	CDR No. & Bank	SSD (Yes)	KPPRA Reg:	PSC (Cargory)	NTN Status	Remarks
		PEC limit required C6 and above	Department	SI Rate %	NSI Rate%				No)	YesNo	E11	Active Non active	
. 40	MS Habib Ullan Khan & Brothers Chamadda	7740 C-3	Yes	N/A	21.00% Below	1.5800	40000i- 250000i-	1,00788849 dt.12-07-2023 Al Habib Limited Haji Kifayatullah Market Mardan Road Chansacos 2,00788656 dt.12-07-2023 Al Habib Limited Haji Kifayatullah Market Mardan Road Chansacos	Yes	Yes	Yes	Yes	lst lowest responsive bloder
2	MIS Munammad Isbal & Sons	W.	194	NU/2.	20 00% Balow	1.8000	40000- 100000-	1.01889265 dt 12-07-2023 BCK Charsadda Branch 2.01889268 dt 12-07-2023 BCK Charsadda Branch	Yes	Yes	/es	Yes	2nd lowest responsive bidder

1-2 Page

In

2 5

The premium 21.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.2000000/- (Rupees Two Million) which comes to Rs.1580000/Rusees Coe Million Five hundred & Eighty thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer.

Peshawar Impation Circle Peshawar No.3044/16/6-M, dated 12/05/2022

Member Secretary

Member Secretary

Member Secretary

Divisional tight Division

Charadda Impation Division

Charadda Impation Division

Charadda Impation Bub-Division

Charadda Impation Bub-Division

Charadda Impation Bub-Division

Charadda Impation Division

Charadd

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Division Charsadda, During 2023-2024 (Mechanical / Electrical

Sub-work:-

AM&R to Mechanical component works in Kheshki Section of Charsadda Irrigation Sub-Division Charsadda dg:2023-24

- The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- 2. Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- 3. On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M, only 02 Nos firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle,
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening two (02) Nos firms quoted their bids through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6. The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.2.00 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.No	Name of Contractor	PEC No/ Category / /PEC limit required C6 and above	Enlistment with works	Contractor premium		Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	KPPRA Reg:	PEC (Category) ME-07	NTN Status	Remarks.
			Department	SI Rate %	NSI Rate%				No)	Yes/No	PIE-0/	Active/ Non active	
1	M/S Habib Ullah Khan & Brothers (Charsadda)	7740 C-3	Yes	N/A	21.00% Below	1.5800	40000/- 250000/-	1.00788650 dt.12-07-2023 Al Habib Limited Haji Kifayatullah Market Mardan Road Charsadda. 2.00788655 dt.12-07-2023 Al Habib Limited Haji Kifayatullah Market Mardan Road Charsadda.	Yes	Yes	Yes	Yes	Ist lowest responsive bidder.
2	M/S Muhammad Iqbal & Sons	1361 C-2	Yes	N/A	20.00% Below	1.6000	40000/- 160000/-	1.01689269 dt:12-07-2023 BOK Charsadda Branch. 2.01689268 dt:12-07-2023 BOK Charsadda Branch.	Yes	Yes (	Yes	Yes	2nd lowest responsive bidder.

The premium 21.00% Below offered by M/S Shah Jehan Ahmad on the estimated cost of Rs.2000000/- (Rupees Two Million) which comes to Rs.1580000/- (Rupees Two Million Five hundred & Eighty thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022.

Member/Secretary Head Clerk

Charsadda Irrigation Division Charsadda Member Divisional Nead Dransban Charsadda Irogation Division Charsadda

Member/ Superintendent Peshawar Irrigation Circle Peshawar Member Divisional Accounts Officer Charsadda Irrigation Division Charsadda.

Member Sub-Divisional Officer

Charsadda Irrigation Sub-Division Charsadda Member Manual Sub-Division Sub-Division Sub-Division

Chairman
Executive Engineer
Charsadda Irrigation Division
Charsadda.

As recommended by the Procareunt committee. The lowest line at the rate of 21.00% below on the Estimated Cost of 2.00 (11) aggregating & Rs. 1580000/Warrell by M/s Shah Jehan Ahmad Grout Contracter is horoly approved.

Superintending Engineer Peshawar Irrigation Circle Peshawar

# B-13

#### BID EVALUATION REPORT.

Name of work: -

Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Division Charsadda, During 2023-2024 (Mechanical / Electrical

Sub-work:-

AM&R to Electrical, Mechnical & Civil works in Tangi L.I.S of Tangi Irriation Sub-Division Tangi during 2023-24

- 1. The subject AM&R Works was floated to tender in order to keep the AM&R contractor on board in case of any emergency work.
- 2 Accordingly the work was put to tender vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar letter No.3250/16/6-M, dated 21/06/2023 and also uploaded on KPPRA/Irrigation website. The NIT was published in Frontier Post dated 22-06-2023, Daily Nai Baat Peshawar dated 22-06-2023, Daily Aaj Peshawar dated 22-06-2023 and Daily Hewad Peshawar dated 22-06-2023.
- On fixed date i.e 13-07-2023 till specified time i.e 02.00 P.M, only 02 Nos firm submitted their bidding documents to Superintending Engineer, Peshawar Irrigation Circle, Peshawar.
- Electronic bid opening was carried out on the same day i.e 13-07-2023 at 02.30 P.M in presence of the procurement Committee notified vide Superintending Engineer, Peshawar Irrigation Circle, Peshawar No.3044/16/6-M, dated 12/05/2022, and contractors who desired to participate in the bid opening two (02) Nos firms quoted their bids through the online comparative statement.
- 5. Minutes of the opening were recorded and annexed with evaluation report.
- 6. The bids offered by the contractors through E-bidding system in respect of the above mentioned sub work having estimated cost of Rs.1.00 Million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.No	Name of Contractor	PEC No/ Category / /PEC limit required C6 and	Enlistment with works Department	PROPERTY STATE		Bid cost	CDR amount	CDR No. & Bank	SBD (Yes/	Reg: Yes/No	(Category) EE-11	NTN Status Active/	Remarks.
				SI Rate %	NSI Rate%				No)	Yes/No	ME-07 CE-04 CE-10	Non active	
1	M/S Habib Ullah Khan & Brothers (Charsadda)	7740 C-3	Yes	N/A	20.00% Below	0.800	20000/- 80000/-	1.00788651 dt:12-07-2023 Al Habib Limited Haji Kifayatullah Market Mardan Road Charsadda.     2.00788654 dt:12-07-2023 Al Habib Limited Haji Kifayatullah Market Mardan Road Charsadda.	Yes	Yes	Yes	Yes	2 <sup>nd</sup> lowest responsive bidder through draw/toss.
2	M/S Muhammad Igbal & Sons	1361 C-2	Yes	N/A	20.00% Below	0.800	20000/- 80000/-	1.01689267 dt:12-07-2023 BOK Charsadda Branch. 2.01689270 dt:12-07-2023 BOK Charsadda Branch.	Yes	Yes	Yes	Yes	Ist lowest responsive bidder through draw/ toss.

The premium 20.00% Below offered by M/S Muhammad Iqbal & Sons on the estimated cost of Rs.100000/- (Rupees One Million) which comes to Rs.800000/-Rupees Eight hundred thousand only) being lowest evaluated responsive bid is recommended by the committee notified vide Superintending Engineer, Peshawar Irrigation Circle. Peshawar No.3044/16/6-M, dated 12/05/2022. Divisional Accounts Officer Divisional Head Head Clerk Charsadda Trrigation Division Peshawar Irrigation Circle Charsadda Irugation Division Charsadda Charsadda Irrigation Division Charsadda Peshawar. Charsadda Characy. Chairman Executive Engineer Member Manual Office Sub-Divisional Officer Charsadda Irrigation Division Tangi Irrigation Sub-Division Charsadda Irrigation Sub-Division Charsadda. As recommended by the Processed Cornille, the beast of bill at the rate of 20-cif, below on the Estimated cost of the 1-co(n) expregatly to the Booccoof- offered by M/S Midnemark 1862 & Saw (Trough Toss) is hereby attropped. Charsadda Superintending Engineer shawar Irrigation Circle Peshawar 2-2 | Page