



OFFICE OF THE SUPERINTENDING ENGINEER  
MARDAN IRRIGATION CIRCLE MARDAN

PHONE NO 0937 – 9230194

No. 129 /2-A(Buner)

Dated Mardan the 2 /02/2026

To,

The Executive Engineer  
Buner Irrigation Division  
Buner

Subject: - **APPROVAL OF TENDERS/BID EVALUATION REPORTS.**

Reference: - Your office letter No. 129/1-C dated 29.01.2026

Please refer to the letter quoted under reference, as evaluated and recommended by the procurement committee, the Tender Documents along with successful responsive Bidder / Contractor is return herewith (in original) duly approved in terms of S.No.11 of the 4<sup>th</sup> schedule, Special Power under the Financial Rules and Powers of Re-appropriation to certain department of the Khyber Pakhtunkhwa Delegation of Power under the Financial Rules and Powers of Re-appropriation 2018.

S#	Name of work	E/Cost in Million	B/Cost in Million	Name of Contractor
A	<b><u>Annual Maintenance &amp; Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26</u></b>			
1	Sub Work:- Repair to masonry structure & Canal Prism from 0+000 to 34+000 in reaches of Gagra Flow Irrigation Scheme, Repair to diversion bund of Gagra flow Flow Irrigation Scheme.	1.170	0.936	M/S Bacha Engineering services
2	Sub Work:-Repair to masonry structure & Canal Prism from 0+000 to 26+000 in reaches of Bajkata Flow Irrigation Scheme, Repair to diversion bund of Bajkata, Kalpani-I & II Irrigation Schemes.	1.450	1.16	M/S Bacha Engineering services
3	Sub Work:-Repair to masonry structure & Canal Prism from 0+000 to 26+000 in reaches of Daggar Lift Irrigation Scheme, Repair to masonry structure & Canal Prism from 0+000 to 6+500 in reaches of Karpa Minor.	0.7	0.623	M/S Bacha Engineering services
4	Sub Work:-Repair to masonry structure & Canal Prism from 0+000 to 12+000 in reaches of Kuriya Flow Irrigation Scheme, Repair to diversion bund of Kuriya flow Flow Irrigation Scheme.	1.50	1.2	M/S Abdur Rasheed Buneri
5	Sub Work:-Repair to masonry structure & Canal Prism from 0+000 to 20+000 in reaches of Charorai Flow Irrigation Scheme, Repair to diversion bund of Charorai flow Flow Irrigation Scheme, Repair to masonry structure & Canal Prism from 0+000 to 10+000 in reaches of Karshalizara Flow Irrigation Scheme, Repair to masonry structure & Canal Prism from 0+000 to 10+000 in reaches of Karshalizara Flow Irrigation Scheme.	1.450	1.16	M/S Abdur Rahim & Co
6	Sub Work:-Repair to Civil Works of Lift Irrigation Schemes within The Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26	1.20	1.078	M/S Bacha Engineering services
7	Sub Work:-Repair to Civil Works of Irrigation Tube Wells within The Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26	0.70	1.078	M/S Bacha Engineering services

You are further directed to strictly follow observance of all codal formalities as per prevailing rules. You are also directed that the saving amount on account of below premium may not be utilized without approval of the undersigned.

**Encl: As Above.**

07 Nos tender documents (In Original)

  
SUPERINTENDING ENGINEER



Name of work:-

Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.1:- Repair to masonry structure & Canal Prism from 0+000 to 34+000 in reaches of Gagra Flow Irrigation Scheme. Repair to diversion bund of Gagra flow Flow Irrigation Scheme.

## BID EVALUATION REPORT

1- The work having Estimated cost of Rs.1.17 (Million) was put to E-tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPRA & Irrigation websites.

2- At closing date & time, i.e 26.01.2026 and time 12:00 Noon 08 No bidders actively participated in the bidding process and uploaded their bids on EPAD System as well. Bids of (08) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.

3- The bids offered by the contractors through EPADS in respect of the above mentioned work having estimated cost Rs.1.170 (Million) were accordingly evaluated by the Committee. The detail of evaluation is as under:-

S#	Name of Contractor / Firm	PEC No./ Category	Enlistment # with works Depth	Contractor's Premium SI Rate (%)	NSI Rate (%)	Bid Cost Rs.(M)	CDR Amount (in Rs.)	CDR # & Bank	KPRA (Yes/No)	NTN Status	Remarks
1	M/S Nazir Khan Associates	C4/27446	459/PK-09	-10		1.05	23400	BOK 02009512	Yes	Active	Responsive
2	Sher Mhemood & Sons			-20		0.936	23400	BOP 07679182	-	-	Non-responsive due to required relevant documents not uploaded
3	M/S Long Life Builder	C4/20073	PK-C4/2396	-10		1.05	23400	ABL 15351867	Yes	Active	Responsive
4	Ajizulish Builder	65663	PK-C6-1193	-20		0.936	117000	BOK 01935201	Yes	In-Active	Non-responsive, Required Codes not available & PEC registration is invalid and NTN status is inactive
5	New Al Haseeb construction Co	C3/10685	PK-C3/1374	-10		1.05	24000	ABL 15351866	Yes	Active	Responsive
6	M/S Bacha Engineering services	C4/E 21341	PKC4/2425	-20		0.936	23400 & 93600	BOP 707011 & 707012	Yes	Active	Responsive
7	M/S Bacha Karam & Sons			-10		1.05	23400	691156 BOP		-	Non-responsive, No BOC & documents uploaded except CDR
8	M/S Eium Construction CO	1723	PK-C1/146	-10		1.05	23400	BOK 1935215	Yes	Active	Responsive

The Premium -20 % Below on SI (Schedule item) offered by M/S Bacha Engineering services, on the estimated cost of Rs.1.170 (Million) which comes to Rs.0.936 (Million) (Rupees. Nine Hundred Thirty Six Thousand) being the lowest responsive recommended for approval please.

Supintendent  
Mardan Irrigation Circle Mardan (Member)

Head Clerk  
Buner Irrigation Division,  
Buner (Member)

Sub-Engineer  
Buner Irrigation Circle No.1  
Mardan (Member)

Executive Engineer,  
Buner Irrigation Division,  
Buner (Chairman)

Approved

Sub-Engineer  
Mardan Irrigation Circle  
Mardan

Name of work: -

## BID EVALUATION REPORT

Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.2:-Repair to masonry structure & Canal Prism from 0+000 to 26+000 in reaches of Bajkatala Flow Irrigation Scheme, Repair to diversion bund of Bajkatala, Kalpani-I & II Irrigation Schemes.

- 1- The work having Estimated cost of Rs.1.45 (Million) was put to E-tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPRA & Irrigation websites.
2. At closing date & time ie 26.01.2026 and time 12:00 Noon 07 No bidders actively participated in the bidding process and uploaded their bids on EPAD System. Bids of (07) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.
- 3- The bids offered by the contractors through EPADS in respect of the above mentioned work having estimated cost Rs.1.450 (Million) were accordingly evaluated by the Committee. The detail of evaluation is as under:-

S#	Name of Contractor / Firm	PEC No./ Category	Enlistment # with works Dept	Contractor's Premium SI Rate (%)	NSI Rate (%)	Bid Cost Rs.(M)	CDR Amount (in Rs.)	CDR # & Bank	KPRA (Yes/No)	NTN Status	Remarks
1	Sher Muhammad & Sons			-20		1.16	29000, 116000	BOP 07679184 & BOP 07679185			Required relevant Documents not uploaded
2	M/S Imran and Brothers Const. Company			-10		1.30	56000	BOP 706887			Non-Responsive due to irrelevant documents uploaded while No BOC uploaded
3	M/S Long life Builder			-10		1.30	29000	ABL 15351868	Yes	Active	Responsive
4	Ajmalullah Builder			-20		1.16	145000	BOK01935202	Yes	In-Active	Non-responsive, Required Codes not available & PEC registration is invalid and NTN status is inactive
5	New Al Haseeb construction Co			-10		1.30			Yes	Active	Sealed Bid not submitted
6	M/S Bachha Engineering services			-20		1.16	29000, 116000	BOP 7070216, 707022	Yes	Active	Responsive
7	M/S Bahi Karam & Sons			-10		1.30	29000	691157 BOP			Non-responsive, No BOC & documents uploaded except CDR
8	M/S Eium Construction CO			-10		1.30	29000	BOK1935216	Yes	Active	Responsive

The Premium - 20% Below on SI (Schedule item) offered by M/S Bachha Engineering services, on the estimated cost of Rs.1.45(Million) which comes to Rs.1.16 (Million) (Rupees: Eleven Lac Sixty Thousands) being the lowest responsive is recommended for approval please.

*Approved.*  
Supintendent  
Mardan Irrigation Circle Mardan (Member)

*Hadda Clerk*  
Buner Irrigation Division,  
Buner, (Member)

*Supervisor*  
Buner Irrigation Division No.1  
Sargodha (Member)

*Head Draftsman*  
Circle Head Draftsman  
Mardan Irrigation Circle Mardan  
(Member)

*Chairman*  
Technical Engineer,  
Buner Irrigation Division,  
Buner, (Chairman)

*Approved*

*Supervising Engineer*  
Mardan Irrigation Circle  
Mardan



Name of work: -

Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.3:-Repair to masonry structure & Canal Prism from 0+000 to 26+000 in reaches of Daggar Lift Irrigation Scheme, Repair to masonry structure & Canal Prism from 0+000 to 6+500 in reaches of Karna Minor.

# **BID EVALUATION REPORT**

1- The work having Estimated cost of **Rs.0.7 (Million)** was put to E-tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPRA & Irrigation websites.

2- At closing date & time i.e.26.01.2026 and time 12:00 Noon **07** No bidders actively participated in the bidding process and uploaded their bids on EPAD System as well. Bids of (07) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.

3- The bids offered by the contractors through **EPADS** in respect of the above mentioned work having estimated cost **Rs.0.7 (Million)** were accordingly evaluated by the Committee. The detail of evaluation is as under:-

S#	Name of Contractor / Firm	PEC No. / Category	Enlistment # with works Depth	Contractor's Premium		Bid Cost Rs.(M)	CDR Amount (in Rs.)	CDR # & Bank	KPRA (Yes/No)	NTN Status	Remarks
				SI Rate (%)	NSI Rate (%)						
1	MS Nazir Khan Associates	--	459/PK-09	-10		0.63	14000	BOK 02009513	Yes	Active	Responsive
2	M/S Long Life Builder	C4/20073	PK-C4/2396	-10		0.63	14000	ABL 15351869	Yes	Active	Responsive
3	Ajdaullah Builder	65663	PK-C6-1193	-20		0.56	70000	BOK01935203	Yes	In-Active	Non-responsive, Required Codes not available & PEC registration is invalid and NTN status is
4	New Al Haseeb construction Co	C3/10685	PK-C3/1374	0		0.7	14000	ABL15351865	Yes	Active	Responsive
5	MS Bacha Engineering services	C4/E 21341	PKC4/2425	-11		0.625	14000 & 56000	BOP 707015 & 707016	Yes	Active	Responsive
6	MS Behri Karom & Sons			-10		0.63	14000	691158 BOP	-	-	Non-responsive, No BOQ & documents uploaded except CDR
7	M/S Elum Construction CO	1723	PK-C1/146	-10		0.63	14000	BOK1935217	Yes	Active	Responsive

The Premium - **11% Below** on SI (Schedule item) offered by M/S Bacha Engineering services, on the estimated cost of Rs.0.7 (Million) which comes to **Rs.0.623 (Million)** (Rupees Six Lac twenty three thousands) being the lowest responsive is recommended for approval please.

Supintendent  
Mardan Irrigation Circle Mardan (Member)

Buner Irrigation Division No.1  
Buner (Member)

Executive Engineer,  
Buner Irrigation Division,  
Buner, (Chairman)

Head Clerk  
Buner Irrigation Division,  
Buner (Member)

Circle Head Draftsman  
Mardan Irrigation Circle Mardan  
(Member)

Superintending Engineer  
Mardan Irrigation Circle  
Mardan

1. Name of work:-

Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.5:-Repair to masonry structure & Canal Prism from 0+000 to 12+000 in reaches of Kuriya Flow Irrigation Scheme. Repair to diversion bund of Kuriya flow Flow Irrigation Scheme.

### BID EVALUATION REPORT

1. The work having Estimated cost of Rs.1.50 (Million) was put to E-tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPPRA & Irrigation websites.


2. At closing date & time i.e 26.01.2026 and time 12:00 Noon 08 No bidders actively participated in the bidding process and uploaded their bids on EPAD System. Bids of (08) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.


3- The bids offered by the contractors through EPADS in respect of the above mentioned work having estimated cost Rs.1.50 (Million) were accordingly evaluated by the Committee. The detail of evaluation is as under:-


S#	Name of Contractor / Firm	PEC No./ Category	Enlistment # with works Dept	Contractor's Premium		Bid Cost Rs.(M)	CDR Amount (in Rs.)	CDR # & Bank	KPPRA (Yes/No)	NTN Status	Remarks
				SI Rate (%)	NSI Rate (%)						
1	Sher Ahmamed & Sons	-	-	-10		1.35	3000	BOP 07/6/9181	-	-	Non-responsive due to required relevant documents not uploaded
2	M/S Iman and Brothers Const: Company	-	-	-10		1.35	56000	BOP 708888	-	-	Non-responsive due to irrelevant documents uploaded while No BOG uploaded
3	M/S Abdur Rahim & CO	70613	PK-C6-1488	-1		1.48	30000	BOP 707007	Yes	Active	Responsive
4	M/S Long Life Builder	C4/20073	PK-C4/2396	-10		1.35	30000	ABL 15351871	Yes	Active	Responsive
5	Ajmalul Builder	65663	PK-C6-1193	0		1.5		-	Yes	In-Active	Sealed bid not submitted
6	M/S Rooha Engineering services	C4/E 21341	PKC4/2425	-10		1.35	30000	BOP 707019	Yes	Active	Responsive
7	M/S Abdur Rasheed Buner	20074	PKC4/2319	-20		1.2	30000 & 120000	BOK 1935210 & 1935212	Yes	Active	Responsive
8	MS Bahri Karam & Sons	-	-	-10		1.35	30000	691160 BOP	-	-	Non-responsive; No BOG & documents uploaded except CDR
9	M/S Eium Construction CO	1723	PK-C1/146	-10		1.35	30000	BOK 1935219	Yes	Active	Responsive


The Premium - 20% Below on SI (Schedule item) offered by M/S Abdur Rasheed Buner, on the estimated cost of Rs.1.5(Million) which comes to Rs.1.2 (Million) (Rupees: Twelve Lac being the lowest responsive is recommended for approval please.


  
Supintendent  
Mardan Irrigation Circle Mardan (Member)

  
Head Clerk  
Buner Irrigation Division,  
Buner (Member)

  
Buner Irrigation Division No.1  
Sorghum (Member)

  
Circle Head Draftsman  
Mardan Irrigation Circle Mardan  
(Member)

  
Executive Engineer,  
Buner Irrigation Division,  
Buner, (Chairman)

  
Superintendent Engineer  
Mardan Irrigation Circle  
Mardan



Name of work:-

# BID EVALUATION REPORT


Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.6:-Repair to masonry structure & Canal Prism from 0+000 to 20+000 in reaches of Charoai Flow Irrigation Scheme, Repair to diversion bund of Charoai flow Flow Irrigation Scheme, Repair to masonry structure & Canal Prism from 0+000 to 10+000 in reaches of Karzalizara Flow Irrigation Scheme, Repair to masonry structure & Canal Prism from 0+000 to 10+000 in reaches of Karzalizara Flow Irrigation Scheme.


- The work having Estimated cost of Rs.1.450 (Million) was put to E-tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPRA & Irrigation websites.
- At closing date & time i.e 26.01.2026 and time 12:00 Noon 07 No bidders actively participated in the bidding process and uploaded their bids on EPAD System as well. Bids of (07) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.
- The bids offered by the contractors through EPADS in respect of the above mentioned work having estimated cost **Rs.1.45 (Million)** were accordingly evaluated by the Committee. The detail of evaluation is as under:-


S#	Name of Contractor / Firm	PEC No./ Category	Enlistment # with works Dept	Contractor's Premium		Bid Cost Rs.(M)	CDR Amount (In Rs.)	CDR # & Bank	KPRA (Yes/No)	NTN Status	Remarks
				SI Rate (%)	NSI Rate (%)						
1	M/S Abdur Rahim & CO	70613	PK-C6-1488	-20		1.16	29000 & 116000	BOP 707008 & 707006	Yes	Active	Responsive
2	M/S Long Life Builder	C4/20073	PK-C4/2396	-10		1.3	29000	ABL 15351672	Yes	Active	Responsive
3	Ajduhiah Builder	65663	PK-C6-1193	0		1.45			Yes	In-Active	Sealed Bid not submitted
4	MS Bacha Engineering services	C4/E 21341	PKC4/2425	-1.1		1.43	29000	BOP 707013	Yes	Active	Responsive
5	M/S Abdur Rashed Buneil	20074	PKC4/2319	-2		1.421	29000	BOK 1935211	Yes	Active	Responsive
6	MS Bahir Karam & Sons	-	-	-10		1.35	29000	691161 BOP	-	-	Non-responsive, No BOC & documents uploaded except CDR
7	M/S Eum Construction CO	1723	PK-C1/146	-10		1.3	29000	BOK1935220	Yes	Active	Responsive

The Premium - 20% Below on SI (Schedule item) offered by M/S Abdur Rahim & Coi, on the estimated cost of Rs.1.45(Million) which comes to Rs.1.16 (Million) (Rupees: Eleven Lac Sixty thousand) being the lowest responsive is recommended for approval please.


  
Superintendent  
Mardan Irrigation Circle Mardan (Member)

  
Head Clerk  
Buner Irrigation Division,  
Buner (Member)

  
Buner Irrigation Division No.1  
Sangam (Member)

  
Circle Head Draftsman  
Mardan Irrigation Circle Mardan  
(Member)

  
Executive Engineer,  
Buner Irrigation Division,  
Buner, (Chairman)

  
Superintending Engineer,  
Mardan Irrigation Circle  
Mardan

Name of work:-

Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.8:-Repair to Civil Works of Lift Irrigation Schemes within The Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26

### BID EVALUATION REPORT

1- The work having Estimated cost of **Rs.1.2 (Million)** was put to E-tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPPRA & Irrigation websites.


2- At closing date & time i.e 26.01.2026 and time 12:00 Noon **05** No bidders actively participated in the bidding process and uploaded their bids on EPAD System. . Bids of (05) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.


3- The bids offered by the contractors through **EPADS** in respect of the above mentioned work having estimated cost **Rs.1.20 (Million)** were accordingly evaluated by the Committee. The detail of evaluation is as under:-

S#	Name of Contractor / Firm	PEC No./ Category	Enlistment # with works Depth	Contractor's Premium		Bid Cost Rs.(M)	CDR Amount (in Rs.)	CDR # & Bank	KPPRA (Yes/No)	NTN Status	Remarks
				SI Rate (%)	NSI Rate (%)						
1	MS Nozar Khan Associates	C4/27446	459/PK-09	-10		1.08	24000	BOK 02009515	Yes	Active	Responsive
2	Chaghrazi Consti. Company	-	-	-20		0.96	24000	BOK 1935199	-	-	Non-responsive due to irrelevant BOQ submitted & No documents submitted on system.
3	M/S Long Life Builder	C4/20073	PK-C4/2396	-10		1.05	24000	ABL 15351874	Yes	Active	Responsive
4	Ajidullah Builder	65663	PK-C6-1193	0		1.36	-	-	Yes	In-Active	Sealed bid not submitted
5	MS Bacha Engineering services	C4/E 21341	PKC4/2425	-10.1		1.078	24000 & 96000	BOP 707025 & 707026	Yes	Active	Responsive
6	MS Bohi Karam & Sons	-	-	-3		1.164	24000	691162 BOP	-	-	Non-responsive, No BOQ & documents uploaded except CDR
7	M/S Eum Construction CO	1723	PK-C1/146	-10		1.08	24000	BOK1935221	Yes	Active	Responsive


The Premium - **10.10% Below** on SI (Schedule item) offered by M/S Bacha Engineering services, on the estimated cost of Rs.1.2(Million) which comes to **Rs.1.078 (Million)** (Rupees: Ten Lac Seventy Eight thousand) being the lowest responsive is recommended for approval please.


  
Mardan Irrigation Circle Mardan (Member)

  
Head Clerk  
Buner Irrigation Division,  
Buner (Member)

  
Buner Irrigation Division No.1  
Buner (Member)

  
Circle Head Draftsman  
Mardan Irrigation Circle Mardan  
(Member)

  
Buner Irrigation Division,  
Buner, (Chairman)

  
Superintending Engineer  
Mardan Irrigation Circle  
Mardan



Name of work: -

Annual Maintenance & Operation of Canal works within the Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26 Sub Work No.9:-Repair to Civil Works of Irrigation Tube Wells within The Jurisdiction of Buner Irrigation Division Buner for the Year 2025-26

### BID EVALUATION REPORT

- 1- The work having Estimated cost of **Rs.0.7 (Million)** was put to E-Tender through EPADS on 11-01-2026 (Closing Date & Time: 26-01-2026 at 12:00 Noon), and E-Publicity via KPPRA & Irrigation websites.
- 2- At closing date & time i.e 26.01.2026 and time 12:00 Noon **05** No bidders actively participated in the bidding process and uploaded their bids on EPAD System.. Bids of (05) Nos bidder, who have uploaded their bids on EPAD System has been considered and opened by the Procurement Committee in the presence of bidder/representative on 12:30 P.M.
- 3- The bids offered by the contractors through **EPADS** in respect of the above mentioned work having estimated cost **Rs.0.70 (Million)** were accordingly evaluated by the Committee. The detail of evaluation is as under:-

S#	Name of Contractor / Firm	PEC No./ Category	Enlistment # with works Dept	Contractor's Premium		Bid Cost Rs.(M)	CDR Amount (In Rs.)	CDR # & Bank	KPPRA (Yes/No)	NTN Status	Remarks
				SI Rate (%)	NSI Rate (%)						
1	MS Nazli Khan Associates	C4/27446	459/PK-09	-10		0.63	14000	BOK 02009516	Yes	Active	Responsive
2	M/S Long Life Builder	C4/20073	PK-C4/2396	-10		0.63	8000	ABL 15351875	Yes	Active	Non-Responsive due to less CDR
3	Ajmalian Builder	65663	PK-C6-1193	0		0.7	-	-	Yes	In-Active	Sealed bid not submitted
4	MS Bacha Engineering services	C4/E 21341	PKC4/2425	-10.2		0.628	14000 & 56000	BOP 707027 & 707028	Yes	Active	Responsive
5	MS Bhatti Karam & Sons	-	-	-3		0.679	8000	691163 BOP	-	-	Non-responsive, No BOQ & documents uploaded except CDR & Less CDR submitted
6	M/S Eum Construction CO	1723	PK-C1/146	-10		0.63	8000	BOK 1935223	Yes	Active	Non-Responsive due to less CDR submitted

The Premium - **10.20% Below** on SI (Schedule item) offered by M/S Bacha Engineering services, on the estimated cost of **Rs.0.7(Million)** which comes to **Rs.1.078 (Million)** (Rupees: Ten Lac Seventy Eight thousand) being the lowest responsive is recommended for approval please.

Supintendent  
Mardan Irrigation Circle Mardan (Member)

Head Clerk  
Buner Irrigation Division,  
Buner (Member)

Supervisor,  
Buner Irrigation Division No.1  
Mardan (Member)

Circle Head Draftsman  
Mardan Irrigation Circle Mardan  
(Member)

Executive Engineer,  
Buner Irrigation Division,  
Buner (Chairman)

Superintending Engineer  
Mardan Irrigation Circle  
Mardan