



OFFICE OF THE CHIEF ENGINEER (NORTH)
GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT PESHAWAR

Email address: chiefnorthirr@gmail.com Phone & Fax No. 091-9212123

No 2003 /C-1/Tender Swabi

Dated

Peshawar the 29/07/2026

To

The Superintending Engineer
Swabi Irrigation Circle Swabi.

Subject: - APPROVAL OF TENDER

Reference: - Your letter No.950/6-M, dated 21-7-2026

As recommended by the Chairman Procurement Committee vide his letter under reference, the tender of the following responsive bidders/Contractor and their bid cost noted against the work is returned herewith (in original) duly approved under Sl.No. 11 Para-I(i) Page-30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018, please.

S #	Name of work	E/Cost (M)	Contractor premium	Bid Cost (M)	Name of Govt: Contractor
	ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million				
1	S/W-1, Construction of flood protection work along Zindai Nullah for the protection of village abadies, parchaona, Aurangabad, District Swabi.	43.97	20% below	35.176	Sherdad Khel Group Contractor
2	S/W-3 Construction of flood protection work along Totally Kanda for the protection of agricultural lands and abadies village Swabi Khas District Swabi.	33.84	20% below	27.072	M/S Atta Global Company Pvt Ltd
3	S/W-4 Construction of flood protection work for the protection of agricultural lands and abadies in village Ismaila, Adina, Dagi, Tarakai and Kalu Khan District Swabi.	82.31	20% below	65.848	M/S Tribal Global Construction Pvt Ltd
4	S/W-5 Construction of flood protection work for the protection of agricultural lands and abadies in village Shewa, Asota, Sheikh Jana, Ahad Khan, Parmoli, & Sher Darra Swabi.	64.02	20% below	51.216	M/S Mehtab Khan Govt: Contractor
5	S/W-6 Construction of canal patrol road along Machai branch RD 182+000 to RD 193+000 in reaches.	27.81	20% below	22.248	Imtiaz Builders
6	S/W-7 Construction of canal patrol road along Machai branch RD 170+000 to RD 175+000 in reaches.	32.68	20% below	26.144	M/S Kamran Khan Contractor
7	S/W-9 Construction of Canal Patrol road along Ismaila Disty and Buxali Disty from RD 7+000 to RD 16+000 & Canal patrol road along Gujarat minor RD 0+00 to RD 6+000 in reaches including provision of operational facilities for supervision of canal patrolling.	70.29	20% below	56.232	M/S Mehtab Khan Govt: Contractor
8	S/W-10 Construction of canal patrol road along Muqam Flow Irrigation system (Link Channel) RD 7+100 to RD 14+300 in reaches and its Beatification.	56.98	20% below	45.584	M/S Mehtab Khan Govt: Contractor
9	S/W-11 Construction of canal patrol road along Buxali Disty RD 33+700 to RD 40+000 in reaches.	39.02	20% below	31.216	M/S Shaheen Khan Govt: Contractor
10	S/W-12 Construction of Gumbat Janazgah road along Narai drain U/C Gumbat District Mardan	50.34	20% below	40.272	Dawar Lodhi Khel Contractor
11	S/W-15 Construction of flood protection work for the protection of agricultural lands and village abadies along Zanday Nullah and Rishtinay Nullah parchaona area near village Salim Khan Distt: Swabi.	30.00	20% below	24.00	M/S Noorul Amin & Soons

However, KPPRA Rules 2014 (up-to-date amended) and other rules codal formalities to be fulfilled, please.

Encl: As above
(11 No. tender documents/
Bid evaluation report)
in original

Copy to the Executive Engineer Swabi Irrigation Division-1 Swabi for information, please.

CHIEF ENGINEER (NORTH)

CHIEF ENGINEER (NORTH)

Name of work: - ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million

BID EVALUATION REPORT

Sub-work: - A-6 Construction of canal patrol road along Machai branch RD 182+000 to RD 193+000 in reaches.

Estimated cost Rs. 27.81 Million

Earnest Money Rs.0.5562 million

1. The work was put to tender vide Executive Engineer, Swabi Irrigation Division-1 Swabi office letter No. 561/M-12/GI, dated 18/06/2026 and also uploaded on EPADS, KPPRA and Irrigation website. The NIT was published in AAJ newspaper Peshawar dated 23-06-2026 with No. INF (P) 3125/26.
2. The pre bid meeting was scheduled on 06/07/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
3. Eight (08) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-1 Swabi on stipulated date & time i.e 13.07.2026 at 10.00 AM while Eight (08) Nos firm submitted their sealed envelopes on the said address through courier. Electronic bid opening was carried out through EPADS on the same day i.e.13-07-2026 at 10.30 A.M in presence of the procurement Committee notified vide Chief Engineer (North) Notification No. 4074/C-1/KPPRA,dated Peshawar 04-05-2026 and contractors who desired to participate in the bid opening.
4. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
5. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. **27.81** million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S#	Cate-gory	Enlist-men No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA A Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT Yes/No	
1	C5	27505	Imtiaz Builders	27.81	-20	-20	0.5562	2.2248	2.781	3818738193 Dated:10-7-26 BML RS.556200 RS.2224800 T-RS.2781000/-	22.248	N/A	Yes	Yes	Yes	Yes	Responsive
2	C2	3621	Shahen Khan Govt. CONTRACTO	27.81	-20	-20	0.5562	2.2248	2.781	2033390.2033385 Dated:8-7-26 BOK RS.556200 RS.2224800 T-RS.2781000/-	22.248	N/A	Yes	Yes	Yes	Yes	Responsive
3	C4	21192	Sherdad Khel Group	27.81	-20	-20	0.5562	2.2248	2.781	519038.519053 Dated:10-7-26 B-ISLAM RS.556200 RS.2224800 T-RS.2781000/-	22.248	N/A	Yes	Yes	Yes	Yes	Responsive

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements						Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPR A Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT Yes/No		
4	C2	3724	Manerwal Construction & Co.	27.81	-20	-20	0.5562	2.2248	2.781	38173.38176 Dated:10-7-26 BML RS.556200 RS.2225000 T-RS.2781200/-	22.248	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
5	C3	9589	Sarzzamin & Co.	27.81	-20	-20	0.5562	2.2248	2.781	712031 & 32 Dated:10-7-26 HMB RS.560000 RS.2230000 T-RS.2790000/-	22.248	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
6	C2	3621	Noor Mohammad & Company	27.81	-20	-20	0.5562	2.2248	2.781	735097 & 98 Dated:11-7-26 MEEZAN BANK RS.556200 RS.2225000 T-RS.2781200/-	22.248	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
7	C2	3621	Mehrab Khan & Brothers Umarzai	27.81	-20	-20	0.5562	2.2248	2.781	2037158.2037155 Dated:9-7-26 BOK RS.556200 RS.2224800 T-RS.2781000/-	22.248	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
8	C2	2534	Zaigham & Brothers Construction Pvt. Ltd	27.81	-10	-10	0.5562	0	0.5562	380996 Dated:11-7-26 UBL AMEEN RS.556200/-	25.029	N/A	Yes	Yes	Yes	Yes	Yes	Responsive

6. A total of Eight (08) bids were received. Upon detailed evaluation, all 09 bids were found responsive
7. As per NIT Condition No. 7, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
8. Based on the draw notified vide this office order/ notification No.664/M-12/General dated 17.07.2026 and accordingly draw conducted in the office of the Superintending Engineer Swabi Irrigation circle Swabi on 21.07.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. M/S Imtiaz Builders indicated at SL No.1 of the Bid Evaluation Report (Para-5) was declared as the successful bidder.


9. In view of para 7 above, the rate of successful bidder Rs. 27.81 million @ 20% below premium on Schedule and Non-Schedule items, offered by M/S Imitiaz Builders, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.


Procurement Committee


Head Clerk
Swabi Irrigation Divin-I Swabi
(Member)


Deputy Director (Design)/Planning
/TO (North) O/O the Chief
Engr.(North) Irrigation Deptt:
Peshawar
(Member)



Executive Engineer
Swabi Irrigation Divin-I Swabi
(Procurement Officer)


Administrative Officer
O/O the Chief Engr. (North) Irr
Deptt: Peshawar
(Member)

Recommended by

Superintending Engineer
Swabi Irrigation Circle Swabi
(Chairman)

Approved by

As recommended by the Chairman Procurement Committee the lowest Rate quoted by M/S Imitiaz Builders Rs. 22.248 million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved


Chief Engineer (North)
Irrigation Department Peshawar
(Procuring Entity)

Comparative Statement

Tender Title:
S/work6:- Construction of canal patrol road along Machai branch RD 182000 to RD 193000 in reaches.

Tender No:
K-26060694240

Upload Date:
6/22/2026

Expiry Date:
11/10/2026

Opening Date:
7/13/2026, 10:30:00 AM

Nature:
Single Stage Single Envelope

Estimated Cost:
27810000

Category	Contractor Name	Quoted Bid (%)	Bid Security Inst No.	Submitted Date	Remarks
C-5	IMTIAZ BUILDERS	-20.00	38187	7/12/2026	
C-2	SHAHEEN KHAN	-20.00	02033385-390	7/9/2026	
C-4	SHERDAD KHEL GROUP	-20.00	519038	7/11/2026	
C-2	MANERWAL CONSTRUCTION CO	-20.00	38173	7/12/2026	
C-3	SARZAMIN & CO	-20.00	712031	7/11/2026	
C-2	NOOR MUHAMMAD & COMPANY	-20.00	73597	7/12/2026	
C-4	Mehtab Khan & Brothers (Umarzai)	-20.00	02037158	7/11/2026	
C-2	Zaigham & Brothers Construction Pvt. Ltd.	-10.00	380996	7/13/2026	