



OFFICE OF THE CHIEF ENGINEER (NORTH)
GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT PESHAWAR

Email address: chiefnorthirr@gmail.com Phone & Fax No. 091-9212123

No. 2003 C-1/Tender Swabi

Dated

Peshawar the 29/07/2026

To

The Superintending Engineer
Swabi Irrigation Circle Swabi.

Subject: - APPROVAL OF TENDER
Reference: - Your letter No.950/6-M, dated 21-7-2026

As recommended by the Chairman Procurement Committee vide his letter under reference, the tender of the following responsive bidders/Contractor and their bid cost noted against the work is returned herewith (in original) duly approved under Sl.No. 11 Para-I(i) Page-30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018, please.

S #	Name of work	E/Cost (M)	Contractor premium	Bid Cost (M)	Name of Govt: Contractor
	ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million				
1	S/W-1, Construction of flood protection work along Zindai Nullah for the protection of village abadies, parchaona, Aurangabad, District Swabi.	43.97	20% below	35.176	Sherdad Khel Group Contractor
2	S/W-3 Construction of flood protection work along Totally Kanda for the protection of agricultural lands and abadies village Swabi Khas District Swabi.	33.84	20% below	27.072	M/S Atta Global Company Pvt Ltd
3	S/W-4 Construction of flood protection work for the protection of agricultural lands and abadies in village Ismaila, Adina, Dagi, Tarakai and Kalu Khan District Swabi.	82.31	20% below	65.848	M/S Tribal Global Construction Pvt Ltd
4	S/W-5 Construction of flood protection work for the protection of agricultural lands and abadies in village Shewa, Asota, Sheikh Jana, Ahad Khan, Parmoli, & Sher Darra Swabi.	64.02	20% below	51.216	M/S Mehtab Khan Govt: Contractor
5	S/W-6 Construction of canal patrol road along Machai branch RD 182+000 to RD 193+000 in reaches.	27.81	20% below	22.248	Imtiaz Builders
6	S/W-7 Construction of canal patrol road along Machai branch RD 170+000 to RD 175+000 in reaches.	32.68	20% below	26.144	M/S Kamran Khan Contractor
7	S/W-9 Construction of Canal Patrol road along Ismaila Disty and Buxali Disty from RD 7+000 to RD 16+000 & Canal patrol road along Gujarat minor RD 0+00 to RD 6+000 in reaches including provision of operational facilities for supervision of canal patrolling.	70.29	20% below	56.232	M/S Mehtab Khan Govt: Contractor
8	S/W-10 Construction of canal patrol road along Muqam Flow Irrigation system (Link Channel) RD 7+100 to RD 14+300 in reaches and its Beatification.	56.98	20% below	45.584	M/S Mehtab Khan Govt: Contractor
9	S/W-11 Construction of canal patrol road along Buxali Disty RD 33+700 to RD 40+000 in reaches.	39.02	20% below	31.216	M/S Shaheen Khan Govt: Contractor
10	S/W-12 Construction of Gumbat Janazgah road along Narai drain U/C Gumbat District Mardan	50.34	20% below	40.272	Dawar Lodhi Khel Contractor
11	S/W-15 Construction of flood protection work for the protection of agricultural lands and village abadies along Zanday Nullah and Rishthinay Nullah parchaona area near village Salim Khan Distt: Swabi.	30.00	20% below	24.00	M/S Noorul Amin & Soons

However, KPPRA Rules 2014 (up-to-date amended) and other rules codal formalities to be fulfilled, please.

Encl: As above
(11 No. tender documents/
Bid evaluation report)
in original

Copy to the Executive Engineer Swabi Irrigation Division-1 Swabi for information, please.

CHIEF ENGINEER (NORTH)

CHIEF ENGINEER (NORTH)

SWABI IRRIGATION DIVISION-1, SWABI
BID EVALUATION REPORT

Name of work: - ADP No.2133/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million

Sub-work: - A-3 Construction of flood protection work along Totally Kanda for the protection of agricultural lands and abadies village Swabi Khas District Swabi.

Estimated cost Rs. 33.84 Million Earnest Money Rs.0.6768 million

- The work was put to tender vide Executive Engineer, Swabi Irrigation Division-1 Swabi office letter No. 561/M-12/GI, dated 18/06/2026 and also uploaded on EPADS, KPRA and Irrigation website. The NIT was published in aaj newspaper Peshawar dated 23-06-2026 with No. INE(P) 3125/26.
- The pre bid meeting was scheduled on 06/07/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
- Fifteen (15) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-1 Swabi on stipulated date & time i.e 13.07.2026 at 10.00 AM while Fifteen (15) Nos firm submitted their Sealed envelopes on the said address through courier. Electronic bid opening was carried out through EPADS on the same day i.e.13-07-2026 at 10.30 A.M in presence of the procurement Committee notified vide Chief Engineer (North) Notification No. 1240/C-1/KPPRA,dated Peshawar 40-05-2026 and contractors who desired to participate in the bid opening.
- The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
- The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs.33.84 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

Sr	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/ Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl Secy: (M)	Total (M)			Rate analysis Yes/No	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	
1	C4	21182	Datta Khel Construction	33.84	-20	-20	0.6768	2.7072	3.384	224518 224523 DATED 11-7-26 UBL AMEEN RS.676800 RS.2965000 I-RS.3641800	27.072	N/A	Yes	Yes	Yes	Yes	Responsive
2	C1	1421	Abdul Ahad Construction	33.84	-10	-10	0.6768	0	0.6768	1984456 DATED 7-7-26 BOK RS.676800/-	30.456	N/A	Yes	Yes	Yes	Yes	Responsive
3	C1	16546	Kamran Govt. Contractor	33.84	-10	-10	0.6768	0	0.6768	131108 DATED 10-7-26 DUBAI ISLAMIC BANB RS.676800	30.456	N/A	Yes	Yes	Yes	No	Non-Responsive

#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium		CDR Amount (M)			CDR No. date with issuing bank	Bid cost (Million)	Mandatory requirements						Remarks
					S.I above/below Rate %	NSI Rate %	2%	Addl Secy:	Total (M)			Rate analysis Yes/No	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No		
4	CA	810	Dawat Lathi Khel Construction & co.	33.84	-20	-20	0.6768	2.7072	3.384	1923354,1923363 Dated 11-7-26 BOK RS.2707200 RS.676800 T-RS.3384000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive	
5	C3	10538	Umar Khel construction Co	33.84	-20	-20	0.6768	2.7072	3.384	38170 dated 10-7-26 BML 312028 DATED 10-7-26 HMB RS.677000 RS.2707200 T-RS.3384200/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive	
6	C1	2247	Noor ul Amin & sons	33.84	-20	-20	0.6768	2.7072	3.384	459689 dated 8-7-26 JS Bank 7512789 Dated 10-7-26 BOP RS.676800 RS.2707200 T-RS.3384000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive	
7	C2	3811	Shahen Khan Govt. Contractor	33.84	-20	-20	0.6768	2.7072	3.384	2033377,2033382 Dated 8-7-26 BOK RS.676800 RS.2707200 T-RS.3384000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive	
8	C4	22173	Sohrab Zada & Sons Govt. Contractor.	33.84	-20	-20	0.6768	2.7072	3.384	132648 & 49 Dated 10-7-26 Dubai Bank RS. 676800 RS. 2707000 T-RS.3383800/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive	
9	C3	10350	Nwab Zada Govt. Contractor	33.84	-20	-20	0.6768	2.7072	3.384	2024892,2024904 Date:09-7-26 Date:10-7-26 BOK RS.705000 RS.2708000 T-RS.3413000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive	


S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium		CDR Amount (M)			CDR No. date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl Secy:	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd. in NIT YES/No	
10	C4	21192	Sherdad khel Govt. Contractor.	33.84	-20	-20	0.6768	2.7072	3.384	519035.519050 Date:10-7-26 Bank Islami RS.676800 RS.2707200 T-RS.3384000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive
11	C2	3724	Manerwal Constructio n Co.	33.84	-20	-20	0.6768	2.7072	3.384	38178.38180 Dated :10-7-26 BML RS.677000 RS.2707200 T-RS.3384200/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive
12	C3	11235	Mehtab Khan & Brother Umarzai	33.84	-20	-20	0.6768	2.7072	3.384	945409.945414 Dated:8-7-26 AL HABIB RS.676800 RS.2707200 T-RS.3384000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive
13	-	-	M/s Swat icon Constr. & Engineer	33.84	-10	-10	0.6768	0	0.6768	8081898 Dated:10-7-26 BOP RS.676800/-	30.456	N/A	Yes	Yes	Yes	Yes	Responsive
14	CB	435	Tribal Global Constructio n Pvt Ltd	33.84	-20	-20	0.6768	2.7072	3.384	364117 & 18 Dated:10-7-26 UBL AMEEN RS.676800\ RS.2707200 T-RS.3384000/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive
15	CA	666	Atta Global Company Pvt Ltd	33.84	-20	-20	0.6768	2.7072	3.384	750188.750190 Dated:9-7-26 NBP RS.1646200 RS.556200 T-RS.2202400/-	27.072	N/A	Yes	Yes	Yes	Yes	Responsive

6. A total of Fifteen (15) bids were received. Upon detailed evaluation, 14 bids were found responsive and 1 bids as found non-responsive due to non compliance with the bidding requirements.
7. As per NIT Condition No. 7, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
8. Based on the draw notified vide this office order/ notification No.649/M-12/General dated 17/07/2026 and accordingly draw conducted in the office of the Superintending Engineer Swabi Irrigation circle Swabi on 21.07.2026 in the presence of the Procurement Committee & the Contractors/ their representatives, M/S Atta Global Company Pvt Ltd, was declared as the successful bidder.

9. In view of para 7 above, the rate of successful bidder Rs. 33.84 million @ 20% below premium on Schedule and Non-Schedule items, offered by M/S Atta Global Company Pvt Ltd, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please

Procurement Committee


Head Clerk
Swabi Irrigation Division-1 Swabi
(Member)


Deputy Director (Design)/Planning
/IO (North) O/O the Chief
Engr. (North) Irrigation Deptt:
Peshawar
(Member)


Executive Engineer
Swabi Irrigation Division-1 Swabi
(Procurement Officer)


Administrative Officer
O/O the Chief Engr. (North) Irr
Deptt. Peshawar
(Member)

Recommended by

Superintending Engineer
Swabi Irrigation Circle Swabi
(Chairman)

Approved by

As recommended by the Chairman
Procurement Committee the lowest Rate
quoted by M/S Atta Global Company Pvt Ltd.
Rs. 27.072 million being the 1st lowest was
declared through draw as successful
responsive bidder is hereby approved


Chief Engineer (North)
Irrigation Department Peshawar
(Procuring Entity)

Comparative Statement

Tender Title: s/work-3:- Construction of flood protection work along Totally Kanda for the protection of agricultural lands and abadies village Swabi Khas District Swabi.

Tender No: K-26060694099

Upload Date: 6/21/2026

Expiry Date: 11/10/2026

Opening Date: 7/13/2026, 10:30:00 AM

Nature: Single Stage Single Envelope

Estimated Cost: 33840000

Category	Contractor Name	Quoted Bid (%)	Bid Security Inst No.	Submitted Date	Remarks
C-4	Datta Khel Construction	-20.00	00224518	7/12/2026	
C-1	Abdul Ahad Construction & Developers Pvt Ltd	-10.00	01984456	7/12/2026	
C-4	KAMIRAN GOVT CONTRACTOR	-10.00	00135108	7/12/2026	
C-A	Dawar Lathi Khel Construction Company	-20.00	1923363-1923354	7/11/2026	
C-4	UMAR KHAIL CONSTRUCTION CO	-20.00	38170	7/11/2026	
C-1	NOOR UL AMIN & SONS	-20.00	0459689	7/12/2026	
C-2	NOOR UL AMIN & SONS	-20.00	0459689	7/12/2026	
C-2	SHAHEEN KHAN	-20.00	02033382-377	7/9/2026	
C-5	SOHRAB ZADA & SONS	-20.00	132648	7/11/2026	
C-3	NAWAB ZADA	-20.00	02024892	7/11/2026	
C-4	NAWAB ZADA	-20.00	02024892	7/11/2026	
C-4	SHERDAD KHEL GROUP	-20.00	519035	7/11/2026	

C-2	MANERWAL CONSTRUCTION CO	-20.00	38178	7/12/2026	
C-4	Mehtab Khan & Brothers (Umarzai)	-20.00	00945409	7/11/2026	
C-1	M/s Swat Icon Constructors & Engineers	-10.00	8081898	7/13/2026	
C-B	Tribal Global Construction Private Limited	-20.00	00364117-18	7/12/2026	
C-A	Atta Global Company Private Limited	-20.00	750189	7/13/2026	

PPRA | Tel: 051-9205728 | E-mail: epadshep@ppra.org.pk | Web: www.ppra.org.pk