



OFFICE OF THE SUPERINTENDING ENGINEER  
MARDAN IRRIGATION CIRCLE MARDAN  
PHONE NO. 0937-9230194  
mardanirrigationcircle@gmail.com



No. **247** /2-A(Mardan),  
To

Dated Mardan the **24** /01/2022.

The Executive Engineer  
Mardan Irrigation Division  
Mardan

Subject: **APPROVAL OF TENDERS**

Reference: - Your office letter No.124/55-M, dated 20.01.2022

As evaluated and recommended by the procurement committee, approval to the lowest evaluated responsive bid in respect of the following works with details as noted against each is hereby accorded in term of S.No.11 of the 4th Schedule, Special Powers to certain Department of Khyber Pakhtunkhwa Delegation of Power under the Financial Rules and Powers of Re-appropriation Rules, 2018. The work shall be commenced after fulfillment of all the codal formalities and availability of funds as per standing rules. Moreover the Challan of call deposit & Additional security shall be produced to Circle office for record. The below premium shall not be utilized without approval of the competent authority.

The tender documents as received are returned herewith (in original) for further necessary action and office record, please

S #	Name of work	Name of Contractor	E/Cost (in Million)	Bid Cost
	<b>"Construction Of Lining and Protection Wall Of Canal Along With Its Beautification In District Mardan (ADP#2278/210667) during 2021-22"</b>			
1	Lining / Improvement of 1/Kalpani Minor RD: 3+000 to RD: 5+000 in reaches alongwith protection wall	M/S Bacha Wali, Govt Contractor	16.5199	12.4081
	<b>Regional Development Initiatives for achieving SDGs (inclusive liabilities under SPDI, PP &amp; DDIS) ADP NO.1150/190448</b>			
2	Construction of Flood protection works and revamping of Drainage system of Hisara, Narai, Fazli Abad & Murdara Drain in different areas of PK-54 District Mardan	M/S Abdul Manan Khattak Builder (Pvt) limited Govt Contractor	17.0922	13.0738

Enclosure:

02-Nos Tender Documents (In original)

  
SUPERINTENDING ENGINEER

Copy to case 2-A(Procurement)

**BID EVALUATION REPORT****DATED 10/01/2022**

**Name of work:** Construction of Lining and Protection wall of canal along with its beautification in District Mardan (ADP No.2278/210667) (2021-22) **Sub Work:** Lining/Improvement of I/Kalpami Minor RD: 3000 to RD: 5000 in reaches along with Protection Wall

1. The procurement committee meeting was held on 29/11/2021 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.4616/2-A (procurement) dated 23/12/2021.

2. The work having estimated cost of Rs. 16.5199 (M) was put to E-Tender after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Express" dated 18/12/2021 and also up-loaded on the KPPRA & Irrigation websites.

3. On the fixed date i.e. 10/01/2022 and time 12.00 hours 17 bids through E-Bidding system were received as per schedule given in the NIT conditions. Electronic tenders were opened on 10/01/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.

4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs. 16.5199 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/Firm	PEC No./ Category	Enlistment at # with works	Contractor SI Rate %	Premium %	Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS Status	Remarks
1	M/S New Abdul Waheed Govt. Contractor			-27.88	-27.88	11.9142	350000 & 1980000	4809 & 4810 Summit Bank dated: 10-01-2022	No	Active	Non-responsive due to less amount of additional CDR
2	M/S T...a Wali	331/CA	62	-24.76	-27	12.4081	349150 & 1635970	1391838 & 13916839 & ABL & 4741 & 4503 & 4508 & 4746 & 4192 & 4519 & 4509 & 1186 Summit Bank dated: 27-12-2021	Yes	Active	Responsive
3	M/S Raz Ali Khan & Co	--	--	-23.23	-1	12.8955	--	--	No	--	Non-responsive
4	M/S Raj Builders & Co	19249/C5	988	-20.11	-20.11	13.1977	349150 & 59000 & 460530 & 324650	497295 & 497296 Habib Metro & 01530401 01530402 BOK dated: 05-01-2022	Yes	--	Non Responsive as PEC expired on 30-6-2021.
5	M/S New Imran Construction Company	13932/C4	702	-20.10	-20.10	13.1994	314550 + 370530 + 587530	01502801 & 01502804 & 01502806 dated: 05-01-2022 BOK	Yes	Active	Responsive
6	M/S Fazali Khaliq & Co	9813/C4	541	-19.35	-19.35	13.3233	350000 + 721000	01574812 & 01574814 BOK dated: 07-01-2022	Yes	Active	Responsive
7	M/S Abdul Mannan Khattak	2623/C2/E	228	-18.66	-18.66	13.4373	370530 + 610000	2200500249 dated: 05-01-2022	Yes	Active	Responsive

8	Gulzar Ali	12517/C5	681	-16.15	-15	13.8630	351000	00040525 HBL dated: 05-01-2022	Yes	Active	Non-responsive due to less amount of additional CDR
9	M/S New Khan and Sons Cont. Co.	--	--	-15	-30	13.8981	--	--	--	--	Non Responsive
10	M/S Khajji Builders	12429/C4/E	139	-15.01	-15.01	14.0403	349150 + 1652	01401842 & 01401837 Bank Alfalah dated: 10-01-2022	Yes	Active	Responsive
11	Muhammad Amir Karozai	12412/C4	118	-15	-15	14.0419	330400	01512432 BOK dated: 07-01-2022	Yes	Active	Responsive
12	M/S SJK Construction	12823/C4	375	-15	-15	14.0419	330400	01530407 dated: 07-01-2022	Yes	Active	Responsive
13	M/S Balramand Khan & Company	16336/C4	57	-15	-15	14.0419	360000	1528256 BOK Dated: 04-01-2022	Yes	Active	Responsive
14	Noor Elahi	--	--	-15	-15	14.0419	399150	00254157 Soneri Bank Dated: 10-01-2022	No	--	Non-Responsive
15	M/S Shahzeb khan Construction Co.	--	--	-15	-15	14.0419	262000	Dated: 06-01-2022	No	--	Non Responsive
16	M/S M.D Khattak Khattak	18280/C5	--	-15	-10	14.0899	331000	01581194 Dated: 07-01-2022	Yes	--	Non-Responsive
17	M/S Haji Muhammad Riaz	--	--	-10	-10	14.8679	--	--	No	--	Non Responsive

The margin: -24.76 % below on SI (Scheduled item) & -27% below on NSI offered by M/S Bacha Wali on the estimated cost of Rs.16.5199 (Million), which comes to Rs.12.4081 (Twelve point four zero eight one Million), being the lowest & responsive is recommended by the committee for favour of approval please

*[Signature]*  
Superintendent Engineer  
Mardan Irrigation Circle  
Mardan (Member)

*[Signature]*  
Divisional Accounts Officer  
Mardan Irrigation Division  
Mardan (Member)

*[Signature]*  
Circle Head/Draftsman  
Mardan Irrigation Circle  
Mardan (Member)

*[Signature]*  
Sub Divisional Officer  
Mardan Irrigation Sub Division  
Mardan (Member)

*[Signature]*  
Executive Engineer  
Irrigation Division  
Mardan (Procuring Officer)

*[Signature]*  
Head Clerk  
Mardan Irr. Divn.  
Mardan (Secretary)

Approved as recommended

*[Signature]*  
Superintendent Engineer  
Mardan Irrigation Circle  
Mardan  
(Chairman)



**BID EVALUATION REPORT****DATED 10/01/2022**

**Name of work: Regional Development Initiatives for achieving SDGs (Inclusive Habitats under SPDI, PP & DDIS) ADP NO.1150/190448 Sub Work: Construction of flood protection works and revamping of drainage system of Hisara, Narai, Fazle Abad & Murdara drain in different areas of PK-54 District Mardan**

1. The procurement committee meeting was held on 29/11/2021 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.4616/2-A (procurement) dated 23/12/2021.

2. The work having estimated cost of Rs: 17.0922 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Express" dated 18/12/2021 and also up-loaded on the KPPRA & Irrigation websites.


3. On the fixed date i.e. 10/01/2022 and time 12.00 hours 15 bids through E-Bidding system were received as per schedule given in the NIT conditions. Electronic tenders were opened on 10/01/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.


4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs: 17.0922 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS Status	Remarks
				SI Rate %	NSI Rate %						
1	Muhammad Amir Katozai	12412/C4	118	-32.50	-32.50	11.5372	341850	01512436 BOK dated: 07-01-2022	Yes	Active	Non responsive due to non-availability of additional CDR
2	M/S Abdul Manan Khatkhat	2623/C2/E	228	-23.51	-23.51	13.0738	405000 + 1535000	00395862 & 00395863 dated: 07-01-2022	Yes	Active	Responsive
3	M/S Bacha Wali	331/CA	62	-22.52	-22.52	13.2430	378750+ 11850+ 13850+ 11850+ 17850	13916844 & 4498 & 4500 & 4515 & 4499	Yes	Active	Non Responsive due to less amount of CDR
4	M/S Gulzar Ali	12517/C5	681	-16.15	-15	14.3376	342000	40537 HBL dated: 07-01-2022	Yes	Active	Non Responsive due to less amount of CDR
5	M/S New Khan and Sons Cont: Co;	--	--	-15	-30	14.4532	341840	01586217 BOK dated: 07-01-2022	--	--	Non Responsive
6	M/S Khalji Builders	12429/C4/E	139	-15.01	-15.01	14.5267	1800 + 378750	01401850 & 01401845 Bank Alfalah dated: 10-01-2022	Yes	Active	Responsive
7	M/S SJK Construction	12823/C4	375	-15	-15	4.7657	342000	01530411 dated: 07-01-2022	Yes	Active	Responsive


8	M/S Mian Saleh Jan & Sons	4710/C3	373	-15	-15	14.5284	181000 + 147200	02627759 & 2627757 Askari Bank dated: 05-01-2022	Yes	Active	Non Responsive
9	M/S Muhammad Qaiser Khan & Brothers	--	--	-15	-15	14.5284	--	--	--	--	Non Responsive
10	Noor Elahi	--	--	-15	-15	14.5284	378750	00254161 Soneri Bank Dated: 10-01-2022	No	--	Non- Responsive
11	M/S Bahramand Khan & Company	16336/C4	57	-15	-15	14.5284	380000	1528253 BOK Dated: 04-01-2022	Yes	Active	Responsive
12	M/S Fazali Rahim & Co	2654/C4	218	-15	-15	14.5284	379000	01574820 BOK dated: 07-01-2022	Yes	Active	Responsive
13	M/S M.D Khattak Khattak	18280/C5	186	-15	-10	14.5534	342000	01581196 Bok Dated: 07-01-2022	Yes	Active	
14	M/S Haji Muhammad Riaz	--	--	-10	-10	15.3830	--	--	No	--	Non Responsive
15	M/S Raz Ali Khan & Co	--	--	-0.02	-1	17.0839	--	--	No	--	Non Responsive


The premium -23.51 % below on Si (Scheduled item) & -23.51% below on NSI offered by M/S. Abdul Manan Khattak Builder (Private) Limited Government contractor on the estimated cost of Rs.17.0922 (Million), which comes to Rs.15.0738 (Thirteen point zero seven three eight Million), being the lowest & respective is recommended by the committee for favour of approval please

  
Head Clerk  
Mardan Irr. Divn:  
Mardan (Secretary)


  
Divisional Accounts Officer  
Mardan Irrigation Division  
Mardan (Member)

  
Circle Head Draftsman  
Mardan Irrigation Circle  
Mardan (Member)

  
Sub Divisional Officer  
Mardan Irrigation Sub Division  
Mardan (Member)

  
Executive Engineer  
Irrigation Division  
Mardan (Procuring Officer)

Approved as recommended

  
Superintending Engineer  
Mardan Irrigation Circle  
Mardan  
(Chairman)