

Irrigation Department

BID EVALUATION REPORT

Name of work: Construction/Rehabilitation of Canals & Drains Patrol Roads/ Bridges and Culverts /Retaining Walls Flood Protection Wall, Revamping of Drainage System at UCs Manga, khazana deri, Chamtar Bajli Ghar, Bagh Irum, Baghdadada, Dagai, Kas Koroona, Mardan Khas, Mardan Cannat, Bicketgunj, Maho Dheri and Mubabat Abad District Mardan (ADP No. 2268/210458) (2021-22). Sub Work: Construction of Patrol Road along Mirwas drain in New Mian Gul Village District Mardan

The procurement committee meeting was held on 29/11/2021 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.4616/2-A (procurement) dated 23/12/2021.

1. The work having estimated of Rs: 5.6066 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Express" dated 18/12/2021 and also up-loaded on the KPPRA & Irrigation websites.

2. On the fixed date i.e. 10/01/2022 and time 12.00 hours 16 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 10/01/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.

3. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs: 5.6066 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt	Contractor SI Rate %	Premium NSI Rate %	Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS Status	Remarks
1	M/S Khan Engineers & Builders	75754/C6/E	1181	-23	-23	4.3172	112140 + 448536	24234 & 24235 Mobilink Microfinance Bank dated: 10-01-2022	Yes	Active	Responsive
2	M/S Taj Ur Rehman Brothers	2143/C5	1035	-23.56	-21.44	4.3421	112140 + 280000	01581199 & 01581198 B Bank Dated: 07-01-2022	Yes	Active	Non Responsive
3	M/S Abdul Manan Khattak	2623/C2/E	228	-20.6	-20.6	4.4517	203500 + 315000	2200500239 & 2200500244 dated: 05-01-2022	Yes	Active	Responsive
4	M/S Gulzar Ali	12517/C5	681	-16.15	-20	4.7001	124000	40520 HBL dated: 05-01-2022	Yes	Active	Non Responsive due to less amount of CDR
5	M/S New Khan and Sons Cont. Co.	--	--	-15	-30	13.8981	112200	01586214 BOK dated: 07-01-2022	--	--	Non Responsive
6	M/S Khaliji Builders	12429/C4/E	139	-15.01	-15.01	4.7651	130890 + 561	01401841 & 01401849 Bank Alfalah dated: 10-01-2022	Yes	Active	Responsive
7	Muhammad Amir Katozai	12412/C4	118	-15	-15	4.7657	112140	01512435 BOK dated: 07-01-2022	Yes	Active	Responsive
8	M/S SJK Construction	12823/C4	375	-15	-15	4.7657	113000	01530410 dated: 07-01-2022	Yes	Active	Responsive

Irrigation Department											
9	Noor Elahi	--	--	-15	-15	4.7657	130890	00254160 Soneri Bank Dated: 10-01-2022	No	--	Non- Responsive
10	M/S Bahramand Khan & Company	16336/C4	57	-15	-15	4.7657	180000	1528260 BOK Dated: 04- 01-2022	Yes	Active	Responsive
11	M/S Fazali Rahim & Co	2654/C4	218	-15	-15	4.7657	130000	01574822 BOK dated: 07- 01-2022	Yes	Active	Responsive
12	M/S Shahzeb Khan Construction Co:	--	--	-15	-15	4.7657	185000	00315851 Dated: 05-01- 2022	No	--	Non Responsive
13	M/S Bacha Wai	331/C4	62	-15	-15	4.7657	130890	13916843 Dated: 10-01- 2022 ABL	Yes	Active	Responsive
14	M/S Mian Saleh Jan & Sons	4710/C3	373	-12	-12	4.9639	144300	02627755 Askari Bank dated: 05-01-2022	Yes	Active	Responsive
15	M/S Wali Construction Co: (WCC)	--	--	-11	-1	4.9928	--	--	No	--	Non Responsive
6	M/S Raz Ali Khan & Co	--	--	-23.23	-1	12.8955	--	--	No	--	Non- responsive

Divisional Head Draftsmen
Mardan Irrigation Circle
Mardan (Member)

Sub Divisional Office
Mardan Irrigation Sub Division Mardan
Mardan (Member)

Head Clerk
Mardan Irrigation Divn:
Mardan (Secretary)

Approved as recommended
by the Committee

EXECUTIVE ENGINEER
Mardan Irrigation Division
MAR LAD

BID EVALUATION REPORT

Name of work: Regional Development Initiatives for achieving SDGs (Inclusive liabilities under SPDI, PP & DDIS) ADP NO.1150/190448 Sub Work: Maintenance & Repair of Bungalow XEN-Irrigation Division Mardan

The procurement committee meeting was held on 29/11/2021 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.4616/2-A (procurement) dated 23/12/2021.

The work having estimated of Rs: 0.7977 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. Mardan published in Daily "Express" dated 18/12/2021 and also up-loaded on the KPPRA & Irrigation websites.

On the fixed date i.e. 10/01/2022 and time 12.00 hours 06 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 10/01/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.

The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs: 0.7977 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor SI Rate %	Premium %	Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS Status	Remarks
1	M/S Gulzar Ali	12517/C5	681	-27.15	NA	0.5811	16000+	0004054 HBL dated: 10-01-2022	Yes	Active	Responsive
2	M/S Fazali Rahim & Co	2654/C4	218	-15	NA	0.6780	18000	01574817 BOK dated: 07-01-2022	Yes	Active	Responsive
3	M/S Bacha Wali	--	--	-15	NA	0.6780	17850	13916847 dated 10.01.2022	Yes	Active	Responsive
4	M/S Haji Muhammad Riaz	--	--	-10	NA	0.7179	--	--	No	--	Non Responsive
5	Muhammad Amir Katozai	12412/C4	118	-5	NA	0.7578	15960	01512438 dated 07.01.2022	Yes	Active	Responsive
	M/S Khattak	2623/C2/E	228	-2	NA	0.7817	20000	220070 dated 07.01.2022	Yes	Active	Responsive

The premium -27.15 % below on SI (Scheduled item) & 0% below on NSI offered by M/S Gulzar Ali Government Contractor on the estimated cost of Rs.0.7977 (Million), which comes Rs.0.5811 (Point five eight one one Million), being the lowest & responsive is recommended by the committee for favour of approval please

Divisional Head Draftsman
Mardan Irrigation Division

Sub Divisional Officer
Mardan Irrigation Sub Division

Head Clerk
Mardan Irrigation Division
Mardan (Secretary)

Approved as recommended
by the committee.

EXECUTIVE ENGINEER
Mardan Irrigation Division

Irrigation Department

BID EVALUATION REPORT

Construction/Rehabilitation of Canals & Drains Patrol Roads/ Bridges and Culverts /Retaining Walls Flood Protection Wall, Revamping of Drainage System at U/Cs Manga, Khazana deri, Chamar Bajli Ghar, Bagh Irum, Baghdada, Dagai, Kas Korona, Mardan Khas, Mardan Canal, Bicketgunj, Maho Dheri and Mubabat Abad District Mardan (ADP No. 2268/210458) (2021-22). **Sub Work: - Construction of Patrol Road along Narai drain upto Maho Dheri Village District Mardan**

The procurement committee meeting was held on 29/11/2021 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan District Mardan letter No.4531/2-A (procurement) dated 20/12/2021.

The work having estimated of Rs: 6.9748 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "The Nation" dated 15/12/2021 & Daily "Aij" dated 13/12/2021 and also up-loaded on the KPRA & Irrigation websites.


On the fixed date i.e. 06/01/2022 and time 12.00 hours 12 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 06/01/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.


The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs: 6.9748 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-


No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt	Contractor Premium SI Rate %	NSI Rate %	Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA A (Yes/ No)	NIS Status	Remarks
1	M/S Bacha Wali	331/CA	62	-25	-25	5.2311	158250+ 698000	4744 & 4752 dated 06.01.2022 Summit Bank	Yes	Active	Responsive
2	M/S Fazal Rahim	2654/C4	218	-18	-18	5.7193	158300+ 216200	01532600 dated 04.01.200 01574807 dated 05.1.2022	Yes	Active	Responsive
3	M/S Rahim Shah	-	-	-15.75	-15.75	5.8763	352000	01470469 dated 05.01.2022 BOK	No	-	Non- Responsive
4	M/S Shaman	43368/C6	724	-15.50	-15.50	5.8937	200000	06787642 dated 05.01.2022 BOP	Yes	Active	Responsive
5	Muhammad Amir Katozai	12412/C4	118	-15	-15	5.9286	139500	01512427 dated 05.01.2022 BOK	Yes	Active	Responsive
6	M/S Bahramand Khan & Co	16336/C4	57	-15	-15	5.9286	160000	01528254 dated 04.01.2022	Yes	Active	Responsive
7	M/S Mian Saleh Jan	4710	373	-10	-10	6.2773	144300	02627755 dated 05.01.2022 Askari Bank	Yes	Active	Responsive

8	M/S Haji Muhammad Riaz	--	--	-7	-7	6.4866	--	--	No	--	Non-responsive
9	M/S Fayaz Khan Gandapur	--	--	0	0	0	158250	01581155 dated 05.01.2022	No	--	Non-responsive
10	M/S New Sadiq Shah	22057	--	3.89	3.89	6.7035	158250	01599887 dated 06.01.2022 BOK	Yes	--	Non-responsive
11	M/S Khalji Builders	12429/CA/E	139	-2	-2	6.8353	158250	01401821 dated 06.01.2022	Yes	Active	Non-responsive
12	M/S Raz Ali Khan & Co	--	--	0.02	+11	7.0090	--	--	No	--	Non-responsive

The premium -25 % below on SI (Scheduled item) & -25% below on NSI offered by M/S Bacha Wali Govt. Contractor on the estimated cost of Rs.6.9748 (Million), which comes to Rs.5.2311 (Five point two three one one Million), being the lowest & responsive is recommended by the committee for favour of approval please


Divisional Head Draftsman
Mardan Irrigation Division
Mardan (Member)


Sub Divisional Office
Drainage Irrigation Sub Division
Mardan (Member)


Head Clerk
Mardan Irrigation Division
Mardan (Secretary)

*Approved as recommended
by the committee.*


EXECUTIVE ENGINEER
Mardan Irrigation Division
M A R D A N

BID EVALUATION REPORT

Name of work:-

Construction/Rehabilitation of Canals & Drains Patrol Roads/ Bridges and Culverts/Retaining Walls Flood Protection Wall, Revamping of Drainage System at U/Cs Manga, Khazana deri, Chamtai Bajli Ghar, Bagh Irum, Baghdada, Dagai, Kas Korona, Mardan Khas, Mardan Canal, Bicketgunj, Maho Dheri and Mubabat Abad District Mardan (ADP No. 2268/210458) (2021-22). **Sub Work: - Construction of Patrol Road along Manga drain Khawaja Rashaka to Hadi Village District Mardan**

1. The procurement committee meeting was held on 29/1/2021 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.4531/2-A (procurement) dated 20/12/2021.

2. The work having estimated of Rs. 6.1770 (M) was put to E-Tender after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "The Nation" dated 15/12/2021 & Daily "Aij" dated 13/12/2021 and also up-loaded on the KPPRA & Irrigation websites.

3. On the fixed date i.e. 06/01/2022 and time 12.00 hours 13 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 06/01/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.

4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs. 6.1770 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl. No.	Name of contractor/ Firm	PEC No./ Category	Estimated cost with 10% Depdt.	Contractor		Bid Cost (Rs. M)	CDR Amount (Rs.)	CDR & Bank	B.P.P.R. A (Yes/No)	NTS Status	Remarks
				Premium SI Rate %	NSI Rate %						
1	M/S Basha Wali	331/CA	62	-22.35	-30	4.7876	203110+	4747.4742 Summit Bank dated 6.01.2022, 4510.4504 & 4495 Summit Bank dated 27.12.2021	Yes	Active	Responsive
2	M/S Arshad Ahmad	--	--	-20.66	-20.66	4.9008	123550+	01586188, 01586189 BOK dated 06.01.2022	Yes		Non-Responsive
3	M/S Fayaz Khan Gandapur	-	-	-15	-15	5.2505	142300	01581152 BOK dated 05.01.2022	No	-	Non-Responsive
4	Muhammad Amir Katozai	12412/CA	118	-15	-15	5.2502	7680	01512424 BOK dated 05.01.2022	Yes	Active	Non-Responsive
5	M/S Fazal Raziq	22841/C5	--	-15	-15	5.2505	266883	01415748 BOK dated 05.01.2022	Yes	--	Non-Responsive

M/S Fazal Rahim	2654/C4	218	-15	-15	5.2505	142300	01574801 BOK dated 04.01.2022	Yes	Active	Responsive
M/S Bahramand Khan & Co	16336/C4	57	-15	-15	5.2505	160000	01528251 BOK dated 04.01.2022	Yes	Active	Responsive
New Sadiq Shah	--	--	-15	-15	5.2502	142290	01599885 BOK dated 06.01.2022	No	--	Non-Responsive
M/S Mian Saleh Jan & Sons	4710/C3	373	-14	-14	5.3122	125000	02627751 Askari Bank dated 05.01.2022	Yes	Active	Responsive
M/S M.D Khattak Khattak	-	-	-10	-5	5.5651	-	--	No	-	Non-Responsive
M/S Haji Muhammad Riaz	--	--	-7	-7	5.7446	--	--	No	-	Non-Responsive
M/S Khajji Builders	12429/C4	139	-2	-2	6.0535	142290	01401830 Bank Alfalah dated 06.01.2022	Yes	Active	Responsive
M/S Raz Ali Khan & Co	-	-	-0.02	+11	6.1885	-	-	No	-	Non-Responsive

the premium -22.35 % below on SI (Scheduled item) & -30.00% below on NSI offered by M/S Bacha Wali Govt. Contractor on the estimated cost of Rs.6.1770 (Million), which comes to Rs.4.7876 (Four point seven eight seven six Million), being the lowest & responsive is recommended by the committee for favour of approval please

Divisional Head Draftsman
Mardan Irrigation Division
Mardan

Sub Divisional Officer
Mardan Irrigation Sub-Division
Mardan

Head Clerk
Mardan Irrigation Division
Mardan (Secretary)

Approved as recommended
by the committee.

EXECUTIVE ENGINEER
Mardan Irrigation Division
MARDAN