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AMMENDMENT. 

   

 

N.I.T published in the Daily Newspaper Mashriq and Aitadal dated 10/01/2025 for the 

work “Flood and Erosion Protection Arrangement of Villages / Abadies of Moza Shah Nawaz, Jhoke 

Basharat Etc, and Agricultural Land along Left Bank of Indus River in District D.I.Khan (Phase-II Long 

Term Arrangement) ADP No.1867/220742 (2024-25 New)”. Sub Work: - Flood Protection Marginal 

Bund Arrangement is hereby amended as under. The amount of Earnest Money, Tender Fee & Stamp 

Duty Clubbed, which is required separately while the Tender fee is non-refundable to all bidders. 

Hence, the CDR regarding Tender fee should be prepared separately in the name of Executive Engineer 

Flood Division D.I.Khan as per break up given below:- 

S:NO. Total Estimated cost of the work Rs. 953.181 (M) Remarks 

i 2% E/Money on Estimated Cost of  Rs. 19.064 (M)  

ii Tender fee @0.03% on estimated cost Rs. 0.286 (M) Non-Refundable 

Iii Stamp Duty @18750/- Rs. 0.019  

Total Rs. 19.369 (M)  

 

 

 

 

 

EXECUTIVE ENGINEER
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INSTRUCTIONS TO BIDDERS 
 
A. GENERAL 

IB.1 Scope of Bid 

1.1 The Procuring Entity as defined in the Bidding Data hereinafter called “the Procuring 

Entity” invites bids  for the construction and completion of works as described in 

these Bidding Documents, and summarized in the Bidding Data hereinafter referred to 

as the “Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time 

specified in Appendix-A to Bid. 

 
IB.2 Source of Funds 

 
1.1.1 The expenditure on this project will be met from the Public Funds of the Provincial 

Government of Khyber Pakhtunkhwa (GoKP) through its annual development 

program, ADP No.1867/220742 (2024-25 New) 

 
IB.3 Eligible Bidders 

 
3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category C-2 & 

above. In case of Joint Venture, Lead member must be registered with PEC in 

Category C-2 & above. Whereas JV Member must also be registered with PEC. 

b.  Enlisted with the Procuring Entity in the category relevant to the value of the 

Works. 

 

c. Is neither associated, nor has been associated, directly or indirectly, with the 

Consultants or any other entity that has prepared the design, specifications and other 

documents for the Project or being proposed for any position in the Project 

Management.  

 

3.2 A bidder having a conflict of interest will be declared as non-responsive if the bidder has 

a close business relationship with the Procuring Entity’s professional personnel, who 

directly or indirectly involved in any part of: (i) the preparation of the bidding 

documents for the Works, (ii) the Bid evaluation or (iii) the supervision of such Works. 

 

IB.4 One Bid per Bidder 

 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture.  A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.16) will be disqualified. 
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IB.5 Cost of Bidding 

 
5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process. 

 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the site of Works and its surroundings 
and obtain for themselves on their own responsibility all information that may be 
necessary for preparing the bid and entering into a contract for construction of the 
Works. All cost in this respect shall be at the bidder’s own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Procuring Entity to enter upon his premises and lands for the purpose of such 

inspection, but only upon the express  condition that the bidders, their personnel 

and agents, will release and indemnify the Procuring Entity, his  personnel and 

agents from and against all liability in respect thereof and will be responsible for 

death or personal injury, loss of or damage to property and any other loss, damage, 

costs and expenses incurred as a result of such inspection. 
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B. BIDDING DOCUMENTS 

 
IB.7 Contents of Bidding Documents 

 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause 

IB.9. 

1. Instructions to Bidders. 

2. Bidding Data. 

3. General Conditions of Contract, Part-I (GCC). 

4. Particular Conditions of Contract, Part-II (PCC). 

5. Specifications – Special Provisions. 
6. Specifications - Technical Provisions. 

7. Form of Bid & Appendices to Bid. 

8. Bill of Quantities (Appendix-D to Bid). 

9. Form of Bid Security. 

10. Form of Contract Agreement. 

11. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 

12. Drawings. 
 

 

7.2 The bidders are expected to examine carefully the contents of all the above documents. 
Failure to comply with the requirements of bid submission will be at the Bidders own 
risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 
requirements of the Bidding Documents will be rejected. 

 
IB.8 Clarification of Bidding Documents 

 

 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 
Documents may notify the Procuring Entity in writing at the Procuring Entity’s 
address indicated in the Invitation for Bids. The Procuring Entity will respond to any 
request for clarification which he receives earlier than (28) days prior to the deadline 
for submission of bids. 

 

 Copies of the Procuring Entities response will be forwarded to all purchasers of the 

Bidding Documents, including a description of the enquiry but without identifying its 

source. 

 

IB.9 Amendment of Bidding Documents 

 
9.1 At any time prior to the deadline for submission of bids, the Procuring Entity may, 

for any reason, whether at his own initiative or in response to a clarification 

requested by a prospective bidder, modify the Bidding Documents by issuing 

addendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- 

Clause 7.1 hereof and shall be communicated in writing to all purchasers of the 

Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum 

in writing to the Procuring Entity. 

 
9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Procuring Entity may extend the deadline for 

submission of bids in accordance with Clause IB.20 
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C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1 The bid and all correspondence and documents related to the bid exchanged by a 

bidder and the Procuring Entity shall be in the bid language stipulated in the 

Bidding Data and Particular Conditions of Contract. Supporting documents and 

printed literature furnished by the bidders may be in any other language provided the 

same are accompanied by an accurate translation of the relevant parts in the bid 

language, in which case, for purposes of evaluation of the bid, the translation in bid 

language shall prevail. 

 
IB.11 Documents Accompanying the Bid 

 

11.1 The Bid shall comprise two envelopes submitted simultaneously; one called the Technical 

Bid and the other the Price Bid, containing the documents listed in Bidding Data Sheet 

under the heading of IB 11.1 A & B respectively. Both envelopes to be enclosed together in 

an outer single envelope called the Bid. Each bidder shall furnish all the documents as 

specified in Bidding Data Sheet 11.1 A & B 

 
 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 

 
(a) In case of a successful bid, the Form of Contract Agreement shall be signed 

so as to be legally binding on all partners within 7 days of the receipt of letter 

of acceptance 

(b) one of the joint venture partners shall be nominated as being in charge; and 

this authorization shall be evidenced by submitting a power of attorney signed 

by legally authorized signatories of all the joint venture partners; 

(c) the pa r tne r -in-charge shal l  a lways  be  duly  au thor i zed  to  deal  wi th  

the  Procuring Entity regarding all matters related with and/or incidental to 

the execution of Works as per the terms and Conditions of Contract and in 

this regard to incur any and all liabilities, receive instructions, give binding 

undertakings and receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances 

be liable jointly and severally for the execution of the Contract in accordance 

with the Contract terms and a statement to this effect shall be included in the 

authorization mentioned under Sub-Para(b) above as well as in the Form of 

Bid and in the Form of Contract Agreement (in case of a successful bid); and 

(e) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its 

period of duration, the  persons authorized to represent and obligate it and 

which  persons  will  be  directly  responsible  for  due  performance  of  the 

Contract  and  can  give  valid  receipts  on  behalf  of  the  joint  venture,  the 

proportionate participation of the several firms forming the joint venture, and 

any other information necessary to permit a full appraisal of its functioning. 

No amendments / modifications whatsoever in the joint venture agreement 

shall be agreed to between the joint venture partner without prior written 

consent of the Procuring Entity. 
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11.3 The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a 

statement of work methods, equipment, personnel, schedule and any other information 

as stipulated Bidding Forms, in sufficient detail to demonstrate the adequacy of the 

Bidders’ proposal to meet the work requirements and the completion time referred to in 

Sub-Clause 1.2 hereof. 

 

IB.12 Bid Prices 

I-5 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for 

the whole of the Works as described in IB 1.1 hereof, based on the unit 

rates and / or prices submitted by the bidder. 

 
12.2 The bidders shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Items against which no rate or price is entered by a 
bidder will not be paid for by the Procuring Entity when executed and shall be 
deemed covered by rates and prices for other items in the Bill of Quantities.  

 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, 

or for any other cause, as on the date 28 days prior to the deadline for 

submission of bids shall be included in the rates and prices and the total Bid 

Price submitted by a bidder. 

 

IB.13 Currencies of Bid and Payment 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak 
rupees only 

 

IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the 

Date of Bid Opening specified in Clause IB.23. 

 
14.2 In exceptional circumstances, prior to expiry of the original bid validity period, 

the Procuring Entity may request that the bidders extend the period of 

validity for a specified additional period which shall in no case be more than 

the original bid validity period. The request and the responses thereto shall be 

made in writing. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his Bid Security 

for the period of the extension, and in compliance with Clause IB.15 in all 

respects.  

 
IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount 

stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a 

freely convertible currency 

 
15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at 

Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan in favor 

of the Procuring Entity valid for a period 28 days beyond the Bid Validity date. 
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15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by 

the Procuring Entity as non-responsive. 

 

15.4 The bid securities of unsuccessful bidders will be returned as promptly as 

possible, but not later than 28 days after the expiration of the period of Bid 

Validity. 

 
15.5 The Bid Security of the successful Bidder will be returned when the Bidder has 

furnished the required Performance Security and signed the Agreement. 

 

15.6 The Bid Security may be forfeited: 

(a) If the bidder withdraws his bid except as provided in IB 22.1; 

(b) If the Bidder does not accept the correction of his Bid Price pursuant to IB 

27.2 hereof; or  

(c) In the case of successful Bidder, if he fails within the specified time limit 

to: 

(i) Furnish the required Performance Security, or 

(ii) Sign the Agreement. 

(iii) Furnish the required JV agreement within 7-days of the receipt of letter of   

acceptance. 

 

IB.16 Alternate Proposals by Bidder 

 
16.1 Should any bidder consider that he can offer any advantages to the Procuring 

Entity by a modification to the designs, specifications or other conditions, he 

may, in addition to his bid  to be submitted in strict compliance with the 

Bidding Documents, submit any Alternate  Proposal(s) containing (a) relevant 

design calculations; (b)technical specifications; (c)proposed construction 

methodology; and (d) any other relevant details / conditions, provided always 

that the total sum entered on the Letter of Price Bid shall be that which 

represents complete compliance with the Bidding Documents. The technical 

details and financial implication involved are to be submitted in two separate 

sealed envelopes as to be followed in main bid proposals. 

 
16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only 

may be considered by the Procuring Entity as the basis for the award of 

Contract to such bidder. 

 
IB.17 Pre-Bid Meeting 

 
17.1 The Procuring Entity may, on his own motion or at the request of any 

prospective bidder(s), hold a pre-bid meeting to clarify issues and to answer 

any questions on matters related to the Bidding Documents or any other matter 

that may be raised at that stage. The date, time and venue of pre- bid meeting, 

if convened, is as stipulated in the Bidding Data. All prospective bidders or 

their authorized representatives shall be invited to attend such a pre- bid 

meeting. 

 
17.2 The bidders are requested to submit questions, if any, in writing so as to reach 

the Procuring Entity not later than seven (7) days before the proposed pre-bid 

meeting. 
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17.3 Minutes of the pre-bid meeting, including the text of the questions raised and 

the replies given, will be transmitted without delay to all purchasers of the 

Bidding Documents. Any modification of the Bidding Documents listed in 

Sub-Clause 7.1 hereof which may become necessary as a result of the pre-bid 

meeting shall be made by the Procuring Entity exclusively through the issue 

of an Addendum pursuant to Clause IB.9 and not through the minutes of the 

pre-bid meeting. 

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 

IB.18 Format and Signing of Bid 

 
18.1 Bidders are particularly directed that the amount entered on the Form of Bid 

shall be for performing the Contract strictly in accordance with the Bidding 

Documents. 

 
18.2 All appendices to Bid are to be properly completed and signed. 

 
18.3 No alteration is to be not made in the Form of Bid nor in the Appendices 

thereto except in filling up the blanks as directed. If any such alterations be 

made or if these instructions be not fully complied with, the bid may be 

rejected. 

 
18.4 Each bidder shall prepare by filling out the forms completely and without 

alterations one (1) original and number of   copies, specified in the Bidding 
Data, of the documents comprising the bid as described in Clause IB.7 and 
clearly mark them “ORIGINAL” and “COPY” as appropriate.  In the event of 
discrepancy between them, the original shall prevail. 

 
18.5 The original and all copies of the bid shall be typed or written in indelible ink 

(in the case of copies, Photostats are also acceptable) and shall be signed by a 

person or persons duly authorized to sign on behalf of the bidder pursuant to 

Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialed and stamped 

by the person or persons signing the bid. 

 
18.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the Procuring Entity, or as are necessary to correct 

errors made by the bidder, in which case such corrections shall be initialed 

by the person or persons signing the bid. 

 
18.7 Bidders shall indicate in the space provided in the Letter of Technical and 

Price Bids, their full and proper addresses at which notices may be legally 

served on them and to which all correspondence in connection with their bids 

and the Contract is to be sent. 

 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
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D. SUBMISSION OF BIDS 

IB.19 Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 

 
(a) ORIGINAL and each copy of the Bid shall be separately sealed and 

put in separate envelopes and marked as such. 

 
(b) The envelopes containing the ORIGINAL and copies will be put in one 

sealed envelope and addressed / identified as given in Sub- Clause 19.2 

hereof. 

 

19.2 The inner and outer envelopes shall 

(a) Be addressed to the Procuring Entity at the ad d r e s s  provided in the 

Bidding data sheet; 

 
(b) Bear the name and identification number of the contract as defined in 

the Bidding Data; and 

 
(c) Provide a warning not to open before the time and date for bid 

opening, as specified in the Bidding Data. 

 
19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner 

envelope shall indicate the name and address of the bidder to enable the bid to 
be returned unopened in case it is declared “late” pursuant to Clause IB.21 

 

19.4 If the outer envelope is not sealed and marked as above, the Procuring 

Entity will assume no responsibility for the misplacement or premature 

opening of the Bid. 

 
IB.20 Deadline for Submission of Bids 
 

20.1 (a) Complete Bids must be received by the Procuring Entity at the address 

specified no later than the time and date stipulated in the Bidding Data 

sheet. 

 
 

(b) 
 

Bids with charges payable will not be accepted, nor will arrangements 

be undertaken to collect the bids from any delivery point other than that 

specified above. Bidders shall bear all expenses incurred in the 

preparation and delivery of bids. No claims will be entertained for 

refund of such expenses. 

 
 

(c) 
 

Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for 

such acknowledgment in a separate letter attached to but not included 

in the sealed bid package. 

 
 

(d) 
 

Upon request, acknowledgment of receipt of bids will be provided to 

those making delivery in person or by messenger. 
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20.2 The Procuring Entity may, at his discretion, extend the deadline for submission of 

bids by issuing an amendment in accordance with Clause IB.9, in which case all 

rights and obligations of the Procuring Entity and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 

 
21.1 (a) Any bid received by the Procuring Entity after the deadline for submission of 

bids prescribed in Clause IB.20 will be returned unopened to such bidder. 

 
(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 

wrong office or due to any other reason, shall not be accepted as an excuse 
for failure to deliver a bid at the proper place and time. It shall be the bidder’s 
responsibility to determine the manner in which timely delivery of his bid 
will be accomplished either in person, by messenger or by mail. 

 

 
IB.22 Modification, Substitution and Withdrawal of Bids 

 
22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 

provided that the modification, substitution or written notice of withdrawal is 

received by the Procuring Entity prior to the deadline or the extended deadline, 

for submission of bids. 

 
22.2 The modification, substitution or notice for withdrawal of any bid shall be 

prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the   outer and inner envelopes additionally marked 
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as 
appropriate. 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids 

except in accordance with Sub-Clauses 22.1 and 27.2. 

 
22.4 Withdrawal of a bid during the interval between the deadline for submission 

of bids and the expiration of the period of bid validity specified in the Form of 

Bid may result in forfeiture of the Bid Security in pursuance to Clause IB.15. 

 

E. BID OPENING AND EVALUATION 

(SINGLE - STAGE TWO ENVELOPE PROCEEDURE) 

IB.23 Bid Opening 

 23.1 The Employer will open the Technical Bids in public at the address, date and time   

specified in the Bidding Data Sheet in the presence of Bidders` designated 

representatives and anyone who choose to attend. The Price Bids will remain 

unopened and will be held in custody of the Employer until the specified time of 

their opening. 

 

23.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelope with the corresponding bid shall not be opened, but returned to the 

Bidder. No bid withdrawal shall be permitted unless the corresponding 

Withdrawal Notice contains a valid authorization to request the withdrawal and is 

read out at bid opening. 
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23.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner 

envelopes containing the Substitution Technical Bid and/or Substitution Price Bid 

shall be exchanged for the corresponding envelopes being substituted, which are 

to be returned to the Bidder unopened. Only the Substitution Technical Bid, if 

any, shall be opened, read out, and recorded. Substitution Price Bid will remain 

unopened in accordance with IB .23.1. No envelope shall be substituted unless the 

corresponding Substitution Notice contains a valid authorization to request the 

substitution and is read out and recorded at bid opening 

 

23.4  Next, outer envelopes marked “MODIFICATION” shall be opened. No 

Technical Bid and/or Price Bid shall be modified unless the corresponding 

Modification Notice contains a valid authorization to request the modification 

and is read out and recorded at the opening of Technical Bids. Only the 

Technical Bids, both Original as well as Modification, are to be opened, read 

out, and recorded at the opening. Price Bids, both Original and Modification, 

will remain unopened in accordance with IB 23.1. The Bidders‟ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. A copy of the record shall be distributed to all 

Bidders. 

 

23.5 Other envelopes holding the Technical Bids shall be opened one at a time, and 

the following read out and recorded: 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The presence of a Bid Security, if required; and 

(d) Any other details as the Employer may consider appropriate. 

 

No Bid shall be rejected at the opening of Technical Bids except for late bids, 

in accordance with IB21.1. Only Technical Bids read out and recorded at bid 

opening, shall be considered for evaluation 

 

23.6 (a) The Employer shall first examine qualification and experience Data as per 

appendix M and N submitted by the Bidder. The technical proposal 

examination of those bidders only shall be taken in hand who meet the 

minimum requirement as mentioned in appendix M and N. Only substantially 

responsive qualification shall be considered for further evaluation. 

 

(b) The Employer shall examine the Technical Bid to confirm that all the 

documents have been provided, and to determine the completeness of each 

document submitted 

 

23.7 The Employer shall confirm that all the documents and information have been 

provided for evaluation of technical bid as required under these bidding 

documents. 

 

23.8 At the end of the evaluation of the Technical Bids, the Employer will invite 

only those bidders who have submitted substantially responsive Technical 

Bids and who have been determined as being qualified for award to attend the 

opening of the Price Bids. The date, time, and location of the opening of Price 

Bids will be advised in writing by the Employer. Bidders shall be given 

reasonable notice for the opening of Price Bids. 
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23.9      The Employer will notify Bidders in writing who have been rejected on the 

grounds of their Technical Bids being substantially non-responsive to the 

requirements of the Bidding Document and return their Price Bids unopened 

before inviting others, who are determined as being qualified, to attend the 

opening of Price Bids. 

 

23.10   The Employer shall conduct the opening of Price Bids of all Bidders who 

submitted substantially responsive Technical Bids, publically in the presence 

of Bidders` representatives who choose to attend at the address, date and time 

specified by the Employer. The Bidder’s representatives who are present shall 

be requested to sign a register evidencing their attendance.  

 

23.11   All envelopes containing Price Bids shall be opened one at a time and the 

following read out and recorded: 

 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The Bid Prices, including any discounts and alternative offers; and 

(d) Any other details as the Employer may consider appropriate. 

 

Only Price Bids and discounts, read out and recorded during the opening of 

Price Bids shall be considered for evaluation. No Bid shall be rejected at the 

opening of Price Bids. 

 
IB.24 Process to be Confidential 

 
24.1 Information relating to the examination, clarification, evaluation and 

comparison of bid and recommendations for the award of a contract shall not 

be disclosed to bidders or any other person not officially concerned with such 

process before the announcement of the final result of the bid evaluation 

which shall be done at least ten (10) days prior to issue of Letter of Acceptance 

and place the same on its and Authority Website (KP-PPRA Rule-45). The 

announcement to all Bidders will include table(s) comprising read out prices, 

discounted prices, price adjustments   made, final evaluated prices   and 

recommendations against all the bids evaluated. Any effort by a bidder to 

influence the Procuring Entity’s processing of bids or award decisions may 

result in the rejection of such bidder’s bid. Whereas any bidder feeling 

aggrieved may lodge a written complaint not later than Fifteen (15) days after 

the announcement of the bid evaluation report; however mere fact of lodging 

a complaint shall not warrant suspension of the procurement process. 

 
 
IB.25 Clarification of Bids 

 
25.1 To assist in the examination, evaluation and comparison of bids, the Procuring 

Entity may, at his discretion, ask any bidder for clarification of his bid, 

including breakdowns of unit rates. The request for clarification and the 

response shall be in writing but no change in the price or substance of the bid 

shall be sought, offered or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Procuring Entity in the 

evaluation of the bids in accordance with Clause IB.28. 
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25.2     If a Bidder does not provide clarifications of its Bid by the date and time set in 

the Employer’s request for clarification, its bid may be rejected 

 
IB.26 Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to the detailed evaluation of bids, the Procuring Entity will determine 

whether each bid is substantially responsive to the requirements of the 

Bidding Documents. 

 
26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; 

(ii) has been properly signed; (iii) is accompanied by the required Bid Security 

and (iv) conforms to all the terms, conditions and specifications of the 

Bidding Documents, without material deviation or reservation. A material 

deviation or reservation is one (i) which affect in any substantial way the 

scope, quality or performance of the Works; (ii) which limits in   any 

Substantial way, inconsistent with the Bidding   Documents, the Procuring 

Entity’s rights or the bidder’s obligations under the Contract; or (iii) 

adoption/rectification whereof would affect unfairly the competitive position f 

other bidders presenting substantially responsive bids. 

 
26.3 If a bid is not substantially responsive, it will be rejected by the Procuring 

Entity and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

 
IB.27 Correction of Errors 

 
27.1 Bids determined to be substantially responsive will be checked by the 

Procuring Entity for any arithmetic errors. Errors will be corrected by the 

Procuring Entity as follows: 

 
(a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern and 

 
(b) where there is a discrepancy between the unit rate and the line-i tem 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will govern, unless in the opinion of the Procuring 

Entity there is an obviously gross misplacement of the decimal point 

in the unit rate, in which case the line-item total as quoted will govern 

and the unit rate will be corrected. 

 
27.2 The amount stated in the Form of Bid will be adjusted by the Procuring 

Entity in accordance with the above procedure for the correction of errors and 

with the concurrence of the bidder, shall be considered as binding upon the 

bidder. If the bidder does not accept the corrected bid price, his bid will be 

rejected and the Bid Security shall be forfeited in accordance with Sub- 

Clause 15.6(b) hereof. 
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IB.28  Evaluation and Comparison of Bids 

 
28.1 The Procuring Entity will evaluate and compare only the bids determined 

to be substantially responsive in accordance with Clause IB.26. 

 
28.2 In evaluating the bids, the Procuring Entity will determine for each bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

 
(a) making any correction for errors pursuant to Clause IB.27 

(b) Excluding Provisional Sums and the provision, if any, for contingencies 

in the Summary Bill of Quantities, but including competitively priced 

Day work. 

(c) Making an appropriate adjustment for any other acceptable variation or 

deviation, including discounts or other price modification in the bids. 

 
28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be 

taken into account in Bid evaluation. 
 
 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 
Procuring Entity’s estimate of the cost of work to be performed under the 
Contract, the Procuring Entity may require the bidder to produce detailed price 
analyses for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and schedule 
proposed.  After evaluation of the price analyses, the Procuring Entity may 
require that the amount of the Performance Security set forth in Clause IB.32 
be increased at the expense of the successful bidder to a level sufficient to 
protect the Procuring Entity against financial loss in the event of default of the 
successful bidder under the Contract. 

 
F. AWARD OF CONTRACT  

IB.29   Award 

29.1 Subject to Clauses IB.30 and IB.34, the Procuring Entity will award the 

Contract to the bidder whose bid has been determined to be substantially 

responsive to the Bidding Documents and who has offered the lowest 

evaluated Bid Price, provided that such bidder has been determined to be 

eligible in accordance with the provisions of Clause IB.3 and qualify pursuant 

to Sub-Clause IB 29.2. 

 
29.2 The Procuring Entity, at any stage of the bid evaluation, having credible 

reasons for or prima facie evidence of any defect in supplier’s or contractor’s 
capacities, may require the suppliers or contractors to provide information 
concerning their professional, technical, financial, legal or managerial 
competence whether already pre-qualified or not: 

 
Provided that such qualification shall only be laid down after recording 

reasons therefore in writing. They shall form part of the records of that bid 

evaluation report. 
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IB.30 Procuring Entity’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1 Notwithstanding Clause IB.29, the Procuring Entity reserves the right to 

accept or reject any Bid, and to annul the bidding process and reject all bids, 

at any time prior to award of Contract, without thereby incurring any 

liability to the affected bidders or any obligation except that the grounds for 

rejection of all bids shall upon request be communicated to any bidder who 

submitted a bid, without justification of grounds. Rejection of all bids shall 

be notified to all bidders promptly 

IB.31 Notification of Award 
 

 
31.1 Prior to expiration of the period of bid validity prescribed by the Procuring 

Entity, the Procuring Entity will notify the successful bidder in writing (“Letter 
of Acceptance”) that his Bid has been accepted. This letter shall name the sum 
which the Procuring Entity will pay the Contractor in consideration of the 
execution  and completion of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Conditions of Contract called the “Contract 
Price”). 

 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other bidder shall be permitted, however, Procuring Entity may have 

clarification meetings to get clarify any item in the bid evaluation report. 

 
31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Procuring Entity and the bidder till 

signing of the formal Contract Agreement. 

 
31.3 Upon furnishing by the successful bidder of a Performance Security, the 

Procuring Entity will promptly notify the other bidders that their Bids have 

been unsuccessful and return their bid securities. 

 
IB.32 Performance Security 

 
32.1 The successful bidder shall furnish to the Procuring Entity a Performance 

Security in the form and the amount stipulated in the Bidding Data sheet and 

the Conditions of Contract plus additional security for un balanced bids in 

accordance with clause IB.28.4 within a period of 14 days after the receipt of 

Letter of Acceptance. 

 
32.2 Failure of the successful bidder to comply with the requirements of Sub- 

Clause IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds 

for the annulment of the award and forfeiture of the Bid Security. 

 
IB.33 Signing of Contract Agreement 

 
33.1 Within 14 days from the date of furnishing of acceptable Performance 

Security under the Conditions of Contract, the Procuring Entity will send the 

successful bidder the Contract Agreement in the form provided in the Bidding 

Documents, incorporating all agreements between the parties. 

 
33.2 The formal Agreement between the Procuring Entity and the successful 

bidder shall be executed within 14 days of the receipt of the Contract 

Agreement by the successful bidder from the Procuring Entity. 
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IB.34 General Performance of the Bidders 

 
The Procuring Entity reserves the right to obtain information regarding performance 

of the bidders on their previously awarded contracts/works. The Procuring Entity 

may in case of consistent poor performance of any Bidder as reported by the 

Procuring Entities of the previously awarded contracts, inter alia, reject his bid 

and/or refer the case to the Pakistan Engineering Council (PEC) and KPPRA. Upon 

such reference, PEC /  KPPRA in accordance with its rules, procedures and 

relevant laws of the land take such action as may be deemed appropriate under the 

circumstances of the case including black listing of such Bidder and debarring him 

from participation in future bidding for similar works. 

 

The Successful Contractor/Joint Venture shall comply with and acquire all consents, 

approvals, permits and licenses applicable under the laws of Pakistan in relation to the   

performance of the work & services. 

 
IB.35 Integrity Pact 

 
The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in 

the Bidding Documents for all procurement contracts exceeding Rupees ten million. 

Failure to provide such Integrity Pact shall make the bidder non- responsive. 

 
IB.36 Instructions not Part of Contract 

 
Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the 

Bid or the Contract Documents. 
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BID DATA SHEET 
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BID DATA SHEET 

 

 

The following specific data for the Works shall complement, amend, or supplement the 

provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein 

shall prevail over those in the Instructions to Bidders. 
 
 

 

Instruction to Bidders 

Clause Reference 

Clause IB-1: 

 

 

Sub-Clause: 1.1 Name and address of the Employer 

 

Executive Engineer  

Address: Flood Division D.I. KHAN Khyber Pakhtunkhwa (KP), Pakistan 

Telephone: (0966) 713303+92 (0) 42 99268324 – 

Contract No. ____________ 

 

Summary of Works 
The work included in this Contract are as follows but not limited to these items only 
: 
 

Clause IB-2: Source of Funds 

Sub-Clause 2.1 

The Project is funded by Government of Khyber Pakhtunkhwa 

 
 
Clause IB-10: Language of Bid 

Sub-Clause 10.1 

Bid should be submitted in English Language 
 

 

Clause IB-11: Documents Accompanying the Bid 

Sub-Clause 11.1: 

A) The Bidder shall submit with its Technical Bid the following documents: 

(a) Letter of Technical Bid 

(b) Bid Security (IB.15) 

(c) Written confirmation authorizing signatory of the bid to commit the Bidder. 

     (IB 18.5) 

(d) Pending litigation information. 

(e) Special Stipulations                                                               Appendix-A 

(f) Proposed Construction Schedule                                           Appendix-E 

(g) Method of Performing the work                                           Appendix-F 

(h) Availability of Critical Equipment                                       Appendix-G 

(i) Construction Camp and Housing Facilities                           Appendix-H 

(j) List of Sub-Contractor                                                           Appendix-I 

(k) Organization Chart for Supervisory Staff                             Appendix-K 

(l) Integrity Pact                                                                          Appendix-L 

(m) Technical Eligibility Criteria                                               Appendix-M 

(n) Qualification Criteria                                                            Appendix-N 
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B) The Bidder shall submit with its Price Bid the following documents: 

(o) Letter of Price Bid 

(p) Bill of Quantities                                                                   Appendix-D 

(q) Estimate Progress Payment                                                   Appendix-J  

 

 

Clause IB-13: Currency of Bid and Payment: 

Sub-Clause 13.1 

The unit rates and the prices shall be quoted by the Bidder entirely in Pakistani Rupees 

and likewise payments will also be made entirely in Pakistani Rupees. 

 

 

Clause IB-14:  Bid Validity: 

Sub-Clause 14.1 Period of Bid Validity 

Bid validity will be Ninety (90) Days 

 

 

Clause IB-15 Bid Security 
 

All bids must be accompanied by a Bid Security in the shape of call Deposit of 

amount @2% of the estimated cost and the photocopy of bid security shall be placed in 

the technical proposal along with an affidavit stating that “02% CDR amount (original) 

has been placed in the financial proposal. 

 

Clause IB-16:  Alternate Proposals by Bidders 

NOT USED 

 

Clause IB-17:  Pre-Bid Meeting 

Sub-Clause 17.1 Venue, Time, and Date of the Pre-Bid Meeting 
 

The Pre-Bid conference will be held on Jan, 17st 2025 at 14:00 HRS in the office of Flood 

Division D.I KHAN,  

Opposite Govt. Degree College No 1 D.I. KHAN 

 

Clause IB-18: Format and Signing of Bid 

Sub-Clause 18.4 Format and Signing of Bid 

One Original & Two Copies (one hard and one electronic in USB/DVD) of Technical 

Bid 

Whereas One original and two copy for Financial Bid. 

 

 

Clause IB-19 Sealing and Making of Bid 

Sub-Clause 19.2 (a) Employer’s address for the purpose of Bid Submission is as 

follows: - 

Executive Engineer  

Address: Flood Division Opposite Govt. Degree College No 1 D.I. KHAN 

 Khyber Pakhtunkhwa (KP), Pakistan 

Telephone: (0966) 713303 

 

19.2 (b) Name and Number of the Contract is as follows: 

Contract Name: 

Contract No. 
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Clause IB-20 Deadline for submission of Bid: 

Sub-Clause 20.1 (a) 
Bid should reach to office of the Executive Engineer Flood Division D.I KHAN,  

Opposite Govt. Degree College No 1 D.I. KHAN at Jan, 27st 2025 at 15:00 HRS 

 

Clause IB-23 Bid Opening: 

Sub-Clause 23.1 (a) Venue, Time and Date of Bid Opening 
 

Bid will be opened in presence of contractor or their authorized representative who opt to attend 

the meeting 

Venue: office of the Executive Engineer Flood Division D.I KHAN 

Time: 15:30 HRS noon 

Date: Jan, 27th   2025  

 

Clause IB-32 Performance Security: 

Sub-Clause 32.1 

Delete the text sub-clause 32.1 and substitute with the following: - 
The Performance Security shall be 10% of Contract Price stated in the Letter of 
Acceptance on the prescribed format form [PS-1]. In shape of bank guarantee from 
schedule bank in Pakistan in favor of the Employer.  
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FORM OF BID 

FB-1 

 

Bid Reference No. 

 

Works: ______________________________________________________________________ 

 

To: 

 ____________ 

 ____________ 

 

 

Gentleman, 

 

1.  Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, 

Conditions of Contract. Specifications, Drawings and Bill of Quantities and Addenda Nos. 

____ for the execution of the above-named Works, we, the undersigned, offer to execute and 

complete such Works and remedy any defects therein in conformity with the Conditions of 

Contract. Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 

________million (Rupees__________________________________________). or such 

other sum as may be ascertained in accordance with the said conditions. 

 

2. We understand that all the Appendices attached hereto form part of this Bid. 

 

3.  As security for due performance of the undertakings and obligations of this Bid, we 

submit herewith a Bid Security in the amount of Rupees________________________) 

drawn in your favour or made payable to you and valid for a period of ____ days 

beginning from the date Bids are opened. 

 

4. We undertake, if our Bid is accepted, to commence the Works and to complete the whole 

of the Works comprised in the Contract within the time stated in Appendix-A to Bid. 

 

5. We agree to abide by this Bid for the period of ____ days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 

 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

 

7. We do hereby declare that the Bid is made without any collusion, comparison of figures 

or arrangement with any other bidder for the Works. 
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FB-2 

8. We understand that you are not bound to accept the lowest or any Bid you may receive.  

 
 

 

Dated this ______ day of _______, 2024 

 

 

 

 

 

 

Signature: __________________________________ 

 

in the capacity of __________duly authorized to sign Bids for and on behalf of 

_______________________________________________ 

 

Address______________________________________ 

 

 

 

 

Witness: 

 

Signature: ____________________________ 

 

Name:            __________________________ 

Address: 

 _____________________________________________________________________

___________________________________________________________________ 

Occupation:  ___________________________ 
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LPB-1 

Letter of Price Bid 

 

 

Date: 

Bid Reference No: 

(Name of Contract/Works): ……………………………. 

 

To: ................................................................................................................................................ 

 

We, the undersigned, declare that: 

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

issued in accordance with Instructions to Bidders (IB)9; 

 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is: 

 

(c) The discounts offered and the methodology for their application are: 

 

(d) Our Bid shall be valid for a period of 90 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may 

be accepted at any time before the expiration of that period; 

 

(e) If our Bid is accepted, we commit to obtain a performance security in accordance with the 

Bidding Documents; 

 

(f) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed and we do hereby declare that the Bid is made without any collusion, 

comparison of figures or arrangement with any other bidder for the Works. 

 

(g) We understand that you are not bound to accept the lowest evaluated bid or any other 

bid that you may receive. 

 

(h) We agree to permit Employer or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors. This permission is 

extended for verification of any information provided in our Technical Bid which comprises all 

documents enclosed herewith in accordance with IB.11.1 of the Bidding Data Sheet. 

 

(i) If awarded the contract, the person named below shall act as Contractor’s 

Representative. 

Name ..................................................................................................................................... 

In the capacity of ................................................................................................................... 

Signed ................................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of ........................................................... 

Date ....................................................................................................................................... 

Address………………………………………………………………………………….…. 
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SPECIAL STIPULATIONS Clause 

Conditions of Contract 

BA-1 

Appendix-A to Bid 

 
1. Engineer’s Authority to issue Variation in 

emergency 
Emergency 

2.1 15% of the Contract Price stated in the 

Letter of Acceptance. 
 

 

2. 

 

 

Amount of Performance Security 

 

 

10.1 

The Performance Security shall be 10% of 

Contract Price stated in the Letter of 

Acceptance on the prescribed format form 

[PS-1]. In shape of bank guarantee from 

schedule bank in Pakistan in favor of the 

Employer. 

 

3. 
 

Time for Furnishing Program 
 

14.1 
Within 14 days from the date of receipt of 

Letter of Acceptance.  

 

 

 

 

4. 

 

 

 

 

Minimum amount of Third-Party Insurance 

 

 

 

 

23.2 

The amount of insurance taken out by the 

Contractor per occurrence with number of 

occurrences unlimited shall be as follows: 

a. Bodily injury (any one person) PKR 0.5 

(Half) Million (Max) 
b. Fatal Case (any one person) PKR 01 (one) 

million (Minimum) 

c. Property Damages Depending upon nature of 

loss (100% of the Damage) 

 

5. 
 

Time for Commencement 
 

41.1 
Within 14 days from the date of receipt of 
Engineer’s Notice to Commence which shall 
be issued within Seven 07 days after signing 
of contract agreement. 

 

6. 
 

Time for Completion 
43.1, 

48.2 
24 Months from the date of Commencement of 

the Project. 

 

7. 
 

a) Amount of Liquidated Damages 
47.1 01 % of the contract price for each day of delay 

in completion of the Works subject to a 

maximum of 10% of Contract Price stated in 

the Letter of Acceptance. 

 
b) Amount of Bonus 47.3 Not Applicable 

8. Defects Liability Period 49.1  365 days from the effective date of 

Taking Over Certificate. 
9. Percentage of Retention Money 60.2 10% of the amount of Interim Payment 

Certificate. 
10. Limit of Retention Money 60.2 05% of Contract Price stated in the Letter of 

acceptance. 

Acceptance. 11. Minimum amount of Interim Payment 

Certificates (Running Bills) 
60.2 Rs.10 Million excluding last two IPC’s/FPC 

12 Time of Payment from delivery of Engineer’s 
Interim Payment Certificate to the Procuring 
Entity. 

60.10  28 days in case of local currency or 42 

days in case of foreign funded projects. 

13 Mobilization Advance [* (Interest Free)]1 60.12 If Client deemed appropriate can allowed 

Mobilization advance on concern with Project 

Consultants. 
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BB-1 

Appendix-B to Bid 

FOREIGN CURRENCY 

REQUIREMENTS 

 
 

 

 

 

 

 

 

 

 

 

 

NOT USED 
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BC-1 

Appendix-C to Bid 
 

PRICE ADJUSTMENT UNDER 

CLAUSE 70 

OF CONDITIONS OF 

CONTRACT 

 
The source of indices and the weightages or coefficients for use in the 

adjustment formula under Clause 70 shall be as follows: 

 
(To be filled by the Procuring Entity). 
 

 
 

Cost 

Element 

Description Weightages Applicable index 

1 2 3 4 
(i) Fixed Portion 0.350  
(ii
) 

Unskilled Labor   
(iii
) 

High Speed Diesel (HSD)   

 Total   

 

Notes: 
 
1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal 

Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or prices 
shall be those applying 28 days prior to the latest day for submission of bids. 
Current indices or prices shall be those applying of the billing period. 

 
2) Any fluctuation in the indices or prices of materials other than those given above 

shall not be subject to adjustment of the Contract Price. 
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BD-1 

 
Appendix-D to Bid 

BILL OF QUANTITIES 

A. Preamble 

 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 
9. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work executed and measured by the Contractor and verified by the 

Engineer and valued at the rates and prices entered in the priced Bill of Quantities, 

where applicable, and otherwise at such rates and prices as the Engineer may fix as 

per the Contract. 

 

 
3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it 

is otherwise provided under the Contract include all costs of Contractor’s plant, labor, 

supervision, materials, execution, insurance, profit, taxes and duties, together with all 

general risks, liabilities and obligations set out or implied in the Contract. Furthermore, 

all duties, taxes and other levies payable by the Contractor under the Contract, or for 

any other cause, as on the date 28 days prior to deadline for submission of Bids, 

shall be included in the rates and prices and the total Bid Price submitted by the 

Bidder. 

 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. Unit rates must be offered in two decimal places for 

an item. In case the bidder quotes rates for an item in more than two decimal places, the 

same shall be considered upto two significant decimal places for evaluation purposes. 

The cost of items against which the Contractor will have failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no items are provided, 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of the Works. 

 
6. General directions and description of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities. References to the relevant sections of the 

Bidding Documents shall be made before entering prices against each item in the 

priced Bill of Quantities. 

 
7. Provisional sums included and so designated in the Bill of Quantities shall be expended 

in whole or in part at the direction and discretion of the Engineer in accordance with 

Sub-Clause 58.2 of Part I, General Conditions of Contract. 
 

BD-2
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                         (BOQ)    

 Name of 
Work: 

ADP (2024-2025) Scheme NO.1867/220742”. FLOOD AND EROSION 
PROTECTION ARRANGEMENT OF VILLAGES / ABADIES OF MOZA SHAH NAWAZ, 
JHOKE BASHARAT ETC, AND AGRICULTURAL LAND ALONG LEFT BANK OF INDUS 
RIVER IN DISTRICT D.I. KHAN (PHASE-II LONG TERM ARRANGEMENT). 

 

   Estimated Cost:  953.181  
   Earnest Money+ Stamp Duty   

    As per Work order  
 

Sl 
No. 

Item Code  
MRS 2024 

1st (Bi-
Annual) 

Name of Item  Qty: Unit Rate(Rs) Amount(Rs:) 

 

1 03-72-a 

Earthwork by mechanical 
means in drains and 
irrigation channels in DRY 
soil dressed to designed 
section, grades 
profile/with excavated 
material, disposed off 
within 50 feet (15.2 m) 
lead and dressed as 
directed.  

101909 M3 110.11 11221175.77 

 

2 03-72-c 

Earthwork by mechanical 
means in drains and 
irrigation channels in WET 
& SLUSH soil dressed to 
designed section, grades 
profile/ with excavated 
material, disposed off 
within 50 feet (15.2 m) 
lead and dressed as 
directed.  

101909 M3 140.82 14350794.4 

 

 03-05-a 
Borrowpit excavation 
undressed lead upto 30m 
in Ordinary soil 

141199 M3 447.55 63193411.05 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 
Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 

141199 M3 7.47 1054753.169 
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hard & very hard  

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

141199 M3 7.47 1054753.169 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

141199 M3 7.47 1054753.169 

 

 03-20-a 
Transportation of earth all 
types beyond 250 m and 
upto 500 m. 

141199 M3 312.16 44076539.37 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 
Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 

141199 M3 48.36 6828361.878 
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1.5 km  

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km. 

141199 M3 48.36 6828361.878 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km. 

141199 M3 48.36 6828361.878 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

141199 M3 43.97 6208500.244 

 

 03-21-b 

Dressing & levelling earth 
to designed sections 
Ordinary or hard soil upto 
cut or fill 6 inches 

141199 M3 27.26 3849072.473 

 

 03-28-c 
Ramming earthwork (all 
types of soil) 

141199 M3 65.95 9312044.373 
 

4 03-05-b 
Borrowpit excavation 
undressed lead upto 30m 
in Hard soil 

15170.4 M3 538.95 8176076.301 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 
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 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

15170.4 M3 7.47 113322.7386 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

15170.4 M3 7.47 113322.7386 
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 03-20-a 
Transportation of earth all 
types beyond 250 m and 
upto 500 m. 

15170.4 M3 312.16 4735585.821 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km. 

15170.4 M3 48.36 733639.5768 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km. 

15170.4 M3 48.36 733639.5768 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

15170.4 M3 43.97 667041.6086 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

15170.4 M3 43.97 667041.6086 
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 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

15170.4 M3 43.97 667041.6086 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

15170.4 M3 43.97 667041.6086 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

15170.4 M3 43.97 667041.6086 

 

 03-21-b 

Dressing & levelling earth 
to designed sections 
Ordinary or hard soil upto 
cut or fill 6 inches 

15170.4 M3 27.26 413544.5588 

 

 03-28-c 
Ramming earthwork (all 
types of soil) 

15170.4 M3 65.95 1000486.561 
 

5 03-05-a 
Borrowpit excavation 
undressed lead upto 30m 
in Oridnary soil 

4332.5 M3 447.55 1939010.375 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

4332.5 M3 7.47 32363.775 

 

 03-19-a 
Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 

4332.5 M3 7.47 32363.775 
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hard & very hard  

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard 

4332.5 M3 7.47 32363.775 

 

 03-19-a 

Extra for every 15 m extra 
lead or part thereof for 
earthwork soft, ordinary, 
hard & very hard  

4332.5 M3 7.47 32363.775 

 

 03-20-a 
Transportation of earth all 
types beyond 250 m and 
upto 500 m. 

4332.5 M3 312.16 1352433.2 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 
Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 

4332.5 M3 48.36 209519.7 
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1.5 km  

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km  

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km. 

4332.5 M3 48.36 209519.7 

 

 03-20-b 

Transportation of earth all 
types for every 100m extra 
lead beyond 500m upto 
1.5 km. 

4332.5 M3 48.36 209519.7 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

4332.5 M3 43.97 190500.025 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

4332.5 M3 43.97 190500.025 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

4332.5 M3 43.97 190500.025 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

4332.5 M3 43.97 190500.025 

 

 03-20-c 

Transportation of earth all 
types for every 500m extra 
lead beyond 1.5 km. upto 8 
km. 

4332.5 M3 43.97 190500.025 

 

 03-21-b 

Dressing & levelling earth 
to designed sections 
Ordinary or hard soil upto 
cut or fill 6 inches 

4332.5 M3 27.26 118103.95 

 

 03-28-c 
Ramming earthwork (all 
types of soil) 

4332.5 M3 65.95 285728.375 
 

6 19-15-a 

Supply & dump at site, 
without boat, including 
handling within 100m 
Stone 

75851.9 M3 2677.5  203099530.4 

 

 01-01-a 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : First 
50 Meter or 164 ft 

26786.9 100cft 135.13 3619709.743 
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 01-01-b 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
Second 50 Meter or 164 ft 

26786.9 100cft 25.76 690029.7712 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

26786.9 100cft 16.67 446537.1229 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

26786.9 100cft 16.67 446537.1229 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

26786.9 100cft 16.67 446537.1229 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

26786.9 100cft 75.02 2009550.987 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

26786.9 100cft 75.02 2009550.987 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

26786.9 100cft 75.02 2009550.987 

 

 01-01-e 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 2nd 
Km or corresponding 
distance in miles 

26786.9 100cft 240.21 6434474.043 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

26786.9 100cft 158.37 4242236.602 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

26786.9 100cft 158.37 4242236.602 
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 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

26786.9 100cft 131.60 3525152.092 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

26786.9 100cft 131.60 3525152.092 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

26786.9 100cft 131.60 3525152.092 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

26786.9 100cft 80.32 2151521.398 
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corresponding distance in 
miles. 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles (80.32 x 78) 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

26786.9 100cft 80.32 2151521.398 
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corresponding distance in 
miles. 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles . 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

26786.9 100cft 80.32 2151521.398 
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corresponding distance in 
miles. 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

26786.9 100cft 80.32 2151521.398 
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corresponding distance in 
miles. 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

26786.9 100cft 80.32 2151521.398 
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corresponding distance in 
miles. 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles. 

26786.9 100cft 80.32 2151521.398 

 

7 19-29-a 
Providing and Laying stone 
or spawl filling : On slope 

7118.84 M3 2582.6 18385258.56 
 

 01-01-a 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : First 
50 Meter or 164 ft 

2513.99 100cft 135.13 339715.4687 

 

 01-01-b 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
Second 50 Meter or 164 ft 

2513.99 100cft 25.76 64760.3824 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

2513.99 100cft 16.67 41908.2133 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

2513.99 100cft 16.67 41908.2133 
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 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

2513.99 100cft 16.67 41908.2133 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

2513.99 100cft 75.02 188599.5298 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

2513.99 100cft 75.02 188599.5298 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

2513.99 100cft 75.02 188599.5298 

 

 01-01-e 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 2nd 
Km or corresponding 
distance in miles 

2513.99 100cft 240.21 603885.5379 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 158.37 398140.5963 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 158.37 398140.5963 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 131.60 330841.084 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 131.60 330841.084 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 

2513.99 100cft 131.60 330841.084 
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miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2513.99 100cft 80.32 201923.6768 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2513.99 100cft 80.32 201923.6768 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2513.99 100cft 80.32 201923.6768 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2513.99 100cft 80.32 201923.6768 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2513.99 100cft 80.32 201923.6768 

 

8 19-25 

Providing and Laying stone 
pithcing/filling, dry hand 
packed in pitching & 
aprons 

14046.7 M3 2897.4 40699044.64 

 

 01-01-a 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : First 
50 Meter or 164 ft 

4960.53 100cft 135.13 670316.4189 

 

 01-01-b 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
Second 50 Meter or 164 ft 

4960.53 100cft 25.76 127783.2528 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

4960.53 100cft 16.67 82692.0351 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

4960.53 100cft 16.67 82692.0351 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

4960.53 100cft 16.67 82692.0351 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

4960.53 100cft 75.02 372138.9606 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

4960.53 100cft 75.02 372138.9606 

 

 01-01-d 
Carriage of 100 cft / 5 
tonne of all materials , by 

4960.53 100cft 75.02 372138.9606 
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truck or other means : 250 
-1000 Meter 

 01-01-e 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 2nd 
Km or corresponding 
distance in miles 

4960.53 100cft 240.21 1191568.911 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 158.37 785599.1361 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 158.37 785599.1361 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 131.60 652805.748 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 131.60 652805.748 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 131.60 652805.748 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4960.53 100cft 80.32 398429.7696 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4960.53 100cft 80.32 398429.7696 

 



Page 68 

corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4960.53 100cft 80.32 398429.7696 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4960.53 100cft 80.32 398429.7696 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4960.53 100cft 80.32 398429.7696 

 

9 19-14 

Providing and Laying 
shingle on top of bund, 
including handling of 
materials within 100 m. 

6207.37 M3 3014.1 18709695.99 
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 01-01-a 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : First 
50 Meter or 164 ft 

2192.11 100cft 135.13 296219.8243 

 

 01-01-b 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
Second 50 Meter or 164 ft 

2192.11 100cft 25.76 56468.7536 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

2192.11 100cft 16.67 36542.4737 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

2192.11 100cft 16.67 36542.4737 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

2192.11 100cft 16.67 36542.4737 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

2192.11 100cft 75.02 164452.0922 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

2192.11 100cft 75.02 164452.0922 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

2192.11 100cft 75.02 164452.0922 

 

 01-01-e 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 2nd 
Km or corresponding 
distance in miles 

2192.11 100cft 240.21 526566.7431 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 158.37 347164.4607 
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 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 158.37 347164.4607 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 131.60 288481.676 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 131.60 288481.676 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 131.60 288481.676 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2192.11 100cft 80.32 176070.2752 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2192.11 100cft 80.32 176070.2752 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2192.11 100cft 80.32 176070.2752 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2192.11 100cft 80.32 176070.2752 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

2192.11 100cft 80.32 176070.2752 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

2192.11 100cft 80.32 176070.2752 

 

10 19-28-a 
Providing and layling stone 
pitching for top layer on 
slope  

11521.1 M3 5675.2 65384780.55 

 

 01-01-a 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : First 
50 Meter or 164 ft 

4068.63 100cft 135.13 549793.9719 

 

 01-01-b 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
Second 50 Meter or 164 ft 

4068.63 100cft 25.76 104807.9088 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

4068.63 100cft 16.67 67824.0621 
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 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

4068.63 100cft 16.67 67824.0621 

 

 01-01-c 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
50 Meter to 5th 50 Meter 
or corresponding distance 
in feet 

4068.63 100cft 16.67 67824.0621 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

4068.63 100cft 75.02 305228.6226 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

4068.63 100cft 75.02 305228.6226 

 

 01-01-d 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 250 
-1000 Meter 

4068.63 100cft 75.02 305228.6226 

 

 01-01-e 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 2nd 
Km or corresponding 
distance in miles 

4068.63 100cft 240.21 977325.6123 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 158.37 644348.9331 

 

 01-01-f 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 3rd 
to 5th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 158.37 644348.9331 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 131.60 535431.708 

 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 

4068.63 100cft 131.60 535431.708 
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corresponding distance in 
miles 

 01-01-g 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 6th 
to 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 131.60 535431.708 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4068.63 100cft 80.32 326792.3616 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4068.63 100cft 80.32 326792.3616 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4068.63 100cft 80.32 326792.3616 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 

4068.63 100cft 80.32 326792.3616 
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corresponding distance in 
miles 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 
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 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 

 01-01-h 

Carriage of 100 cft / 5 
tonne of all materials , by 
truck or other means : 
beyond 10th Kilometer or 
corresponding distance in 
miles 

4068.63 100cft 80.32 326792.3616 

 
              Sub 

Total ( A ) 
Rs: 925422381 

 
   Add 3% Cost 

Factor 
 Rs: 27762671.4 

 
     Rs: 953185052  
     Say  

Rs: 
953.19 

 
1 Quantity may be increased / decreased as per site requirement.     

2 Terms & conditions are available in the N.I.T   
 

3 
The Contractor will be bound to work at site as per instructions 
 of Engineer incharge during emergency situation.  

  

 

 The Contractor should quote his rate 
 _______% above/ below on B.O.Q Cost.  

   

 
       

 
       

 
       

 
       

 

Sub Engineer 

Sub Divisional Offficer 
Flood Sub Division No. I 

D.I.Khan 
Sub Divisional Offficer 

Flood Sub Division No. II D.I.Khan  
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Appendix-D to Bid 

 
BILL OF QUANTITIES 

SUMMARY 

ABSTRACT OF TENDER PRICE 

AMOUNT (RS.) 

 

 

 

TOTAL TENDER COST: 

 

Note: All Provisional Sums are to be expended in whole or in part at the direction of the 

Engineer 

 
2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BE-1 
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Appendix-E to Bid 
 

 
 

PROPOSED CONSTRUCTION SCHEDULE 

 
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed 
on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, the 
Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the 
sequence of work items and the period of time during which he proposes to complete each work item 

in such a manner that his proposed program for completion of the whole of the Works and parts of 

the Works may meet Procuring Entity’s completion targets in days noted below and counted 

from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for the 

specified form of Construction Schedule): 
 

 
 

Description       Time for Completion 

 

a) Whole Works   ____________  days 
 

b) Part-A    _______    days 
 

c) Part-B    ________________ __days 
 

d)   days 
 

e)    days 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BF-1 

 
Appendix-F to Bid 



Page 98 

 

 
 

METHOD OF PERFORMING THE WORK 

 
[The Bidder is required to submit a narrative outlining the method of performing the Work. 

The narrative should indicate in detail and include but not be limited to: 

 
1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 
2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 
10. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site.] 

 

4 Quality control/ Quality assurance measures to be adopted including procedures to be 
followed for carrying out all tests required under specifications. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BG-1 

 
Appendix-G to Bid 
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LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

 
[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the Works. The information shall include make, type, capacity, and anticipated 

period of utilization for all equipment which shall be in sufficient detail to demonstrate fully 

that the equipment will meet all requirements of the Specifications.] 

 

BG-2 

 
 

LIST OF MAJOR EQUIPMENT 
 
 
 

 
Owned 

Purchased 

or Leased 

Description of Unit 

(Make, Model, 

Year) 

Capacity 

HP Rating 
Condition Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 
 

a. Owned 
      

 
b. To be 

Purchased 

      

 
c. To be 

arranged 

on Lease 

      

 
 
 
 
 
 
 

BH-1 

 
Appendix-H to Bid 
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CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 
 
The Contractor shall be responsible for pumps, electrical power, water and electrical 
distribution systems, and sewerage system including all fittings, pipes and other items 
necessary for servicing the Contractor’s construction camp. 

 
The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 
a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 

 
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, 

type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 

 
4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 

this activity). 

 
5. Other Items Proposed (Security services, etc.) 
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BI-1 

 
Appendix-I to Bid 

 
 

 

LIST OF SUBCONTRACTORS 

            (Not Applicable) 

 
I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 

opinion, the subcontractors named hereunder are reliable and competent to perform that part 

of the work for which each is listed. 

 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be 

supplied by them, size, location and type of contracts carried out in the past. 
 
 
 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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BJ-1 

 
Appendix-J to Bid 

 
 

ESTIMATED PROGRESS PAYMENTS 

                    (Not Applicable) 
 

Bidder’ estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Program of the Works and the Rates in the Bill of 
Quantities, expressed in thousands of Pakistani Rupees: 

 

 
 

Quarter/ Year/ Period Amounts 

(1,000 Rs.) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

Bid Price  
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BK-1 

 
Appendix-K to Bid 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ORGANIZATION CHART FOR THE 

SUPERVISORY STAFF AND 

LABOUR 
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(INTEGRITY PACT)

 

BL-1 

Appendix-L to Bid 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAID BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 
Contract No. ____________Dated: ________________ 

Contract Value:  ______________ 

Contract Title:  _______________________________________________________________ 
 

_________________________hereby declares that it has not obtained or induced the 
procurement of any contract, right, interest, privilege or other obligation or benefit from 
Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any 
other entity owned or controlled by GoP through any corrupt business practice. 

 
Without limiting the generality of the foregoing ___________________________represents 

and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable 

to anyone and not given or agreed to give and shall not give or agree to give to anyone 

within or outside Pakistan either directly or indirectly through any natural or juridical person, 

including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 

sponsor or 

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of 

a contract, right, interest, privilege or other obligation or benefit in whatsoever form from 

GoP, except that which has been expressly declared pursuant hereto. 

 

_______________________________certifies that it has made and will make full disclosure 

of all agreements and arrangements with all persons in respect of or related to the transaction 

with GoP and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty. 

 

_______________________________accepts full responsibility and strict liability for making 

any false declaration, not making full disclosure, misrepresenting facts or taking any action 

likely to defeat the purpose of this declaration, representation and warranty.  It agrees that any 

contract, right, interest, privilege or other obligation or benefit obtained or procured as 

aforesaid shall, without prejudice to any other rights and remedies available to GoP under any 

law, contract or other instrument, be voidable at the option of GoP. 

 
Notwithstanding any rights and remedies exercised by GoP in this regard, 
_______________________________agrees to  indemnify GoP for any loss or damage 
incurred by it on account of its corrupt business practices and further pay compensation to 
GoP in an amount equivalent to ten time the sum of any commission,  gratification, bribe, 
finder’s fee or kickback given by [name of Supplier] as aforesaid  for the purpose of obtaining 
or inducing the procurement of any contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from GoP. 

 
 
 

Name of Employer: ________________    Name of Contractor: _________________________ 
 
 
 
Signature: …………………… Signature: ………………………… 

[Seal] [Seal] 
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Appendix-M to Bid 

 

Eligibility Criteria 

 

1. Technical Qualification Criteria 
 

Qualification will be based on the criteria given in succeeding paras regarding the Mandatory 

criteria & general bidders Financial Soundness, Experience Record, Personnel Capabilities and 

Equipment Capabilities as demonstrated by the bidder responses in the forms attached to this 

letter. Sub-contractor's experience and resources shall not be considered in determining the 

bidder compliance with the qualifying criteria. Similarly, Association experience & resources 

shall not be considered. Besides, Consortium or Association of firms will not be considered. 
 

Technical Evaluation to be used is explained as under: 

 

 

a) Mandatory Criteria: 
 

S. No. Description Remarks 

1 Valid PEC Registration C2 or Above Category 
with CE-04. 

Yes/No 

2 
Provincial Enlistment Committee Registration 
and Renewal for 2024-25 in PK-C2 or above 
category. 

Yes/No 

3 
KPRA Registration (Active Status 2024-25) 

Yes/No 

4 FBR Registration 
 (Active Tax Payer Status 2024-25) 

Yes/No 

5 Affidavit for non-blacklisting from any Agency. 
(On fresh stamp paper) 

Yes/No 

6 Affidavit for no litigation history 
(On fresh stamp paper) 

Yes/No 

 

 

 

 
Note: The above-mentioned mandatory documents must be enclosed in the technical bid, 

in case of partially/not enclosed the bidder will not be considered for evaluation. 
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b) General Criteria: 
 

S. No. Category Weightage/Marks 

1 
Experience 

35 

2 
Personnel Capabilities 

15 

3 
Equipment Capabilities 

20 

4 Financial Position 30 

 Total 100 

 
Note: Technical qualification status shall be decided on the basis of Pass/Fail basis. The 

applicant must secure at least 50% score overall and 50% in each category. The further 

detailed criteria for each category may be developed as given under head as follows: 

1.1 Experience 

Credit Marks for experience shall be awarded on the basis of following qualifications; 

 

S. 

No 
Description 

Marks 

Assigned  

 
Explanation 

I 

Completed Project: 

 

a) Two (02) Projects of similar 

nature and complexity 

completed during last 10 years 

each costing PKR 600 million 

or above and must be 

supported by Work order and 

Completion Certificate. 
 

 

 

 

9 

 

 

 

 

• 9 Marks are given if the contractor 

has completed at least 2 projects of 

similar nature in last ten years. 

• For less than 2 projects completed 

use the following weightage. 

9 x (A/2) 

A = No of projects of similar nature 

Completed in last ten years 

• Full Marks are given in case of 2 

projects or more. 

b) Three (03) Projects of similar 

nature and complexity 

completed during last 10 years 

each costing PKR 300 million 

or above and must be 

supported by Work order and 

Completion Certificate. 
 

6 

• 6 Marks are given if the contractor 

has completed at least 3 projects of 

similar nature in last ten years. 

• For less than 3 projects completed 

use the following weightage. 

6 x (A/3) 

A = No of projects of similar nature 

Completed in last ten years 

• Full Marks are given in case of 3 

projects or more. 

ii) 

In Hand Projects: 
a) Five (05) Projects of similar 

nature and complexity In-hand 
during last 5 years each costing 
PKR 300 million or above and 
must be supported by Work 
orders. 

10 

• 10 Marks are given if the contractor 

has 05 projects of similar nature In-

hand in last ten years. 

• For less than 05 projects completed 

use the following weightage. 

10 x (A/5) 

 

A = No of projects of similar nature 

In-hand in last ten years 

• Full Marks are given in case of 5 

projects or more. 

 Sub Total 25 
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iii 

General Experience: 

 

a) Four (04) projects completed/in 
hand with the firm in last 10 
years costing each 600 million 
or above in General works 

 

 

4 

 

 

 

• 4 Marks are given if the contractor 

has 4 projects completed/In-hand 

• For less than 4 projects 

completed/In-hand use the 

following weightage. 

4 x (A/4) 

 

A = No of projects of similar nature      

completed/ In-hand in last ten 

years 

Full Marks are given in case of 4 

projects or more. 
b) Four (04) projects completed/in 

hand with the firm in last 10 

years costing each 300 million or 

above in General works 

4 

• 4 Marks are given if the contractor 

has 4 projects completed/In-hand 

• For less than 4 projects 

completed/In-hand use the 

following weightage. 

4 x (A/4) 

 

A = No of projects of similar nature      

completed/ In-hand in last ten 

years 

• Full Marks are given in case of 4 

projects or more. 

 Sub Total 8 

iv Enlistment with Government 

organization & Other agencies. 
2 

1 mark for each enlistment up to 

maximum of 2 enlistments.  

Total Marks Allocated 35 

 

Note: Similar nature projects mean flood protection spurs, Marginal / Guide Bunds, River 

embankments, River training works, Dams, Barrages, Delay action Dams, weir & Road 

embankments, retaining walls, Gabion works, pitching etc. 
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1.2  Personnel Capabilities 
Credit Marks shall be awarded under this category using the following criteria (minimum 

50% passing marks): 

S. 
No 

Description Marks  
Assigned 

Explanation 

a)  

Project Engineer 

1 BSc Civil Engineer with 10 
years of experience   

 

Note: Graduate Engineers Registered 
with Firm in PEC 

Note: CVs duly signed by the employee and 
the contractor shall be attached on the 
prescribed format along with copy of 
educational documents Certificate and 
experience certificates must be provided. 

 

 

 

5 

Experience (5-Marks): 

• 5 marks will be given if the 
individual experience of 
B.Sc. (Civil) Engineer is 
equal to 10 years or above in 
Irrigation projects. 

No marks will be given if the 
Individual experience of 
B.Sc. (Civil) Engineers is less 
than 10 years. 

b)  

 

2 BSc Civil Engineer with 5 
years of experience   

 

 

 

 

 

 

 Graduate Engineers Registered with 
Firm in PEC 

Note: CVs duly signed by the employee and 
the contractor shall be attached on the 
prescribed format along with copy of 
educational documents Certificate and 
experience certificates must be provided. 

4 

Experience (4-Marks): 

• 2mark will be given if the 
individual experience of at 
least 1 no. of B.Sc. (Civil) 
Engineers is equal to 5 years 
or above in Irrigation 
projects. 

• 2 Marks for each Engineer 

No marks will be given if the 
Individual experience of 
B.Sc. (Civil) Engineers is less 
than 5 Years and registered 
with PEC. 

Strength of Engineers (2 
Marks):4 

ii) 

 

Diploma of Associate 
Engineers (Civil) 

 

 1 QS with 10 years of 
experience   
 
4 Site Inspector with 3 years 
of Experience 
 
Note: CVs duly signed by the employee and 
the contractor shall be attached on the 
prescribed format along with copy of 
educational documents and experience 
certificates must be provided. 

 

 

 

 

 

6 

Experience (6-Marks): 

• 1 mark will be given if the 
individual experience of each 
Associate Engineer (DAE 
Civil) is equal to 3 years or 
above as Site Inspector. 

• 2 Mark will be given if the 
individual experience of at 
least 1 no. of Associates 
Engineers (DAE Civil) is 
equal to 10 years or above as 
a QS. 

 

 Sub-total  15 

 

1.3 Equipment Capabilities 
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Credit Marks shall be granted on the basis of the following criteria for various kinds of 

equipment & machinery relevant for the Project: (minimum 50% passing marks): 

S. No. Equipment Type and Characteristics No/Qty Marks  

1 
Survey/Leveling equipment (Total Station) 

02 02 

2 Vibrator /  Rol ler  03 01 

3 Tractor with trolley 15 02 

4 Loader 4 02 

5 Excavator with jack hammer and bucket 04 02 

6 Water Pump / Dewatering equipment 05 01 

7 Dozer D-8 03 02 

8 
Equipment for Safety of Staff, personal 
protective equipment’s (PPE) and safe 
arrangement at work 

As per 
requirement 

01 

9 Diesel Generator (30 to 50 KVA) 01 02 

10 Dump Trucks 20 03 

11 Static Roler 03 02 

 Sub-total  20 

 

• Machinery should be in good working condition. 

• Undertaking on stamp paper shall be attached for availability of equipment. 
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1.4 Financial Position 

S. 

No. 
Description 

Marks 

Assigned 
Explanation  

i) 

Available Bank Credit Line / 

Available Bank Balance (600 

million) Supported by recent 

bank certificates. (Not less 

than 03 months old) 

9 

• 9 Marks are given if the available 

bank credit line/ Available Bank 

Balance limit is equal to 600 

Million. 

• For limit less than 600 million, 

use 

following weightage 

9 x (A/600) 

 

A= Available Bank Credit Line/ 

Available Bank Balance Limit 

• Full Marks are given in case of 

limit is 600 million or more. 

ii) 

Working Capital in last 3 

years. 1200 million 

(supported by ICAP 

Registered Charted 

Accountant firm audited 

accounts statement) 

 

6 

• 6 Marks are given if the available 

average working capital for last 

three years is equal to 1200 

million. 

• For the capital less than 1200 

million use following weightage 

6x (A/1200) 

• A= Average working capital in 

last three years. 

• Full Marks are given in case of 

limit is 1200 million or more. 

iii) 

Registration with Income Tax 

Department (along with last 3 

years income tax returns) and 

currently Active Tax payer 

status with FBR. 

6 

• No marks will be given if 

income tax returns are not 

attached. 

• 2 marks will be given for each 

year Income Tax Return 

attached. 

• 6 marks will be given for last 3 

years income tax returns 

attached.  

iv) 
Auditor's report for last three 

years 
6 

• No marks will be given if 

audited balance sheets are not 

attached. 

• 2 marks will be given for each 

year audited balance sheet. 

• 6 marks will be given for last 3 

years audited balance sheet. 

v) 

Office ware house (proof of 

owner ship/ Rental Agreement 

must be attached with 

coordinates) 

3 

No points will be given if proof 

of office ware house is not 

attached and 3 marks will be 

added in case of valid proof. 

 Sub-total 30  
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1.5 Joint Venture (JV) 

 

i) All joint venture partners shall fulfill the minimum criteria of valid registration with 

PEC along with code of specialization and shall have valid provincial enlistment 

committee registration of Khyber Pakhtunkhwa. 

ii) The lead partner shall meet not less than 40 Percent of all qualifying criteria. 

iii) Each of the partners shall meet not less than 25 percent of all the qualifying criteria. 

iv) The joint venture must collectively satisfy the criteria of each category, for which 

propose relevant figures for each of the partner shall be added together to arrive at the 

JV,s total capacity. Individual members must satisfy each of the requirement of above 

mention criteria.  

v) Any change in a qualified JV after qualification, shall be subject to the written approval 

of the employer prior to the deadline for submission of bid. Such approval may be 

denied if  

a. Partner (Partners) withdraw from a JV and remaining partners do not meet the 

qualifying requirements 

b. The new partners to a JV are not qualified individually or as another JV or in the 

opinion of the employer, a substantial reduction in competition would result.  

 

1.6 Conflict of Interest 

The Bidder (including all members of a JV) must not be associated, nor have been 

associated in the past, with the consultant or any other entity that has prepared the design, 

specifications, and other prequalification and bidding documents for the project, or was 

proposed as Engineer for the contract, over the last five years. Any such association may 

result in disqualification of the Applicant. 
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Form T-1 

 

General Information 

 

Bidder (or each Member of a Joint Venture) applying for Bd is required to complete the 

information in this form. 

 

 

1 Name of Firm: 

2 Head Office Address: 

3 Telephone: 

4 Fax: 

5 Type of Organization: 

6 Place of Incorporation/Registration: Year of incorporation/registration 

 

7 PEC Registration Category: 

PEC Registration No: 

Validity: 

8 NTN# 

9 Name, Designation and Mobile Number of Firm’s Representative: 

 

 

 

 

Detail of Owners/ Directors 

Sr. No Name Designation Nationality 

1    

2    

3    

4    

5    
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Form T-2 

Financial Soundness 

 

Name of Applicant (Lead Member of a Joint Venture, in case of JV) 

 

Bidder (Lead Member of a Joint Venture, in case of JV) applying for Bid is required to 

provide financial information to demonstrate that they meet the requirements of 

Evaluation Criteria. If necessary, use separate sheets to provide complete information. 

A copy of the audited financial statements of the past three (3) financial years must be 

attached. 

 

Bidder’s Legal Name: _________________                         Date: _________________ 

 

JV Members Legal Name: _________________ 

 

Information Balance Sheet 

 

 Year-1 Year-2 Year-3 Overall 

Average 

Total Assets (TA)     

Total Liabilities (TL)     

Net Worth (TA-TL)     

Current Assets (CA)     

Current Liabilities (CL)     

Average Annual Turnover (AATO) 

 

(In case of a Joint Venture, lead Member is required to meet 70% OR as per his share (if share is 

more than 70%) whereas JV Member must meet 30% or as per their share (if share is more than 

30%) (each member other than Lead member) 

 

Average Annual Turnover 

    

 

Financial Resources 

 
(In case of a Joint Venture, lead Member is required to meet 70% OR as per his share (if share is 

more than 70%) whereas JV Member must meet 30% or as per their share (if share is more than 

30%) (each member other than Lead member) 

Cash/Bank Balance     

Credit Line Limit     
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Form T-3 

 

Summary of Similar Nature Project Completed in last 10 Years 

 

Name of Applicant or Member of a Joint Venture: 

 

Bidder and each Member of a Joint Venture applying for Bid are required to complete 

the information in this form.  

 

Use a separate sheet for each Member of a Joint Venture 

 

 

Project Name Year of 

Completion 

Location Value in PKR 

(Million) 
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Form T-4 

 

 

 

Details of Similar Nature Projects Completed in Last Ten (10) Years 

 

 

Name of Applicant or Member of a Joint Venture: 

 

 

A separate form with adequate documentary evidence (Completion Certificate indicating 

Cost of Project) shall be provided for each project in Form T-03. 

 

1 Name of Contract 

Location 

2 Name of Employer 

3 Employer Address 

 

4 Nature of Works and special features of the contract 

 

5 Contract Role (Tick One) 

(a)Sole Contractor             (b)Sub-Contractor                   (c) Member in JV 

6 Value of the total contract (in specified currencies) at completion, or at date of 

award for current contract 

 

PKR…………. 

7 Date of Award 

8 Date of Completion 

9 Contract Duration (Years and Months) 

                      ______________Years_____________ Months 
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Form T-5 
 

 

 

Summary of Similar Nature Project in Hand 

 

Name of Applicant or Member of a Joint Venture 

 

 

Bidder and each Member of a Joint Venture applying for Bid is required to complete the 

information in this form. 

 

Use a separate sheet for each Member of a Joint Venture. 

 

 

Project Name Date of Award Expected 

Date of 

Completion 

Location Value in PKR 

(Million) 
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Form T-6 

 

 

Details of Similar Nature Projects in Hand 

 

 

Name of Applicant or Member of a Joint Venture: 

 

 

A separate form with adequate documentary evidence (Letter of Award/ Agreement 

indicating Cost of Project) shall be provided for each project in Form T-5. 

 

 

 

1 Name of Contract 

Location 

3 Employer Address 

 

4 Nature of Works and special features of the contract 

 

5 Contract Role (Tick One) 

(a)Sole Contractor               (b)Sub-Contractor                   (c) Member in JV 

6 Value of the total contract (in specified currencies) at completion, or at date of 

award for current contract 

 

PKR…………. 

7 Date of Award 

8 Contract Duration (Years and Months) 

                      ______________Years_____________ Months 

 

 

 

 

 

 

 

\ 
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Form T-7 

 

 

Summary of General Nature Project Completed 

 

 

Name of Applicant or Member of a Joint Venture 

 

 

Bidder and each Member of a Joint Venture applying for Bid is required to complete the 

information in this form. Use a separate sheet for each Member of a Joint Venture. 

 

 

 

 

Project Name Year of 

Completion 

Location Value in PKR 

(Million) 
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Form T-8 

 

 

Details of General Nature Projects Completed in Last Ten (10) Years 

 

 

Name of Applicant or Member of a Joint Venture 

 

 

A separate form with adequate documentary evidence (Completion Certificate 

(indicating Cost of Project) shall be provided for each project in Form T-07. 

 

 

1 Name of Contract 

Location 

2 Name of Employer 

3 Employer Address 

 

4 Nature of Works and special features of the contract 

 

5 Contract Role (Tick One) 

(a)Sole Contractor            (b)Sub-Contractor                   (c) Member in JV 

6 Value of the total contract (in specified currencies) at completion, or at date of 

award for current contract 

 

PKR…………. 

7 Date of Award 

8 Date of Completion 

9 Contract Duration (Years and Months) 

                      ______________Years_____________ Months 
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Form T-9 

Summary of Fast Track Project Completed (if any) 

 

 

Name of Applicant or Member of a Joint Venture 

 

 

Applicant and each Member of a Joint Venture applying for Bid is required to complete 

the information in this form. 

 

Use a separate sheet for each Member of a Joint Venture. 

 

 

Project Name Year of 

Completion 

Location Value in 

PKR 

(Million) 

Completion 

Duration 
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Form T-10 

 

 

Details of Fast Track Project Completed (if any) 

 

 

Name of Applicant or Member of a Joint Venture 

 

 

A separate form with adequate documentary evidence (Completion Certificate 

indicating Cost of Project) shall be provided for each project in Form T-09 

 

 

1 Name of Contract 

Location 

2 Name of Employer 

3 Employer Address 

 

4 Nature of Works and special features of the contract 

 

5 Contract Role (Tick One) 

(a)Sole Contractor               (b)Sub-Contractor                   (c) Member in JV 

6 Value of the total contract (in specified currencies) at completion, or at date of 

award for current contract 

 

PKR…………. 

7 Date of Award 

8 Date of Completion 

9 Contract Duration (Years and Months) 

                      ______________Years_____________ Months 

 

 

 

 

 

 

 

Form T-11 
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List of Proposed Staff 

 

 

 

Name of Applicant: _______________________________________________ 
(Applicant or Member of Joint Venture) 

 

 

1 Title of Position  

Name of Candidate  

Education  

Experience  

PEC Registration No.  

2 Title of Position  

Name of Candidate  

Education  

Experience  

PEC Registration No  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Form T-12 
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Candidate Summary 

 

 

Name of Applicant: _______________________________________________ 

(Bidder or Member of Joint Venture) 

 

Position Candidate: 

Prime: Alternate: 

Candidate Information Name of Candidate: 

 

Date of Birth: 

Professional Qualification: 

 

PEC Registration No. 

(Only for Engineers) 

 

 

Present Employer Name of Employer: 

Address of Employer: 

Telephone: Fax: 

Job title of Candidate: 

 

Years with present Employer 

 

Summarize professional experience in reverse chronological order.  

 

From To Company Project Position Relevant 

technical & 

Management 

Experience 

      

      

      

      

 

 

 

 

 

 

 

 

 

Form T-13 
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DECLARATION OF PROFESSIONAL STAFF EMPLOYMENT 

 

[To be submitted on Company Letterhead] 

 

 

TO WHOM IT MAY CONCERN 

 

 

 

PROJECT: _________________________________ 

 

SUBJECT: DECLARATION OF PROFESSIONAL STAFF EMPLOYMENT & 

AVAILABILITY 

 

 

 

We hereby certify that the personnel nominated in Form-T-11 are employed by our firm 

and are available for the above-mentioned Assignment. 

 

 

 

Yours Sincerely, 

 

 

 

 

COMPANY NAME: 

 

 

 

 

 

________________________________ 

 

AUTHORIZED REPRESENTATIVE  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Form T-14 

 

Equipment Detail  
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Name of Applicant or Member of Joint Venture 

 

 

Bidder and each Member of Joint Venture is required to provide adequate 

information to demonstrate clearly that it has the sufficient capability to 

undertake the Project. A separate form shall be prepared for each item of 

equipment listed in the Evaluation Criteria. 

 

 
Item of Equipment 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 

Capacity 

 

Year of manufacture 

Current Status Current location 

 

 

Details of current commitments 

 

Source Indicate source of the equipment 

 

Owned                 Rented               Leased 

 

 

Omit the following information if it is owned by the applicant or Member of JV. 

 

 

 

 

Owner 

Name of owner 

 

Address of owner 

 

Telephone  

 

Contact name and title 

 

Fax 

  

Telex 

 

Agreement Details of rental/lease specific to the project 
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Form T-15 

 

 

Affidavit of ownership/Availability of Equipment 

(Must be provided on stamp paper) 

 

 

 

 

 

PROJECT: ______________________________________________ 

 

 

SUBJECT: DECLARATION OF OWNERSHIP/ LEASE OF EQUIPMENT 

 

 

 

 

We hereby certify that the equipment nominated in T-14 is owned by/leased by 

our firm and is available in Pakistan for the above-mentioned Assignment. 

 

 

 

 

 

 

 

 

Yours Sincerely, 

 

 

 

COMPANY NAME: 

 

 

 

 

 

 

 

______________________________ 

AUTHORIZED REPRESENTATIVE 
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Form T-16 

 

 

Litigation History for the last Ten (10) Years 

(Must be provided on stamp paper) 

 

 

Name: _________________________________________________ 
(Applicant or Member of Joint Venture) 

 

 

 

 

 

Description 

of 

Contract 

 

 

 

Year 

Name of 

Client, 

Cause of 

litigation 

and 

matter in 

dispute 

 

Disputed 

amount 

(Current 

value in 

PKR or 

US$ 

equivalent 

 

 

Award 

FOR 

or 

AGAINST 

Applicant 

 

 

Remarks 

by 

Applicant 

 

 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

Attach Affidavit/undertaking that non-performance of a contract did not occur within the 

last ten years based on information on all settled disputes or litigation. 
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Form T-17 

 

 

AFFIDAVIT FOR CORRECTNESS OF INFORMATION 

(To be printed on PKR 100 Stamp Paper) 

 

 

 

Name: ______________________________________________________ 

(Applicant or member of Joint Venture) 

 

 

 

I, the undersigned, do hereby certify that all the statements made in the Qualification 

Forms and in the supporting documents are true, correct and valid to the best of my 

knowledge and belief and may be verified by employer if the Employer, at any 

time, deems it necessary. 

 

 

The undersigned hereby authorize and request the bank, person, firm or corporation to 

furnish any additional information requested by the Flood Division D.I. KHAN deemed 

necessary to verify this statement regarding my (our) competence and general reputation. 

 

 

The undersigned understands and agrees that further qualifying information may be 

requested and agrees to furnish any such information at the request of the Flood Division 

D.I. KHAN. 

 

Flood Division D.I. KHAN  undertakes to treat all information provided as confidential. 

 

 

 

 

Signed by an authorized Officer of the firm 

 

 

 

 

 

                             Title of Officer 

 

 

 

                            Name of Firm 

 

 

 

               Date 
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FORMS 
 
 

BID SECURITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 
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BID SECURITY 

(Bank Guarantee) 

 

BS-1 

 

Security Executed on    

(Date) 

Name of Surety (Bank) with Address:     

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address    
 

Penal Sum of Security Rupees. 

Bid Reference No. 

(Rs. ) 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 

the request of the said Principal (Bidder) we, the Surety above named, are held and firmly 

bound unto    

(hereinafter called the 'Procuring Entity') in the sum stated above for the payment of which 

sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 

submitted the accompanying Bid dated  for Bid No.   for  (Particulars 

of Bid) to the said Procuring Entity; and 

 
WHEREAS, the Procuring Entity has required as a condition for considering said Bid 

that the Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in 

Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, 

to the Procuring Entity, conditioned as under: 

 
(1) that the Bid Security shall remain in force up to and including the date 28 days after 

the deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Procuring Entity, notice of which extension(s) to the Surety is hereby 

waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Procuring 

Entity after expiry of its validity or upon signing of the Contract Agreement; and 

 
(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire 

said sum be paid immediately to the said Procuring Entity pursuant to Clause 15.6 

of the Instruction to Bidders for the successful Bidder's failure to perform. 

 
NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on 

the prescribed form presented to him for signature enter into a formal Contract with the said 

Procuring Entity in accordance with his Bid as accepted and furnish within twenty eight (28) 

days of his being requested to do so, a Performance Security with good and sufficient surety, 

as may be required, upon the form prescribed by the said Procuring Entity for the faithful 

performance and proper fulfillment of the said Contract or in the event of non-withdrawal 

of  the said Bid within the time specified for its validity then this obligation shall be void and 

of no effect, but otherwise to remain in full force and effect.
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BS-2 

 

PROVIDED THAT the Surety shall forthwith pay the Procuring Entity the said sum upon 

first written demand of the Procuring Entity (without cavil or argument) and without 

requiring the Procuring Entity to prove or to show grounds or reasons for such demand, 

notice of which shall be sent by the Procuring Entity by registered post duly addressed to 

the Surety at its address given above. 

 
PROVIDED ALSO THAT  the Procuring Entity shall  be the  sole  and  final  judge for 

deciding whether  the  Principal  (Bidder)  has  duly performed  his  obligations  to  sign  the  

Contract Agreement and to furnish the requisite Performance Security within the time stated 

above, or has defaulted in fulfilling said requirements  and the Surety shall pay without 

objection the said  sum  upon  demand  from  the  Procuring Entity  forthwith  and  without  

any reference  to  the Principal (Bidder) or any other person. 

 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 

seal on the date indicated above, the name and seal of the Surety being hereto affixed and 

these presents duly signed by its undersigned representative pursuant to authority of its 

governing body 

SURETY (Bank) 
 

 
 

WITNESS: Signature    
 

1.                           Name ________________________ 
 

Title    
 

Corporate Secretary (Seal) Corporate Guarantor (Seal) 
 

 
 

2.    
 

 
 

Name, Title & Address 
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PS-1 
 

FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 
 
 
 
 

 
[Letter by the Guarantor to the Procuring 
Entity] 

Guarantee No.    

Executed on   

Expiry date    

 

Name of Guarantor (Bank) with address:    

(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:   
 

Penal Sum of Security (express in words and figures) 
 

Letter of Acceptance No. Dated 
 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto 

the      (hereinafter   called   the 

Procuring Entity) in the penal sum of the amount stated above for the payment of which 

sum well and truly to be made to the said Procuring Entity, we bind ourselves, our heirs, 

executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 

accepted the Procuring Entity's above said Letter of Acceptance for    

    (Name   of   Contract) for   the      
 

   (Name of Project). 
 
 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 

the undertakings, covenants, terms and conditions of the said Documents during the original 

terms of the said Documents and any extensions thereof that may be granted by the Procuring 

Entity, with or without notice to the Guarantor, which notice is, hereby, waived and shall 

also well and truly perform and fulfill all the undertakings, covenants  terms and 

conditions of the Contract and of any and all modifications of said Documents that may 

hereafter  be made, notice of which modifications to the Guarantor being hereby waived, 

then, this obligation to be void; otherwise to remain in full force and virtue till all 

requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 
 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under  this  Guarantee that  the  claim  for payment in writing 

shall be received by us within the validity period of this Guarantee, failing which we shall be 

discharged of our liability, if any, under this Guarantee. 
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PS-2 
 
 

 
We,   (the Guarantor), waiving all objections  and 

defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Procuring Entity without delay upon the Procuring Entity's first written demand without cavil 

or arguments and without requiring the Procuring Entity to prove or to show grounds or 

reasons for such demand any sum or sums up to the amount stated above, against the  

Procuring Entity's written declaration that the Principal has refused or failed to perform the 

obligations under the Contract which payment will be effected  by the Guarantor  to 

Procuring Entity’s   designated  Bank  & Account Number. 
 
PROVIDED ALSO THAT  the Procuring Entity shall  be the sole  and  final  judge for 

deciding whether the Principal (Contractor) has duly performed his obligations under the 

Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without 

objection any sum or sums up to the amount  stated above upon first written demand from the 

Procuring Entity forthwith and without any reference to the Principal or any other person. 
 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority 

of its governing body. 
 
 
 
 
 

Witness: 

1.    

Guarantor (Bank) 

 

Signature    
 
 
 

Corporate Secretary (Seal) 

Name    

 
Title    

 

2.     
 

 
 

Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 

 

CA-1 

 

THIS CONTRACT AGREEMENT ( hereinafter called the “Agreement”) made on the 

day of  (month) 20 between 
 

(hereafter  called  the “Procuring Entity”) of the one part  

and_____________________ (hereafter called the “Contractor”) of the other part. 
 

 

WHEREAS the Procuring Entity is desirous that certain Works, viz     should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 
 

NOW this Agreement witnessed as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 

2. The following documents after incorporating addenda, if any, except those parts 

relating to Instructions to Bidders shall be deemed to form and be read and construed 

as part of this Agreement, viz: 

 
(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 
(e) The Particular Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 

(h) The completed Appendices to Bid (B, C, E to L); 

(i) The Drawings; 

(j) The Specifications. 

(k)   (any other) 
 

3. In consideration of the payments to be made by the Procuring Entity to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with the 

Procuring Entity to execute and complete the Works and remedy defects therein in 

conformity and in all respects with the provisions of the Contract. 
 

4. The  Procuring Entity  hereby  covenants  to  pay  the  Contractor,  in  consideration  

of  the execution and completion of the Works as per provisions of the Contract, the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 
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CA-2 

 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 

the day, month and year first before written in accordance with their respective laws. 
 

 
 

Signature of the Contactor Signature of Procuring Entity 
 

(Seal) (Seal) 
 
 
 

 
Signed, Sealed and Delivered in the presence of: 

 
 
 

 
Witness: Witness: 

 

 
 
 
 
 
 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE 

 

MG-1 

 

Guarantee No.   Date    
 

WHEREAS  (hereinafter called the 'Procuring Entity') has entered into a 

Contract for     

(Particulars of Contract) 

with   (hereinafter called the "Contractor'). 

 
AND WHEREAS, the Procuring Entity has agreed to advance to the Contractor, at the 

Contractor's request, an amount of Rupees  (Rs  ) which amount 

shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Procuring Entity has asked the Contractor to furnish Guarantee to 

secure the mobilization advance for the performance of his obligations under the said 

Contract. 

 
AND WHEREAS,    

(Scheduled Bank in Pakistan acceptable to the Procuring Entity) (hereinafter called the 
“Guarantor”) at the request of the Contractor and in consideration of the Procuring Entity agreeing to 
make the above advance to the Contractor, has agreed to furnish the 

said Guarantee. 

 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 

advance for the purpose of above mentioned Contract and if he fails and commits default in 

fulfillment of any of his obligations for which the advance payment is made, the 

Guarantor shall be liable to the Procuring Entity for payment not exceeding the 

aforementioned amount. 

 
Notice in writing of any default, of which the Procuring Entity shall be the sole and final 

judge, on the part of the Contractor, shall be given by the Procuring Entity to the Guarantor, 

and on such first written demand, payment shall  be made by the Guarantor of all sums 

then due under this Guarantee without any reference to the Contractor and without any 

objection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments from 

the Interim Payment Certificates of the Contractor or until 

   whichever is earlier. 

(Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

  (Rs  ). 

 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date  or earlier if the advance made to the Contractor is fully adjusted against 

payments from Interim Payment  Certificates of the Contractor provided that the Guarantor 

agrees that the aforesaid period of validity shall be deemed to be extended if on the above 

mentioned date the advance payment is not fully adjusted. 
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MG-2 
 

 
 

GUARANTOR (BANK) 
 

 
 

1. Signature    

2. Name    

3. Title    
 

WITNESS 

 
1.    

 

Corporate Secretary (Seal) 

 
2.    

(Name Title & Address) Corporate Guarantor (Seal) 
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IB-1 

INDEMNITY BOND 

FOR SECURED ADVANCE 

AGAINST MATERIALS BROUGHT AT SITE 

(ON RS.40 NON-JUDICIAL STAMP PAPER) 

 

This Deed of Indemnity is issued by M/s. ____________________________________ 

_________________________________________________ (Name of the Contractor) in 

favour of M/s._____________________________________ (Name of the Employer). 

 

Whereas ______________________________ (hereinafter called the Employer) has paid the 

Secured Advance against the cost of material through any Bank or like agency by any other 

method by virtue of the terms of the contract existing between the parties. The details of the 

material and their price for which secured advance is being sought for the 

period_________________________________________till consumption of the material is as 

under: - 

 

1. ___________________ at Rs. __________________ per _________ = Rs. 

2. ___________________ at Rs. __________________ per _________ = Rs. 

3. ___________________ at Rs. __________________ per _________ = Rs. 

4. ___________________ at Rs. __________________ per _________ = Rs. 

 

THEREFORE, THIS DEED OF INDEMNITY WITNESSETH AS FOLLOWS: 

 

I/We ____________________________ of M/s. ___________________________________ 

do hereby indemnify M/s ______________ for all losses due to thefts, arson, pilferage, loss due 

to flood and inundation, shortage, deterioration and depreciation etc. through any act of Man 

or God or slump in the Market of any or all the materials financed or paid by the Employer on 

our request for financing payment against material. 

I/We_________________________ shall indemnify ________________________ against 

any or all claims, action damages arising out of or resulting to the said material. 

I/We ____________________________ further declare that we will faithfully abide by the 

above declaration and solemnly affirm that we will not remove, sell, pilferage any of the 

materials against which M/s ___________ has paid us such a secured advance and will not 

pledge the same with any Bank, Finance Corporation, Firm, Company, Individual or the like 

agency or create any change whereon in any from what so ever. 

I/We ________________________________ do hereby also declare that in the event of my/our 

Infringement of the declaration made above_______________ will be entitled to forfeit all such 

material and also proceed against me/us according to the relevant clause pertaining to breach of 

contract and further invoke the power or seek any remedies secured of _________________ 

under the contract Agreement signed with us or otherwise available under law. 

 

Place__________________ Dated _____________________________ 

Contractor _________________________ 
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

The particular conditions shall complement, amend, or supplement the provisions in the 

General Conditions of Contract. Wherever there is a conflict, the provisions herein shall 

prevail over those in the General Conditions of Contract 

 

1.1 Definitions 

 
(a) (i) The Procuring Entity is Flood Division D.I. KHAN Khyber Pakhtunkhwa Pakistan. 

 
(a) (iv) The Engineer is G3 Engineering Consultants  Plaza #89/41, Broadway Road, Sector B 

D.H.A phase 8, Lahore, Pakistan. 

 

              or any other competent person appointed by the Procuring Entity, and notified to the 

Contractor, to act in replacement of the Engineer. Provided always that except in cases 

of professional misconduct, the outgoing Engineers is to formulate his 

certifications/recommendations in relation to all outstanding matters, disputes and 

claims relating to the execution of the Works during his tenure. 

 

 
The following paragraph is added: 

 
(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or 

joint venture submitting a Bid or Tender. 

 

(b)(v) The following is added at the end of the paragraph: 
 

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 

with “Bidding Documents”. 
 

The following paragraph is 

added: 
 

(b)(ix) “Program” means the program to be submitted by the Contractor in accordance 
with Sub-Clause 14.1 and any approved revisions 
thereto. 

 

(e)(i) The text is deleted and substituted with the following: 
 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works subject to such additions 
thereto or deductions therefrom as may be made and remedying of any defects therein 

in accordance with the provisions of the Contract. 

 

2.1 Engineer's Duties and Authority 
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With reference to Sub-Clause 2.1(b), the following provisions shall also 

apply; 

 

The Engineer shall obtain the specific approval of the Procuring Entity before 

carrying out his duties in accordance with the following Clauses: 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”.

(ii) Certifying 

additional cost 

determined under 

Sub-Clause 12.2 

“Not Foreseeable 

Physical Obstructions or Conditions”. 
 

(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24 & 

25 “Insurance” of sorts. 
 

(iv) Any action under Clause 40 “Suspension”. 
 

(v) Any action under Clause 44 “Extension of Time for Completion”. 
 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of 
Bonus for Early Completion of Works (PCC Sub-Clause 47.3). 

 
(vii) Issuance of “Taking Over Certificate” under Clause 48. 

 
(viii) Issuing a Variation Order under Clause 51, except: 

 

a) in an emergency* situation, as stated here below, or 

 

b) if such variation would increase the Contract Price by less than the amount 

stated in the Appendix-A to Bid. 

 

(ix) Fixing rates or prices under Clause 52. 
 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 
 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 

“Payment of Retention Money”. 
 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xiv) Any change in the ratios of Contract currency proportions and payments thereof 
under Clause 72 “Currency and Rate of Exchange”. 
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(Note: Procuring Entity may further vary according to need of the project) 

 
* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of 

the Works or of adjoining property, the Engineer may, without relieving the Contractor of 

any of his duties and responsibilities under the Contract, instruct the Contractor to 

execute all such work or to do all such things as may, in the opinion of the Engineer, be 

necessary to abate or reduce the risk.  The Contractor shall forthwith comply with any 

such instruction of the Engineer.  The Engineer shall determine an addition to the 

Contract Price, in respect of such instruction, in accordance with Clause 52 and shall 

notify the Contractor accordingly, with a copy to the Procuring Entity.) 

 

2.2 Engineer’s Representative 

 
The following paragraph is added: 

 

The Procuring Entity shall ensure that the Engineer’s Representative is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 

The following Sub-Clauses 2.7 and 2.8 are added: 

 
2.7 Engineer Not Liable 

 
Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the  Contractor from his sole responsibility and liability for the supply of 

materials,  plant  and  equipment  for  construction  of  the  Works  and  their  parts  in 

accordance with the Contract and  neither the Engineer's authority to act nor any 

decision made by him in good faith as provided for  under the Contract whether to 

exercise or not to exercise such authority shall give rise to any duty or responsibility 

of the Engineer to the Contractor, any Subcontractor, any of their representatives or 

employees or any other person performing any portion of the Works. 

 
2.8 Replacement of the Engineer 

 
“If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, 
not less than 14 days before the intended date of replacement, give notice to the 
Contractor, of the name, address and relevant experience of the intended 
replacement Engineer. The Procuring Entity shall not replace the Engineer with a 
person against whom the Contractor raises reasonable objection by notice to the 
Procuring Entity, with supporting particulars.” 
 

4.1       Subcontracting (Not Applicable) 

 

The following text is added at the end of this sub-clause: The Contractor, with prior 

consent of Engineer/Employer, may sub-contract only part thereof, not as a whole of 

the Works to the nominated Sub-Contractor. The limit for subcontract must be less 

than 30% of the whole of the Works whether nominated 
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subcontractor(s) is single or multiple. 
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5.1 Language(s) and Law 

 
(a) The Contract Documents, shall be drawn up in the English language. 

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 
5.2 Priority of Contract Documents 

 
The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 

the following: 

 

 
(1) The Contract Agreement (if completed); 

(2) The Letter of Acceptance; 

(3) The completed Form of Bid; 

(4) Special Stipulations (Appendix-A to Bid); 
(5) The Particular Conditions of Contract – Part II; 
(6) The General Conditions – Part I; 
(7) The priced Bill of Quantities (Appendix-D to Bid); 

(8) The completed Appendices to Bid (B, C, E to L); 

(9) The Drawings; 

             (10) The Specifications; and 

(11)   (any other). 

 
In case of discrepancies between drawings, those of larger scale shall govern unless 

they are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these 

Conditions. Addendum, if any, shall be deemed to have been incorporated at the 

appropriate places in the documents forming the Contract. 

 
The following Sub-Clauses 6.6 and 6.7 are added: 

 
6.6 Shop Drawings 

 
The Contractor shall submit to the Engineer for review 3 copies of all shop and 

erection drawings applicable to this Contract as per provision of relevant Sub-Clause 

of the Contract. 

 
Review and approval by the Engineer shall not be construed as a complete check but 
will indicate only that the general method of construction and detailing is satisfactory 
and that the Engineer’s review or approval shall not relieve the Contractor of any of 
his responsibilities under the Contract. 

 
6.7 As-Built Drawings 

 
At the completion of the Works under the Contract, the Contractor shall furnish to the 
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Engineer 6 copies and one reproducible of all drawings amended to conform with the 

Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

 

 

8.1        Contractor’s Obligations 

 

The following text is added at the end of this Clause: 

The Contractor shall be responsible for the provision of site facilities to 

Engineer/Employer’s Staff at his own cost considering the said amount is included in 

all items listed in Bill of Quantities. Provision of facilities shall include a furnished site 

office with office equipment, stationary, utilities and vehicles for daily routine 

inspection of Engineer/Employer as stated in Clause SP-20 of Special Provisions. 

 

 

 
10.1 Performance Security 

 
The Contractor shall provide Performance Security to the Procuring Entity in the 

prescribed form. The said Security shall be furnished or caused to be furnished by the 

Contractor within 14 days after the receipt of the Letter of Acceptance. The 

Performance Security shall be of an amount equal to 10% of the Contract Price 

stated in the Letter of Acceptance. Such Security shall be acceptable in any of the 

following form as per KPPRA notification vide Letter No. S.R.O. (15)/V0l: 1-

25/2022-23 dated August 22, 2022/6301-13 

 (a) bank guarantee from any Scheduled Bank in Pakistan 

 (b) bank guarantee from a bank located outside Pakistan duly counter-guaranteed by 

a Scheduled Bank in Pakistan [deleted]2. 

(c) insurance bond from an insurance company having at least AA rating under 

Pakistan Credit Rating agency (PACRA)/Japan Credit Rating (JCR-VIS) with 

provision of indemnity bond on stamp paper of worth RS.500/- or above, duly attested 

by the concern Authority. 

  
The cost of complying with requirements of this Sub-Clause shall be borne by the 

Contractor. 

 
The following Sub-Clause10.4 is added: 

 

 

10.4 Performance Security Binding on Variations and Changes 

 
The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are 

granted or agreed upon under the provisions of the Contract. 
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14.1 Program to be Submitted 

 
The program shall be submitted within the time stated in appendix-A to bid, which 

shall be in the form of: 

 
i) a Bar Chart identifying the critical activities. 

ii) a CPM identifying the critical path/activities. 
(Procuring Entity to select appropriate one) 

 

14.2      Revised Programme 

The following text is added at the end of this sub-clause: 

 

The Contractor shall submit to the Engineer for Approval an updated program at 

intervals no longer than 90 days or when instructed by the Engineer. If the contractor 

does not submit an updated program within this period, the Engineer shall impose a 

penalty of PKR 100,000 on every such occurrence. The Employer may deduct the 

penalty from payments due to the contractor. Payment of this penalty shall not affect 

the contractor’s liabilities. 

14.3 Cash Flow Estimate to be Submitted 

 
The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 

receipt of Letter of Acceptance 

 
The following Sub-Clause 14.5 is added: 

 
14.5 Detailed Program and Monthly Progress Report 

 
a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

program for the following: 

 
(1)  Execution of Works; 

(2)   Labor Employment; 

(3)  Local Material Procurement; 

(4)   Material Imports, if any; and 

(5)  Other details as required by the Engineer. 
 

 

(b) During the period of the Contract, the Contractor shall submit to the Engineer not later 

than the 8th day of the following month, 5 copies each of Monthly Progress Reports 

covering: 

 
(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his program of inspection and testing;  
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(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress; and 

(6) Information about  problems and difficulties encountered, if any, and 

proposals to overcome the same. 

 

(c) During the period of the Contract, the Contractor shall keep a daily record of the work 

progress, which shall be made available to the Engineer as and when requested. The 

daily record shall include particulars of weather conditions, number of men working, 

deliveries of materials, quantity, location and assignment of Contractor’s equipment. 

 

The Contractor shall submit his programme for execution of the Works in accordance with 

Clause 14.1 [Programme to be Submitted] which may contain adjustments if any, to the CPM 

(Critical Path Method) based Bar Chart submitted with the Bid. The completion date, 

milestones, and key targets, or dates earlier than the said milestone and key target dates, shall 

be shown on the construction programme to be submitted by the Contractor. The programme 

must be submitted in the form of hard copies as well as soft copies in shape of files having 

extensions like *XER. OR *MPP. Only. 

 

The initial submittal of network analysis shall include a description of the major construction 

activities. The Bar Chart and the Network Analysis shall be submitted within 14 days after 

receipt of the Letter of Acceptance. 

 

Monthly submittals shall show completed progress of each activity during the past month, with 

forecast for the coming month. 

 

If the Contractor fails to submit the Monthly Progress Reports (in hard copies as well as soft 

copies having file extension like *XLSX. OR *DOCX. Only) along with the Photographs of 

site to illustrate progress, then he will be fined with an amount of Rs.50,000/- each month 

which would be deducted by the Engineer/Employer from the monies due or to become due to 

the Contractor, or recover the same as a debt due from the Contractor. 

 

The following Sub-Clauses 15.2 and 15.3 are added: 

 
15.2 Language Ability of Contractor’s Representative 

 
The Contractor’s authorized representative shall be fluent in the English/Urdu 
language. Alternately an interpreter with ability of English language shall be provided 
by the Contractor on full time basis. The Engineer / Procuring Entity, however, may 
relax conditions of the language from English to other local languages if deemed 
appropriate, 

 

15.3 Contractor’s Representative 
 

The Contractor’s authorized representative and his other professional   engineers 
working at Site shall register themselves with the Pakistan Engineering 
Council. 
The Contractor’s authorized representative at Site shall be authorized to exercise 
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adequate administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 
 

16.1      Contractor’s Employees 

The following text is added as the last paragraph of this clause: 

The Contractor shall appoint regular whole time at least following technical staff for 

proper execution / management of works. The staff shall be mobilized at site within 20 

days after the date of issuance of letter of acceptance or before the date of 

commencement of work at site, whichever is the earlier. 

 

 Project Manager B.Sc. Civil Engineer with Min. 10 years relevant experience. DAE 

with Min. 03 years relevant experience Surveyor: DAE with Min. 10 years relevant 

experience Quantity Surveyor:  

 

The Contractor will ensure the presence of his staff at site. In case contractor fails to 

appoint full time Project Manager at site, a penalty of PKR 100,000 will be imposed on 

monthly basis and in case contractor fails to appoint full time other supporting staff 

mentioned above (other than Project Manager) at site, a penalty of Rs. 50,000/- will be 
imposed on monthly basis. 

 

The following Sub-Clauses 16.3 and 16.4 are added: 

 
16.3 Language Ability of Superintending Staff of Contractor 

 

A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English/Urdu language. If the Contractor’s superintending staff are 
not fluent in English/Urdu language, the Contractor shall make competent interpreters 
available during all working hours in a number deemed sufficient by the Engineer. 
The Engineer / Procuring Entity, however, may relax conditions of the language from 
English to other local languages if deemed appropriate, 
 

16.4 Employment of Local Personnel 

 
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff 

and labor from sources within KPK. 

 

The following Sub-Clauses 19.3 and 19.4 are added: 

 
19.3 Safety Precautions 

 
In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any  kind, all operations for the purposes of or in connection with the 

Contract shall be carried out in compliance with the Safety Requirements of the 

Government  of  Pakistan and KPK with  such  modifications  thereto  as  the  

Engineer  may authorize or direct and the  Contractor shall take or cause to be 

taken such further measures and comply with such  further requirements as  the 

Engineer may determine to be reasonably necessary for such purpose. 
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The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may 

from time to time prescribe. 
 
 

19.4 Lighting Work at Night 

 
In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to proceed 

satisfactorily and without danger. The approaches to the Site and the Works where the 

night-work is being carried out shall be sufficiently lighted. All arrangement adopted 

for such lighting shall be to the satisfaction of the Engineer’s Representative. 

 

 
 
20.4 Procuring Entity’s Risks 

 
The Procuring Entity’s risks are: 

 

Delete the text and substitute with the following: 
 

(a) insofar as they directly affect the execution of the Works in KPK 

 
(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 
 
(b) loss or damage due to the use or occupation by the Procuring Entity of any Section or 

part of the Permanent Works, except as may be provided for in the Contract; 

 
(c) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and 
 
(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

 
(i) could not have reasonably foreseen, or 

(ii) could   reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
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(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

(b) insure against. 
 
21.1 Insurance of Works and Contractor’s Equipment 

 
The amount of insurance taken out by the Contractor per occurrence with number of 

occurrences unlimited shall be as follows: 

 

d. Bodily injury (any one person)      PKR 0.5 (Half) Million (Max) 

e. Fatal Case (any one person )          PKR 01 (one) million (Minimum) 

f. Property Damages                           Depending upon nature of loss (100% of the Damage) 

 

Contractor shall obtain above insurances after consent of Engineer/Employer. 

Insurance Company must be AA rated from PACRA. Contractor will not be paid 

separately for such insurances keeping in view that contractor has quoted his rates in 

Bill of quantities by applying such kind of expanses. 
 
 

21.4 Exclusions 
 

The text is deleted and substituted with the following: 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20.4 para (a) (i) to (iv). 

 
The following Sub-Clause 25.5 is added: 

 

 

 
25.5 Insurance Company 

 
The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 

either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Procuring Entity. 

 
Costs of such insurances shall be borne by the Contractor. 

The following Sub-Clause 31.3 is added: 

31.3 Co-operation with other Contractors 

 
During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Procuring Entity at and in the vicinity of the Site and 

also shall provide adequate precautionary facilities not to make himself a nuisance 

to local residents and other contractors. 
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The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labor 

 
The Contractor shall pay rates of' wages and observe conditions of labor not less 

favorable than those established for the trade or industry where the work is carried 

out.  In the absence of any rates of wages or conditions of labor so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not 

less favorable than the general level of wages and conditions observed by other 

Procuring Entities whose general circumstances in the trade or in industry in which 

the Contractor is engaged are similar. 

 
34.3 Employment of Persons in the Service of Others 

 
The Contractor shall not recruit his staff and labor from amongst the persons in the 

services of the Procuring Entity or the Engineer; except with the prior written 

consent of the Procuring Entity or the Engineer, as the case may be. 

 
34.4 Housing for Labour 

 
Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary 

for all his supervisory staff and labour, employed for the purposes of or in connection 

with the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 

prevention, water supply and other requirements in connection with such housing 

accommodation or amenities.  On completion of the Contract the temporary camps 

or housing provided by the Contractor shall be removed and the Site reinstated to 

its original condition, all to the approval of the Engineer. 

 
34.5 Health and Safety 

 
Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract.  The 

Contractor shall further ensure that suitable arrangements are made for the prevention 

of epidemics and for all necessary welfare and hygiene requirements. All essential 

personal protective equipment (PPE), like gloves, helmet, reflective jackets, boots and 

any other essential PPE as per the site requirement will be mandatory for the contractor 

 
34.6 Epidemics 

 
In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Government, or the local medical or sanitary authorities, for purpose of dealing 

with and overcoming the same. 
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34.7 Supply of Water 

 
The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his 

representative, adequate supply of drinking and other water for the use of his staff and 

labour. 

 
34.8 Alcoholic Liquor or Drugs 

 
The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 

labour. 

 

 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 

34.10  Festivals and Religious Customs 

 

The Contractor shall in all dealings with his staff and labour have due regard to all 

recognized festivals, days of rest and religious and other customs. 
 
34.11  Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 

preservation of peace and protection of persons and property in the neighborhood of 

the Works against the same. 

 

 

34.12  Compliance by Subcontractors 

 

The Contractor shall be responsible for compliance by his Subcontractors of the 

provisions of this Clause. 

 

The following Sub-Clauses 35.2 and 35.3 are added: 

 

35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time 
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to time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 

in addition, notify the Engineer immediately by the quickest available means 

 

36.1     Quality of Materials, Plants and Workmanship 

The following text is added at the end of last paragraph: 

Contractor shall make arrangements for the establishment of Material Testing 

Laboratory at site and for the facilities to be provided to keep the laboratory running at 

his own cost. The cost of making any test shall be borne by the Contractor as stated in 

Clause 36.3 and he shall intend to conduct minimum frequency of tests on a single 

batch of sample procured by him as per clause 36. 2.. 

 

The following Sub-Clause 36.6 is added: 

 

 

36.6 Use of Pakistani Materials and Services 

 

The Contractor shall, so far as may be consistent with the Contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or produced 

or fabricated in Pakistan and services, available in Pakistan preferably in KPK 

provided such materials, supplies, plant, equipment and services shall be of required 

standard. 

 

37.2 Inspection and Testing 

Factory acceptance tests shall be witnessed by the personnel as stated in 

Specifications- Special Provisions Sub-Clause 14.2. All costs in connection with 

witnessing of the factory acceptance tests by 04 Officials (02 of Employer and 02 of 

Engineer) shall be borne by the Contractor. These shall include the costs of air travel 

(economy class) from Pakistan to place of inspection/testing and back, hotel 

accommodation/boarding/lodging (as per actual), inland transportation and daily 

allowance @ US Dollars 150/- per day per person for inspection/testing to be 

conducted outside Pakistan not more than 06 days and Rs. 5000/- per day per person 

[besides other costs of travelling and lodging etc. (as above)] for inspection/testing to 

be conducted inside Pakistan for each visit of every person to witness these tests. 

 

41.1 Commencement of Works 

 

The contractor shall commence work on the facility with fifteen (15) days from the 

Date of issuing of work order. 

The time of completion of the whole of facilities shall be 24 Months. 

 

44  Extension of time for completion 
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• The time(s) for completion specified in the pc pursuant to clause 13 shall extended 

if the Contractor is delayed or impeded in the performance of any of its obligation 

under the contract by reason of any of the following, 

• Any change in the facilities as provided by the Employer any Occurrence of Force 

Majeure as Provided In GC  

• Any suspension order given by the employer hereof or reduction in the rate of 

progress. 

• Any changes in laws and regulations. 

• Any default or breach of the contract by the employer, Appendix to the contract 

agreement titled or any activity act or omission of the employer or the project 

manager or any other contractors employed by the employer or 

• Any delay on the part of a sub-contractor provided such delay is due to a cause for 

which the contractor himself would have been entitled to an extension of time 

under this sub clause or 

• Delays attributable to the employer or caused by customs or 

• Any other matter specifically mentioned in the contract. 

• By such period as shall be fair and reasonable in all the circumstances and as shall 

fairly reflect the delay or impediment sustained by the contractor. 

 

The following Sub-Clause 47.3 is added: 
 

47.3 Liquidated Damages for Delay  

 
01 % of the contract price for each day of delay in completion of the Works subject to 

a maximum of 10% of Contract Price stated in the Letter of Acceptance. 
 
49.4      Contractor’s Failure to Carry out Instructions 

 

This sub-clause clearly states that Contractor is responsible to fulfil his obligations of 

completion of Works within a certain stipulated time period at his own cost mentioned 

in the Contract. However, if the Contractor fails to follow the instructions, the 

Employer is at liberty to engage any other party/person for the completion of the works 

originally entitled to the Contractor. In this case the Engineer, after determination of all 

costs, has the right to recover the amount after discussion with the Employer and 

Contractor or deduct this amount from any monies due or become due to the 

Contractor. After finalization, the Engineer shall notify the Contractor accordingly and 

send a copy to the Employer. 
 
 
51.2 Instructions for Variations 

 
At the end of the first sentence, after the word “Engineer", the words “in writing” are 
added. 
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52.1 Valuation of Variations 
 

In the tenth line, after the words “Engineer shall” the following is 

added: 
within a period not exceeding one-eighth of the completion time subject to a 

minimum of 28 days from the date of disagreement whichever is later. 

 
53.4 Failure to Comply 

 
This Sub-Clause is deleted in its entirety. 

 
54.3 Customs Clearance 

  

Add following at the end of this Sub-Clause: 

“However, obtaining customs clearance shall be the sole responsibility of the 

Contractor.” 

 
54.5 Conditions of Hire of Contractor’s Equipment 

 
The following paragraph is added: 

 

 

The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired Contractor’s Equipment, forthwith notify the Engineer in writing t h e  name and address of 
the Owner of the equipment and shall certify that the agreement for the hire thereof 
contains a provision in accordance with the requirements set forth above. 

 
The following Sub-Clauses 59.4 & 59.5 are added: 

 
 
59.4 Payments to Nominated Subcontractors (Not Applicable) 

 
The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with Clause 58 

[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 
 

59.5 Certification of Payments & Nominated Subcontractors (Not Applicable) 

 

Before issuing a Payment, Certificate which includes an amount payable to a 

nominated   Subcontractor, the Engineer may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts due 

in accordance with previous Payment   Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor: 

 
a) submits reasonable evidence to the Engineer, 
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or 

b) i) satisfies the Engineer in writing that the Contractor is reasonably 

  entitled to withhold or refuse to pay these amounts, and 

 ii) submits to the Engineer reasonable evidence that the nominated 

  Subcontractor has been notified of the Contractor’s entitlement, 
 

then the P r o cu r i n g  Entity m ay  (at h i s  s o l e  d i s c r e t i on ) p ay  direct  t o  the 

nominated Subcontractor, part or all of such amounts previously certified (less 

applicable deductions) as are due to the nominated Subcontractor and for which the 

Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) 

above. The Contractor shall then repay, to the Procuring Entity, the amount which 

the nominated Subcontractor was directly paid by the Procuring Entity. 

 
60.1 Monthly Statements 

 
In the first line after the word “shall”, the following is added: 

 
“on the basis of the joint measurement of work done under Clause 56.1,” 

 
In Para (c) the words “the Appendix to Tender” are deleted and substituted with the 
words “Sub-Cause 60.11 (a)(6) hereof”.  
 
The following is added at the end of this sub-clause: 

 

The Contractor shall, along with the statement showing the amounts to which 

Contractor considers himself entitled to, also submit to the Engineer supporting 

documents which confirm to the amount stated in the statement including check 

requests, completion plans of concerned work, detailed calculation sheets, 

measurement sheets, partial drawing clearly showing completed works and balance 

works, materials quality test reports etc. and duly signed by field representatives of 

Contractor and Engineer. 
 
 

60.2 Monthly Payments 

 

In the first line, “28” is substituted by “30”  

 

60.8  Payment Certificates 

The Contractor shall submit to the Project Manager monthly the detail of work done 

along with supporting documents for interim payment certification of the value of the 

work executed less the cumulative amount certified previously. 

 

The value of work executed shall be determined by the Project Manager and certify the 

amount to be paid to the Contractor. 

 

The value of work executed shall comprise the value of measured completed works 

evaluated by contractor quoted rates or project managers determined rates. 
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The Project Manager may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 

 

 

60.10  Time for Payment  

 

The text is deleted and substituted with the following:  

 The amount due to the Contractor under any Interim Payment Certificate issued by the 

Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject 

to Clause – 47, be paid by the Procuring Entity to the Contractor within 30 days after 

such Interim Payment Certificate has been jointly verified by Procuring Entity / 

Employer and Contractor, or, in the case of the Final Certificate referred to in Sub-

Clause 60.8, within 60 days after such Final Payment Certificate has been jointly 

verified by Procuring Entity and Contractor; Provided that the Interim and Final 

Payments shall be caused subject to availability of funds.  

. 

 

The following Sub-Clause 60.11 is added: 

 

 

 
60.11  Secured Advance on Materials 

 
a) The Contractor shall be entitled to receive from the Procuring Entity Secured 

Advance against an indemnity bond acceptable to the Procuring Entity of such 

sum as the Engineer may consider proper in respect of non-perishable 

materials brought at the Site but not yet incorporated in the Permanent Works 

provided that: 

 
(1) The materials are in accordance with the Specifications for the 

Permanent Works; 

 
(2) Such materials have been delivered to the Site and are properly stored 

and protected against loss or damage or deterioration to the satisfaction 

of the Engineer but at the risk and cost of the Contractor; 
 

(3) The Contractor’s records of the requirements, orders, receipts and use 
of materials are kept in a form approved by the Engineer, and such 
records shall be available for inspection by the Engineer; 

 
(4) The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may be 

required by the Engineer for the purpose of valuation of materials and 
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providing evidence of ownership and payment therefor; 

 
(5) Ownership of such materials shall be deemed to vest in the Procuring 

Entity and these materials shall not be removed from the Site or 

otherwise disposed of without written permission of the Procuring 

Entity; and 

 
(6) The sum payable for such materials on Site shall not exceed 75 % 

of the (i) landed cost of imported materials, or (ii) ex-factory / ex-

warehouse price of locally manufactured or produced materials, or 

(iii) market price of other materials. 

 
(b) The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption 

basis. 

 
60.12  Financial Assistance to Contractor 

Mobilization Advance 

(a) An interest-free Mobilization Advance 10% of the Contract Price stated in the 

Letter of Acceptance shall be paid by the Procuring Entity. 

(b) Mobilization advance (10%) of the contract price should be paid by the 

Contractor within the 30 Days after signing of the Contract Agreement.  

  

(c) Upon submission by the Contractor of a Mobilization Advance Guarantee/ for 

the full amount of the Advance in the specified form from a Scheduled Bank in 

Pakistan:  

 

(d) Payments shall be adjusted for deductions of advance payments. which will be 

recovered at rate of 20% from 1st interim payment certificate (IPC) and 20% from 

2nd interim payment certificate (IPC) and 10% for remaining IPC’s .  The Employer 

shall pay the Contractor the amounts certified by the Project Manager within 28 days 

of the date of each certificate. The Engineer may vary the percentage of recovery of 

advance in order to complete the recovery prior to the time of completion." 

 

 

63.1 Default of Contractor 

 
The following para is added at the end of the Sub-Clause: 

 
Provided further that in addition to the action taken by the Procuring Entity 

against the Contractor under this Clause, the Procuring Entity may also refer the 

case of default of the Contractor to Pakistan Engineering Council for punitive action 

under the Construction and Operation of Engineering Works Bye-Laws 1987, as 

amended from time to time as well as under the prevailing rules of KPPRA. 
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65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) 

to (a) (v). 

 
67. 3 Arbitration 

 
Pakistan Arbitration Act 1940 

 

The number of Arbitrators shall be three including the Umpire. 

In the event of any disagreement between the Engineer and the contractor arising out 

of the contract, the matter shall first be referred to the Director/Superintendent 

Engineer, for decision who shall, after making such enquiries, as he may deem fit, give 

his decision in writing not later than three months after the reference is made to him. 

The period for decision of the case by the Director/Superintendent Engineer, may 

however, be extended by the Chief Engineer under special conditions according to the 

circumstances, justification, available in each, case. The contractor shall forthwith give 

effect to the decision of the Director/Superintendent Engineer, and shall proceed with 

due diligence, whether arbitration is intended or not. 

 

If the contractor be dissatisfied with the decision of the Director/Superintendent 

Engineer, or if his decision is not forthcoming within the stipulated or extended 

period/periods and desires arbitration under the arbitration clause as hereinafter 

provided, he shall give notice in writing of such intention to the 

Director/Superintendent Engineer, within a period of twenty eight days of the receipt 

of the Director/Superintendent Engineer, decision or in case no decision is given, at 

the end of the period or periods within which the Director/Superintendent Engineer, 

was to give his decision. The said notice shall contain the cause of action material 

facts of the case and relief sought, failing which the decision of the 

Director/Superintendent Engineer, shall become final conclusive and binding, and the 

contractor shall be deemed to have forfeited or departed from the claim in excess of 

that allowed by the Director/Superintendent Engineer. The subsequent 

inflation/increase in the amount of claim once preferred in the said notice of the same 

work be entertained from the contractor at any later stage. 

 

A Reference to arbitration (not provided in SBD) 

 

A reference to arbitration shall be made by the contractor in writing not later than 

three months after the completion of the work. Failure to make such a reference within 

this period shall be deemed to mean that the contractor has waived all claims in respect 

of all disputes. 

 

Disputes for arbitration limited 

 

(a) Disputes which may be referred to arbitration shall be limited 



Page 161 

 

to: 

i. Any question, difference, or objection, whatsoever which shall arise in any way, 

connected with or arising out of the contract; or land 

 

ii. The meanings of the operation of any part of the contract; or land 

 iii. The rights, duties and liabilities of other party to the contract; and 

iv. Whether the contract should be terminated or has been rightly terminated and as 

regards the rights and obligations of the parties as a result of such termination. 

Provided that these matters for which provision has been made in the contract for final 

and binding decision by the Director/Superintendent Engineer or the Engineer In 

charge shall be excluded from arbitration. 

 

(b) The contractor will have to deposit 20% of the amount of the claim up to Rs. 0.20 

million and 10% of claims, exceeding Rs. 0.20 million along with the claim. 

This amount will be refunded after the Award has been made Rule of the Court 

arbitration Otherwise the amount deposited will be forfeited. 

 

(c) In the event of any dispute arising in accordance with the limitations provided in 

Sub-Clause (a) of this clause, the same shall be referred to the decisions of a sole 

arbitrator to be appointed by the Chief Engineer In charge of the region, of 

Director/Superintendent Engineer, and other than the Claim preferred is for an amount 

up to half a million Rupees, the decision of the sole arbitrator in such cases shall be 

final and binding on the parties concerned. 

 

(d) In case the amount of the claim preferred in over Half a Million Rupees, the dispute 

shall be referred to the award of two arbitrators, to be appointed from the 

Director/Superintendent Engineer of the Department, other than the 

Director/Superintendent Engineer in charge of the work one to be nominated the Chief 

Engineer of the Region concerned and the other by the contractor. In the case of the 

said two arbitrators not agreeing the case shall be referred to the award of an umpire 

who shall be an officer of the department not below the Rank of Chief Engineer to be 

appointed by the Government in the Administrative Department. The decision of the 

two arbitrators, umpire, as the case may be shall be final and binding on the parties 

concerned. Where the matter involves claim for the payment or recovery or deduction 

of money only, the amount, if any, awarded in the arbitration shall be recoverable in 

respect 

 
The place of arbitration shall be Dera Ismail Khan, Khyber Pakhtunkhwa Pakistan. 

 
68.1 Notice to Contractor 

 
The following paragraph is added: 

 
For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Procuring Entity and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 
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68.2 Notice to Procuring Entity and Engineer 

 
For the purposes of this Sub-Clause, the respective address is: 

a) The Procuring Entity: Flood Division D.I. KHAN Khyber Pakhtunkhwa 

Pakistan. 

 

b) The Engineer:  G3 Engineering Consultants, Plaza #89/41, Broadway Road, 

Sector B D.H.A phase 8, Lahore, Pakistan 

 

70.1 Increase or Decrease of Cost 

 

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted 

in respect of the rise or fall in the cost of labour, materials, and other inputs to the 

Works, by applying to such amount the formula prescribed in this Sub-Clause. 

(a) Other Changes in Cost 

 To the extent that full compensation for any rise or fall in costs to the Contractor 

is not covered by the provisions of this or other Clauses in the Contract, the unit 

rates and prices included in the Contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall of costs. 

(b) Adjustment Formula 

 The price adjustment formula shall not be applied before expiry of one year 

from date fixed for receiving of tenders and price of works and goods done or 

delivered during that period are not subject to escalation. 

 The adjustment to the monthly statements in respect of changes in cost shall be 

determined from the following formula:- 

++++=
Eo

En
d

Mo

Mn
c

Lo

Ln
bAPn ………………. 

 Where: 

 “Pn” is a price adjustment factor to be applied to the amount for the payment of 

the work carried out in the subject month, determined in accordance with 

Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations 

and daywork are not otherwise subject to adjustment; 

 “A” is a constant, specified in Appendix-C to Bid, representing the 

nonadjustable portion in contractual payments; 
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 b, c, d, etc., are weightages or coefficients representing the estimated proportion 

of each cost element (labour, cement and reinforcing steel etc.) in the Works or 

Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, 

etc., shall be one; 

 “Ln”, “Mn”, “En”, etc., are the current cost indices or reference prices of the 

cost elements for month “n”, determined pursuant to Sub-Clause 70.1(d), 

applicable to each cost element; and 

 “Lo”, “Mo”, “Eo”, etc., are the base cost indices or reference prices 

corresponding to the above cost elements at the date specified in Sub-Clause 

70.1(d). 

 

 (c) Sources of Indices and Weightages 

 The sources of indices shall be those listed in Appendix-C to Bid, as approved 

by the Engineer. As the proposed basis for price adjustment, the Contractor shall 

have submitted with his bid the tabulation of Weightages and Source of Indices 

if different than those given in Appendix-C to Bid, which shall be subject to 

approval by the Engineer. 

 (d) Base, Current, and Provisional Indices 

 The base cost indices or prices shall be those prevailing on the day 28 days prior 

to the latest date for submission of bids.  Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the period to which a 

particular monthly statement is related.  If at any time the current indices are not 

available, provisional indices as determined by the Engineer will be used, 

subject to subsequent correction of the amounts paid to the Contractor when the 

current indices become available. 

 (e) Adjustment after Completion 

 If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the indices or prices relating 

to the prescribed time for completion, or the current indices or prices, whichever 

is more favorable to the Procuring Entity / Employer, provided that if an 

extension of time is granted pursuant to Clause 44, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 

 (f) Weightages 

 The weightages for each of the factors of cost given in Appendix-C to Bid shall 

be adjusted if, in the opinion of the Engineer, they have been rendered 

unreasonable, unbalanced, or inapplicable as a result of varied or additional 



Page 164 

 

work executed or instructed under Clause 51. Such adjustment(s) shall have to 

be agreed in the variation order. 

 
 
 

73.1 Payment of Income Tax 
 

The Contractor, Subcontractors and their employees shall be responsible for payment 

of all their income tax, super tax and other taxes on income arising out of the Contract 

and the rates and prices stated in the Contract shall be deemed to cover all such taxes. 

 
 
73.2 Customs Duty & Taxes 

 
(Procuring Entity may incorporate provisions where applicable) 

 

 
 

74.1 Integrity Pact 

 
If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, 

then the Procuring Entity shall be entitled to: 
 
 
 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 
commission, gratification, bribe, finder’s fee or kickback given by the Contractor 
or any of his Subcontractors, agents or servants; 

 
 

(b) terminate the Contract; and 
 
 

(c) recover from the Contractor any loss or damage to the Procuring Entity as a result 

of such termination or of any other corrupt business practices of the Contractor 

or any of his Subcontractors, agents or servants. 

 
The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall 

be made after having deducted the amounts due to the Procuring Entity under Sub-Para 

(a) and (c) of this Sub-Clause. 
 

 
 

75.1 Termination of Contract for Procuring Entity's Convenience 

 
If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work done 

and Materials ordered less advance payments received up to the date of the issue of the 
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certificate. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer. 

 

If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the work done, materials ordered, the reasonable cost of 

removal of equipment, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

 

The Procuring Entity shall be entitled to terminate the Contract at any time for the 

Procuring Entity's convenience after giving 56 days prior notice to the Contractor, 

with a copy to the Engineer.  In the event of such termination, the Contractor: 

 
(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

 
(b) shall be paid by the Procuring Entity as provided in Sub-Clause 65.8 hereof. 

 

 
 
 
 

Payment upon term Termination 

 

76.1 Liability of Contractor 

 
The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 

labour laws including the Workmen's Compensation Act and the Procuring Entity 

shall be fully indemnified for all claims, damages etc. arising out of any dispute 

between the Contractor, his Subcontractors or assigns and the labour employed by 

them. 

 
77.1 Joint and Several Liability 

 
If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Procuring Entity for the fulfillment of the terms 

of the Contract and shall designate one of such persons to act as leader with authority 

to bind the joint venture. The composition or the constitution of the joint venture 

shall not be altered without the prior consent of the Procuring Entity. 

 
78.1 Details to be Confidential 

 
The Contractor shall treat the details of the Contract as private and confidential, save 

in so far as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere without the prior consent in writing of the Procuring Entity or the 

Engineer. If any dispute arises as to the necessity of any publication or disclosure for 

the purpose of the Contract, the same shall be referred to the decision of the Engineer 

whose award shall be final. 
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79. 1 Resolution of Disputes 

 

The Employer and the Contractor shall make every effort to resolve amicably by 

direct informal negotiation any disagreement or dispute between them under or in 

connection with the Contract. In the case of unresolved dispute between the Employer 

and the Contractor, the dispute shall be settled in accordance with the provisions of 

the [Rules Of The Employer’s Country]. 
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SPECIAL PROVISIONS (CIVIL WORKS) 

Table of Contents 

 
Clause                                                                                                                                     

 

     

  

No.         Description                                                                                                                            Ref. 

No. 

 

SP-1       General                                                                                                                                       SP-

1 

 

SP-2       Description of the Works                                                                                                         SP-

1 

 

SP-3       Site of Works                                                                                                                             SP-

1 

 

SP-4       Setting Out                                                                                                                                 SP-

2 

 

SP-5       Climatological Data                                                                                                                  SP-

2 

 

SP-6       Utilities                                                                                                                                       SP-

2 

 

SP-7       Topography and Geology of the Site                                                                                       SP-

2 

 

SP-8       Extent of Work                                                                                                                          SP-

2 

 

SP-9       Drawings                                                                                                                                    SP-

3 

9.1 Bidding Drawings                                                                                                                                SP-

3 

9.2 Construction Drawings                                                                                                                        SP-

3 

9.3 Checking Drawings                                                                                                                              SP-

3 

 

SP-10      Right to Change                                                                                                                        SP-

3 

 

SP-11      Drawings and Data to be Furnished by the Employer / Engineer                                      SP-

4 

11.1 Procedure for Submittal of Contractor’s Drawings                                                                           SP-

4 
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11.2 Other Drawings                                                                                                                                  SP-

4 

11.3 Ownership of Drawings etc.                                                                                                               SP-

4 

 

SP-12      Cooperation with Other Contractors                                                                                    SP-

4 

 

SP-13      Quality of Materials                                                                                                                 SP-

4 

 

SP-14      Inspection and Tests                                                                                                                SP-

5 

14.1 Inspection                                                                                                                                           SP-

5 

14.2 Testing                                                                                                                                                SP-

5 

14.3 Cost                                                                                                                                                    SP-

6 

 

SP-15      Construction Program                                                                                                             SP-

6 

15.1 General                                                                                                                                               SP-

6 

15.2 Submittals                                                                                                                                           SP-

6 

15.3 Progress Schedule                                                                                                                              SP-

7 

 

SP-16      Layout of Works                                                                                                                      SP-

7 

16.1 Reference Points                                                                                                                                 SP-

7 

16.2 Verifications                                                                                                                                       SP-

7 

16.3 Primary Control Points                                                                                                                      SP-

7 

16.4 Construction Surveys                                                                                                                         SP-

8 

16.5 Basic Control Monument                                                                                                                   SP-

8 

16.6 Surveys and Computations                                                                                                                 SP-

8 

16.7 Tolerances                                                                                                                                          SP-

8 

16.8 Material and Equipment                                                                                                                     SP-

8 

 

SP-17      Standards and Specifications                                                                                                  SP-

9 

 

SP-18      Access to Site                                                                                                                            SP-

9 

18.1 Right of Way for Access and Haul Routes                                                                                        SP-
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9 

18.2 Restoration of Site                                                                                                                              SP-

9 

 

SP-19      Facilities to be provided by the Contractor at Site                                                               SP-

9 

19.1 Contractor’s Camps                                                                                                                            SP-

9 

19.2 Temporary Sanitary Facilities                                                                                                          SP-

10 

19.3 Medical Facilities                                                                                                                             SP-

10 

19.4 Operation and Maintenance of the Camps and Facilities                                                                SP-

10 

19.5 Drainage                                                                                                                                           SP-

11 

19.6 Water Supply                                                                                                                                    SP-

11 

19.7 Electricity Supply                                                                                                                             SP-

11 

19.8 Utility Lines                                                                                                                                      SP-

11 

19.9 Handing Over / Removal after Completion                                                                                     SP-

12 

19.10 Measurement and Payment                                                                                                            SP-

12 

 

SP-20      Provision of Facilities for the Engineer/Employer                                                              SP-

12 

20.1 Site Office for the Engineer                                                                                                             SP-

12 

20.2 Facilities for the Employer                                                                                                               SP-

14 

20.3 Measurement and Payment                                                                                                              SP-

14 

 

SP-21      Progress Photographs                                                                                                            SP-

15 

 

SP-22      Site Facilities to be provided by the Employer                                                                    SP-

15 

22.1 General                                                                                                                                             SP-

15 

22.2 Area for Storage and Workshop                                                                                                       SP-

15 

 

SP-23      Safety Measures at Construction Site                                                                                  SP-

15 

 

SP-24      Environmental Protection                                                                                                     SP-

16 
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SPECIFICATIONS - SPECIAL PROVISIONS (CIVIL WORKS) 

 

SP-1 GENERAL 

 

SP-2 DESCRIPTION OF THE WORKS 

 

2.1    The work included in this Contract are as follows but not limited to these items only: 

• 

SP-3 SITE OF WORKS 

 

Flood and Erosion Protection Arrangement of Villages/ Abadies of Moza Shah Nawaz, Jhoke 

Basharat Etc, and Agricultural Land along Left Bank of Indus River in District D.I.Khan 

As provided in the Drawings, BOQ and as instructed by the Engineer. 

 

SP-4 SETTING OUT 

 

Setting out data and control points for the construction of the Flood and Erosion 

Protection Arrangement will be provided by the Engineer following the Notice to 

Commence but, in any case, prior to start of work of each scheme.  

 

SP-5 CLIMATOLOGICAL DATA 

 

Not used. 

 

SP-6 UTILITIES 

 

The Contractor shall directly enquire from the utility companies about availability of 

connections of electric power supply and telephone lines for his use at the Site. In case of 

non-availability of electric power supply from national grid to meet his requirements, the 

Contractor shall provide at his own cost electric power generators as necessary for supply 

of power for the various parts of the Works including his camps, offices, stores, 

workshops and other installations as well as for the Engineer’s Site office provided under 

Sub-Clause SP 20.1. The Contractor shall bear all costs for constructing, operating and 

maintaining the generation system, including the standby generation system, and 

distribution system including providing diesel, oil or other consumables and all services 

and necessary attendance to ensure uninterrupted power supply at all times. 

 

The Contractor shall make his own investigations and arrangements for supply of water of 

acceptable quality for construction requirements and safe drinking water for his staff and 

workmen and for the staff of the Engineer. No separate payment will be made to the 
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Contractor for works performed under this Clause and the costs thereof shall be deemed 

to be included in the rates and prices of the various items in the Bill of Quantities. 

 

 

 

 

 

 

 

 

 

SP-7 TOPOGRAPHY AND GEOLOGY OF THE SITE 

 

The details of Topography are with the Employer / Engineer. 

 

SP-8 EXTENT OF WORK 

 

The Contractor shall remove all debris and unsuitable construction to the Engineer’s 

satisfaction with no additional cost. 

 

The Contractor shall construct the Works in accordance with the Drawings and Specifications 

and as directed by the Engineer. The Contractor shall procure, furnish, provide and arrange all 

the necessary construction materials, equipment, transportation, fuel, electric power, water and 

services; be responsible for the construction and maintenance of the construction camps, 

offices, workshops and warehouses that he may require, and perform all other work necessary 

for completion of the Works described herein, in complete conformity with the Contract. 

 
 

SP-9 DRAWINGS 

 

9.1 Bidding Drawings 

 

The Drawings provided as separate volume of Bid Documents and hereinafter referred to as 

Bid Drawings show the scope of the work to be performed by the Contractor. The Bid 

Drawings shall not be used as a basis for fabrication or construction, but may be used as the 

basis for planning, scheduling and placing preliminary orders for materials, subject to 

corrections based on future issue of Construction Drawings. Any other Drawings if issued 

through Addenda, before opening of Tenders, shall become part of the Bid Drawings. 

 
 

9.2 Construction Drawings 

 

After award of Contract, Bidding Drawings will be replaced by Drawings issued by the 

Engineer for Construction, with such modifications as may be necessary. The Drawings Issued 

for Construction will include Bid Drawings re-issued, Bidding Drawings modified and 

additional Drawings as required to develop in greater detail the construction required and shall 

be referred to hereinafter as “Construction Drawings”. The Construction Drawings that show 
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changes from the Tender Drawings and Specifications, will be reviewed by the Engineer for 

determination of adjustments, if any, of the Contract Price in accordance with the provisions of 

Clause 51.1, Variations, of the Conditions of Contract. The work shall be executed in 

conformity with the Construction Drawings. 

The Engineer and Contractor shall jointly prepare a schedule for issuance of Drawings Issued 

for Construction of the various parts of the Works based on a list of drawings provided by the 

Engineer. 

 

 

 

 

 

9.3 Checking of Drawings 

 

The Contractor shall carefully check all Construction Drawings as soon as practicable after 

receipt thereof, and shall promptly advise the Engineer of any errors if discovered. 

 

SP-10 RIGHT TO CHANGE 

 

The Engineer may find it desirable to change location, alignment, dimensions or design of one 

or more of the features of the Works to conform to the newly disclosed conditions. Toward this 

end, the Engineer reserves the right to make such reasonable changes, and the Contractor’s 

operations shall be conducted so as to accommodate any such changes in the Works. 

 

SP-11 DRAWINGS/DATA TO BE FURNISHED BY EMPLOYER /ENGINEER 

 

11.1 Procedure for Submittal of Contractor’s Drawings 

 

All drawings showing construction details shall be provided by the Employer/Engineer. 

 

11.2 Other Drawings 

 

Other drawings additional to those referred to herein-above required by the Specifications 

showing proposed methods of constructing Temporary Works and all bar bending schedules 

shall be submitted by the Contractor to the Engineer for approval. 

 

11.3 Ownership of Drawings etc. 

 

All the drawings, details, and any other information or documents furnished by the Engineer 

shall become the property of the Employer. 

 

SP-12 COOPERATION WITH OTHER CONTRACTORS 

 

The Contractor shall cooperate and coordinate his work with that of the other contractors 

working at the Site, to whatever extent may be necessary to complete the Works in accordance 

with the approved program and the Engineer’s instructions. 
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SP-13 QUALITY OF MATERIALS 

 

All materials, fixtures, fittings, and supplies furnished under the Contract shall be new and 

unused, of standard first grade quality and of the best workmanship and design. No inferior or 

low-grade materials and supplies will be either approved or accepted, and all work of assembly 

and construction shall be done in a first class and workmanlike manner. In asking for prices of 

materials intended for delivery to the Site and incorporation in the Works under any portion of 

these Specifications, the Contractor shall provide the manufacturer or supplier with complete 

information as may be necessary to secure compliance with these requirements and, in every 

case, he shall quote this Clause in full to each such manufacturer or supplier. 

 

Prior to procurement, the Contractor shall furnish to the Engineer, for his approval, the names 

of the manufacturers of all equipment and materials which he contemplates incorporating in the 

Works. With this information, the Contractor shall also furnish such pertinent information as to 

capacities, efficiencies and sizes, and such other information as may be required by the 

Engineer. Samples of materials shall be submitted to the Engineer for approval unless waived 

of by the Engineer. Equipment, materials, supplies and articles installed or used without the 

Engineer’s approval shall be at the risk of subsequent rejection. 

 

The Contractor shall use non-reactive aggregates from suitable quarries for concrete work. The 

Contractor shall use deformed steel reinforcement bars rolled from Pakistan Steel Mills billet or 

equivalent from re-rolling mills proposed by the Contractor and approved by the Engineer. 

 
 

SP-14 INSPECTIONS AND TESTS 

 

14.1 Inspection 

 

All equipment and materials furnished under the Contract and all work performed in connection 

therewith under the Contract shall be subject to inspection and testing by the Engineer or his 

authorized agent at all times and in all stages of completion. Inspection at the manufacturer’s 

plant may be made to determine that the equipment and materials meet the requirements of 

these Specifications. The Contractor shall notify the Engineer not less than 21 days in advance 

of the date and place that the equipment or materials will be available for inspection and 

testing. No equipment or materials shall be transported until inspection at the manufacturer’s 

plant has been made Acceptance of equipment and materials or the waiving of inspection and 

testing thereof shall in no way relieve the Contractor of the responsibility for furnishing 

equipment and materials meeting the requirements of the Contract Documents. Confirmatory 

tests shall also be carried out at the Site or at an approved laboratory, as instructed by the 

Engineer. These tests shall be witnessed by the Engineer and performed at no additional cost to 

the Employer.  

 

Contractor will submit his submittal to Engineer/Employer in case of Non-scheduled items or 

Items to be imported for approval prior to booking to supplier/manufacturer before undertaking 

the item into execution. Submittal proposed from contractor must comprise minimum three 

proposed manufacturers to be submitted to Engineer for approval purposes. It will be discretion 

of Engineer to recommend for approval one of them or as contractor for other than those 
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manufacturers proposed in shape of submittal by contractor for someone else on equivalency 

basis. Pre-shipment inspection of the selected manufacturer’s equipment will be carried out as 

per G.C.C 37.2 & P.CC 14.1 by the engineer/employer. Contractor must submit Bill of landing 

of such imported equipment prior to transport to site. Confirmatory tests shall also be carried 

out at the Site or at an approved laboratory, as instructed by the Engineer. These tests shall be 

witnessed by the Engineer and performed at no additional cost to the Employer. 

 

 

14.2 Testing 

 

The Engineer will make such tests on concrete, aggregates, fill materials, reinforcing steel and 

other materials as he may from time to time select, and the Contractor shall provide at his own 

cost such samples or assistance in sampling materials at the Site as the Engineer may 

reasonably require. Testing by the Engineer shall in no way relieve the Contractor of his 

responsibility to test materials to ensure that they meet all the specified requirements and to 

control their quality. The Engineer may accept that items manufactured away from the Site 

meeting the specified requirements without further testing subject to the Contractor furnishing 

satisfactory proof of compliance with these Specifications in one or more of the ways described 

below. 

 

 The Contractor shall provide free of charge such labour, materials, electricity, fuel, water, 

stores, apparatus and feedstock as may be reasonably required by the Employer to carry out the 

Tests. Further contractor shall make all kind of arrangements for third party inspection/ 

Witnessing of Factory Acceptance Tests (as stated and in conjunction with Sub-clause 37.2, 

Particular Conditions of Contract), of major components of HDPE/PVC pipe in manufacturing 

factory whether located in Pakistan/abroad for four officials (02 from Employer and 02 from 

Engineer-In-charge side). All expanses regarding air tickets, visa in case of abroad, 

boarding/lodging, food, transport, hoteling etc. will be borne by the Contractor and no extra 

payment will be made to contractor. Contractor shall quote his prices keeping in view of such 

expanses. 

 

 

Manufacturer's Certificate of Compliance 

 

In the case of standard labelled stock products of standard manufacture which have a record of 

satisfactory performance in similar work over a period of not less than five years, the Engineer 

may accept a notarized statement from the approved manufacturer certifying that the product 

conforms to the applicable specifications. 

 

Mill Certificates 

 

Regarding materials for which such practice is usual, the Engineer may accept the approved 

manufacturer's certified mill and laboratory certificates. 

 

Testing Laboratory Certificates 
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The Engineer may accept a certificate from a renowned commercial testing laboratory, 

satisfactory to him, certifying that the product has been tested within a period acceptable to the 

Engineer and that it conforms to the requirements of these Specifications. 

 

Service Record 

 

If a demonstrable satisfactory service record for a period not less than ten (10) years is 

available for a material, certain specified tests may be waived off by the Engineer. 

 

14.3 Cost 

 

Further to the provisions of Sub-Clause 36.3, Conditions of Contract, the cost of any 

laboratory, field and shop tests required from any agency of compliance with under 

Specifications shall be borne by the Contractor. 

 

 

 

 

 

 

 

SP-15 CONSTRUCTION PROGRAMME 

15.1 General 

 

The Contractor shall submit his programme for execution of the Works in accordance with 

Clause 14.1 [Bar Chart Identifying the critical activities], under the Conditions of Contract, to 

the Engineer for approval. The programme may contain adjustments if any, to the CPM 

(Critical Path Method) based Bar Chart submitted with the Bid. The completion date, 

milestones, and key targets indicated in Appendix-E to Bid, or dates earlier than the said 

milestone and key target dates, shall be shown on the construction programme to be submitted 

by the Contractor. Other dates including rates of progress for various parts of the Works in the 

construction programme may be changed by the Contractor and submitted for approval. The 

operations under each section of the programme submitted by the Contractor shall be broken 

down in greater detail than those shown on the Schedule submitted with the Bid.  

 

The programme shall also show the timing of provision of any facilities the Contractor is 

required to supply for use by the Employer and the Engineer, in such manner that these shall be 

available as stipulated in the Contract and instructed by the Engineer. 

 

15.2 Submittals 

 

(a) The initial submittal of network analysis shall include a description of the major items 

of construction equipment planned to be used. The description of the equipment shall 

include the type, number of units, their capacity, etc. The forecast shall include the 

estimated dates on which each major item of construction equipment will be on the 

job. The Bar Chart and the Network Analysis shall be submitted within 14 days after 

receipt of the Letter of Acceptance. 
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The submittal shall consist of: 

 

(i) 4 copies of the Bar Chart. 

(ii) A narrative summary of the construction plan. 

(iii) A backup of the schedule files on re-writable CD disks or pen drive. 

 

The Engineer will review the construction schedule and the approved initial submittal 

will be the Project Baseline Schedule by which the performance of the Contractor will 

be measured as per Sub-Clause 15.6 below: 

 

b)  Monthly submittals shall show completed progress of each activity during the past 

month, with forecast for the coming month. Hammock networks shall be incorporated 

on the Base Line Schedule of activities. Each monthly submittal shall contain: 

 

(i)  4 copies of the Bar Chart. 

(ii) 4 copies of a time scaled logic diagram for the next three months. 

(iii) A narrative summary of the schedule related issues and status. The narrative shall 

include discussion of pending schedule changes submitted to the Engineer in the 

past month. 

(iv)  A backup of the schedule files on rewritable CDs or pen drive. 

 

 

15.3 Progress Schedule 

Both the bar charts and network analysis schedules shall be continuously monitored and kept 

current and updated by the Contractor throughout the work, and at least on every milestone date 

and submitted for approval. The Contractor’s schedules shall be available for examination 

during normal business hours. All revisions shall be accompanied by a detailed explanation of 

the reasons for the changes and describing any new or modified construction procedure 

proposed and, if applicable, any steps being taken to improve progress to achieve completion 

within the Time for Completion. 

 

 

SP-16 LAY OUT OF WORKS 

16.1 Reference Points, Lines and Levels 

 

The Engineer will lay out a reference line or lines in the field with accompanying points and/or 

bench-marks to enable the Contractor to establish there from survey control for construction. 

 

 

16.2 Verification 

The Engineer may make checks as the work progresses to verify lines, levels and grades 

established by the Contractor and to determine the conformance of the work as it progresses 

with the requirements of the Specifications and the Drawings. Shall not relieve the Contractor 

of his responsibility to perform all work in accordance with the Drawings and Specifications 

and the lines, levels and grades given therein. 

 



Page 177 

 

 

16.3 Primary Control Points 

 

Based upon the Engineer’s basic control, the Contractor shall provide his own primary control 

points, as needed for the Works, and shall preserve and maintain them until otherwise 

authorized. 

 

The Contractor shall be responsible for maintaining all survey markers/monuments, and 

property corners. If any markers/monuments are disturbed or destroyed by the Contractor, the 

Contractor shall arrange, at his own cost, to retrace and replace them to the entire satisfaction of 

the Engineer. If a monument cannot be replaced in its original position, the Contractor shall 

install a witness corner. The Contractor shall complete and file monument reference cards on 

all monuments as per instructions of the Engineer. 

 

16.4 Construction Surveyors 

The Contractor shall provide experienced construction surveyor/s with adequate experience in 

the construction surveys similar in nature as required by this Contract. 

 

16.5 Basic Control Monument 

 

Based upon the Engineer’s established basic control monuments, the Contractor shall establish 

all lines and grades necessary to control the Works, and shall be responsible for all 

measurements that may be required for execution of the Works to the tolerance prescribed in 

Sub-Clause 16.7 below. 

 

 

16.6 Surveys and Computations 

 

The Contractor shall perform such surveys and computations as are necessary to determine 

quantities of work performed or placed during each progress payment period, and shall also 

perform all surveys required by the Engineer to determine final quantities of work in place. The 

Engineer will determine final quantities based on original ground levels determined by the 

Contractor and agreed by the Engineer. 

 

The Contractor shall notify the Engineer at least 24 hours before performing a quantity survey 

and, unless specifically waived, quantity surveys shall be performed in the presence of and 

agreed by an authorized representative of the Engineer 

 

16.7 Tolerances 

 

Degree of accuracy for the survey works shall satisfy the following specified tolerances: 

 

(a) Alignment of tangents and curves shall be within 0.1 foot for 1,000 feet i.e., an accuracy of 

1:10,000. 

 

(b) Structure points shall be set within 0.01-foot accuracy from point to point, except where 

tighter tolerances are required. 
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(c) Cross-section points shall be located within 0.10 foot, horizontally and 0.01 foot vertically. 

 

(d) Permissible closing error for a levelling line meant for establishing Temporary Bench Mark 

(TBMs) shall not exceed 0.045 x √ M foot, where M is in miles. The permissible closing error 

shall be duly adjusted. 

 

16.8 Material and Equipment 

 

The Contractor shall provide all materials, equipment and labour required for work. 

 

SP-17 STANDARDS AND SPECIFICATIONS 

 

Except as otherwise provided by these Specifications or the Drawings all materials, equipment 

and fabrication and testing thereof shall conform to the latest applicable Standards and 

Specifications contained in the following list or to equivalent applicable Standards and 

Specifications. Copies of these Standards and Specifications may be purchased from the 

indicated agency, which publishes them: 

 

- British Standard (BS) 

- American Concrete Institute (ACI) 

- American Society for Testing and Materials (ASTM) 

 

Where relevant Standards and Codes of Practice now quote metric units only, these are to be 

interpreted as required to the nearest equivalent imperial (foot/pound) unit for the purposes of 

this Contract. 

 

 All materials and workmanship not fully specified herein or covered by an approved Standard 

shall be of such a kind as is used in first class work and suitable to the climate in the Project 

Area. 

 

If the Contractor, at any time and for any reason, wishes to deviate from the above standards or 

desires to use material or equipment not covered by the above standards, he shall state the exact 

nature of the changes, the reason for making the change and shall submit complete 

specifications of the materials and equipment to the Engineer for approval. 

 

 

SP-18 ACCESS TO SITE 

 

18.1 Right of Way for Access and Haul Routes 

 

The Contractor shall be responsible for providing and maintaining access routes for the Works. 

The right of way for access to the Works from existing roads will be provided by the Employer. 

The Contractor shall make his own investigations of the condition of available public or private 

roads and of clearances, restrictions, bridge load limits and other limitations that affect or may 

affect transportation and ingress and egress at the job sites. The repair and reinstatement of 

roadways, drain and canal banks if damaged during operation shall be the responsibility of the 
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Contractor without any additional cost to the Employer. The Employer controlled right of way 

shall be the Right of Way (ROW) available to the Contractor for carrying out the Works. 

 

18.2 Restoration of Site 

 

On completion of the Works, the Site shall be restored by the Contractor to its original 

conditions as far as practicable and left in tidy condition. 

 

SP-19 FACILITIES TO BE PROVIDED BY THE CONTRACTOR AT SITE 

 

19.1 Contractor’s Camps 

 

Pursuant to the provisions of Sub-Clauses 34.4 to 34.7 of the Particular Conditions of Contract 

Part II. The Contractor may arrange these facilities in the nearby area of the Project or may 

request the Employer to provide land for providing temporary arrangements. 

 

19.2 Temporary Sanitary Facilities 

 

(a) The Contractor shall provide adequate temporary sanitary conveniences for the use of his 

employees and persons engaged on the work, including the Engineer and his employees. He 

shall ensure that his employees and labour make proper use of the latrines and do not foul the 

Site. 

 

(b) In addition to toilet facilities, suitable and adequate washing facilities shall be provided. 

 

(c) Sanitary facilities shall be located as directed or approved by the Engineer and shall be 

maintained in a clean and sanitary condition during the entire course of the work. 

(d) The septic tank and/or temporary holding tank(s) shall be kept pumped out at such intervals 

that the tank(s) will not overflow and contaminate the ground, flowing streams or surface 

drainage. 

 

(e) On completion of the Works, sanitary facilities shall be properly disinfected and all 

evidence of same including temporary buried tanks and foundations removed from the Site. 

 

19.3 Medical Facilities 

 

The Contractor shall arrange provision of adequate medical facilities for his employees. 

 

Adequately equipped dispensary/ies with qualified and experienced staff shall be provided by 

the Contractor at his camps. In addition, suitably equipped first aid stations manned by trained 

staff shall be provided at strategic locations, to administer first aid treatment at all times free of 

charge to all persons on the Site, including personnel of the Engineer and the Employer. The 

nature, number and location of facilities furnished and the Contractor’s staff for administering 

first-aid treatment shall meet the requirements of the Health Services of the Government of 

Pakistan. 

 

19.4 Operation and Maintenance of the Camps and Facilities 
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For the purpose of operation and maintenance of the camps and facilities provided as above, the 

Contractor shall comply with all applicable provisions of the Pakistani Labour Laws and 

specifically to the following requirements: 

 

(a) Camp areas shall be kept dry and free from dense vegetation. Measures shall be taken to 

control dust within the camp area, by water or oil spraying or other approved means. 

 

(b) Any ponded water around a camp shall be sprayed weekly with oil or other approved anti-

malaria liquid. 

 

(c) The Contractor shall provide garbage collection and disposal services for his construction 

camps and the Engineer’s office. Disposal shall be by burial (landfill) and/or incineration. 

Disposal area shall be located a sufficient distance away and downwind from camp facilities 

and offices so as not to create objectionable odors or health hazards. Equipment, methods of 

collection and disposal and location of disposal areas shall be submitted to the Engineer for 

approval. 

 

(d) The interior walls and ceilings of buildings shall be lime washed or painted. The whole of 

the open spaces around the buildings shall be swept each day and all rubbish removed. The 

living areas shall be suitable for the climatic conditions. Roof height shall not be less than 10.5 

ft. and adequate number of ceiling fans shall be provided. 

 

(e) Adequate sanitary conveniences, including washing and bathing places shall be maintained 

at each of the camps. All sanitary fixtures, receptacles, toilet rooms, lavatories and wash rooms 

shall be cleaned and disinfected at least once every day. 

 

19.5 Drainage 

 

The ground around the buildings shall be graded to slope away from building perimeters so as 

to provide adequate drainage and shall be thoroughly compacted. Excavated material shall be 

disposed of by filling in low areas or as otherwise directed by the Engineer. 

 

 

19.6 Water Supply 

 

The Contractor shall arrange for the water supply for his staff residences, labour camps, site 

offices, work yards, workshops, and various camp facilities. Construction of pumps, storage 

tanks, overhead tank, distribution system, and their proper running and maintenance shall be his 

responsibility. Water shall be supplied to the camps 24 hours a day. Adequate supply of water, 

cooled in summer, shall be ensured in camps and sites of work. Water samples shall be tested 

periodically to ensure that it is fit for human consumption. 

 

 

19.7 Electricity Supply 
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The Contractor shall provide electricity required for the Works including labour camps, staff 

residences, offices including the Engineer’s Site office and various camp facilities. The 

Contractor shall also provide sufficient standby electricity supply arrangements for his needs. 

 

19.8 Utility Lines 

 

The Contractor Shall conduct his operations, make necessary arrangements, take suitable 

precautions and perform all required work incidental to the protection of and avoidance of 

interference with power, telephone, water and other utilities within the areas of his operations 

in connection with the Contract. No separate payment shall be made for such incidental work. 

In case the utility lines are required to be relocated the Contractor shall arrange their relocation 

with the concerned departments and organizations. The Contractor shall obtain cost estimates 

for relocation of utilities for the Engineer/Employer’s approval before execution of the Work. 

The Contractor shall be reimbursed the actual approved cost carried in by him. 

 

19.9 Handing Over/Removal after Completion 

 

Upon completion of the Works, the Contractor shall remove all the Contractor’s camps, labour 

and staff accommodation, site office, other installations and buildings constructed and all 

facilities provided by the Contractor under this Clause, and the Site cleared and reinstated to the 

satisfaction of the Engineer. 

 

19.10 Measurement and Payment 

 

Except as provided in SP-19.8 no separate payment will be made for the work included under 

the Clause SP-19; the cost thereof is deemed to be included in the rates and prices of other 

items entered in the Bill of Quantities. 

 

 

SP-20 PROVISION OF FACILITIES FOR THE ENGINEER STAFF/EMPLOYER 

 

20.1 Facilities for Engineer/Employer’s Staff: 

 

(a) Site offices: 

Contractor shall establish well furnish site office after commencement of work.  

 

 

(b) Transport: 

Contractor shall facilitate Engineers while conducting site visits. 

(c) Office Equipment & Stationery: 

Contractor will supply essential office equipment to the Engineer (including 

laptops/printer/scanner) and stationary free of cost considering the said amount is included in 

all items listed in Bill of Quantities. 

 

20.2 Ownership of Site facilities 
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All facilities/utilities provided by the contractor as stated above in Clause-20.1 will be property 

of Engineer In charge/Employer after successful handing taking over of project and expiration 

of defect liability period (12 Months). 

 

20.3 Measurement and Payment 

 

No extra/separate payment will be made to Contractor. 

 

 

 

SP-21 PROGRESS PHOTOGRAPHS 

 

The Contractor shall furnish to the Engineer every month, for the site of Fifteen colour 

photographs on CD or pen drive and 4 colour prints of each photograph taken with a digital 

camera to clearly show the progress of construction. Each photograph shall be submitted in four 

prints of size 20 cm x 25 cm. Each print shall be marked on the back side with the caption of 

the activity, date and serial number. There shall be no writing, lettering or marking on the face 

of the photograph. Progress photographs shall be submitted from the month, following the 

month in which Notice to Commence is issued and continued till completion of the Works. 

 

No separate payment will be made for the work specified herein and the cost thereof shall be 

deemed to be included in the other items of the Bill of Quantities. 

 

SP-22 SITE FACILITIES TO BE PROVIDED BY THE EMPLOYER 

 

22.1 General 

 

Without prejudice to the generality of the various clauses of the Contract and except for the 

facilities referred to hereinafter, particular attention is drawn to the obligations of the 

Contractor to make his own arrangements for providing, maintenance and furnishing of labour 

camps, staff residences, offices, workshops, stores watching and guarding thereof. 

 

The Contractor shall submit his written demand of his requirements of land for his Site 

Facilities as herein specified, at least 28 days in advance. 

 

 

 

 

 

 

22.2 Area for Storage and Workshop 

 

The contractor will arrange an open area of adequate size for the facilities listed in Appendix-H 

to Tender and approved by the Engineer, for use as storage, and workshop areas. The 

Contractor shall provide and maintain at his own cost, all fencing, any necessary clearing, land 

levelling, foundations and above ground structures for sheds, covered areas, workshops, 
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electricity, telephone, water distribution and waste water disposal etc. as he may need to meet 

his requirements. 

 

SP-23 SAFETY MEASURES AT CONSTRUCTION SITE 

 

a) Pursuant to the provisions of Sub-Clause, for Safety Measures the Contractor shall observe 

high standards of safety for men and machines at all times and with regard to safety. 

 

b) The Contractor shall take all possible measures to protect his personnel from harm. In case 

of any casualty or injury to any person due to the Contractor’s operations, the Contractor shall 

ensure quality medical treatment and payment of due compensation. 

 

c) The Contractor shall not permit casual observers to come close to the sites where excavation 

and other hazardous operations are being performed. 

 

 

SP-24 ENVIRONMENTAL PROTECTION 

 

The Contractor shall exercise care to protect the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring or defacing of 

the natural surroundings in the vicinity of the Works. Except where clearing is required for the 

Permanent Works, approved construction roads and the Temporary Works, and for excavation 

operations, all trees and native vegetation shall be preserved and shall be protected from 

damage which may be caused by the Contractor’s construction operations and equipment. On 

completion of the Works, all work areas shall be smoothed and graded in a manner to conform 

to the natural appearance of the landscape. Where unnecessary destruction, scarring, damage or 

defacing may occur as a result of the Contractor’s operations, it shall be repaired, replanted, or 

otherwise corrected as directed by the Engineer at no additional cost to the Employer. 
 

 

 

 

 


