GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT

BID SOLICITATION DOCUMENTS

FOR

NAME OF WORK: - 210455-CONSTRUCTION OF FLOOD
PROTECTION WORKS, IRRIGATION
CHANNELS AND PONDS AND
INSTALLATION OF SOLAR IRRIGATION
TUBE WELLS IN KHYBER
PAKHTUNKHWA, ADP NO.2267, DURING
2021-22.

SUB WORK: - CONSTRUCTION/UP-GRADATION OF
TATONO BRIDGE (DOT-17) ON MAIN
LOWER SWAT CANAL DISTRICT
CHARSADDA

E/COST RS IN: 100.4941 MILLION

NAME OF CONTRECTOR:

CHARSADDA IRRIGATION DIVISION CHARSADDA




MAY 2022

NOTICE FOR INVITING E-BIDDING (2\° TIME)
SINGLE STATE SINGLE ENVELOPE PROCEDURE

Charsadda Irrigation Division Charsadda, Irrigation Department Government of Khyber

Pakhtunkhwa invites Electronic Bids from eligible firms/bidders in accordance with KPPRA Procurment

Rules 2014 on Single Stage single Envelope Procedure for the following work:-

S# Name of work/Sub-work E/Cost | Earnest Money
Rs. In | +Stamp Duty + | PEC Category
(M) Professional and relevant
Tax Code
210455-Construction of Flood
Protection works, Irrigation Channels
and Ponds and Installation of Solar
Irrigation Tube Wells in Khyber
1 Pakhtunkhwa, ADP No0.2267, during

2021-22.

Sub-work:- Category C-4 and
Construction/Up-Gradation of  Tatono | 100.4941 2149842/- above
Bridge (Dot-17) on Main Lower Swat Spec:Code CE-02
Canal District Charsadda. & CE-04

Terms & Conditions:-

10.

Bid Solicitation documents containing all the terms and conditions and other relevant instructions for the work
can be downloaded from the Department and or KPPRA websites (www.irrigation.gkp.pk)/(www.kppra.gov.pk).
Electronic Bidding shall be done on “above/below system” on BOQ/Engineer’s estimate.

All bidder are required to have registration with Khyber Pakhtunkhwa Revenue Authority.

The bidder shall submit 02% bid security, of the estimated cost as mentioned above, in the shape of deposit at call
(Original) along with their bid before closing date and time.

Notification issued by KPPRA pertaining to procurement process issued from time to time shall be applicable.

If the evaluated electronic bid costs of two or more bidders are equal, then the successful bidder will be declared
through draw/toss.

Pre-bid meeting will be held on 01-06-2022 at 11.00 AM in the office of Executive Engineer, Charsadda
Irrigation Division, Charsadda.

The last date & time for submission of the Bid along with relevant documents is 07-06-2022 upto 11.30 AM
which will be opened on the same day at 12.00 Noon in the office of the undersigned in presence of Contractor
and their representatives who wishes to attend.

Bid security of the 1%, 2" and 3 lowest Electronic Bidder will be retained by the employer till the approval of
bids by the competent Authority.

All Govt: Notifications/Rules/Taxes updated from time to time shall be applicable.

Executive Engineer
Charsadda Irrigation Division
Charrsdda Phone & Fax # 091-6514641



http://www.irrigation.gkp.pk)/(www.kppra.gov.pk)

STANDARD FORM OF BIDDING DOCUMENTS

FOR
PROCUREMENT OF WORKS
(CIVIL WORKS)

(For Large Contracts)
Over Rs.45 Million

Notified vide Notification No. KPPRA/M&E/SBDs/1-1/2015
Dated Peshawar the May 03, 2016

KHYBER PAKHTUNKHWA PUBLIC PROCUREMENT
REGULATORY AUTHORITY (KPPRA)



http://kppra.gov.pk/kppradonwloads/downloads/752698SBDsNotification.pdf/
http://kppra.gov.pk/kppradonwloads/downloads/752698SBDsNotification.pdf/
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KPPRA NOTOFICATION
(Updated from Time to Time)



GOVERNMENT OF KHYBER PAKHTUNKHWA,
KHYBER PAKHTUNKHWA
PUBLIC PROCUREMENT REGULATORY AUTHORITY

Peshawar, the May 10, 2022 / $0oS8-3!

NOTIFICATION
S.R.0. (14)/Vol: 1-24/2021-22: In exercise of the powers conferred under Section ‘35-A of
the Khyber Pakhtunkhwa Public Procurement Regulatory Authority Act, 2012 (Khyber
Pakhtunkhwa Act No. XI of 2012) the Authority has been pleased to issue the following

regulation, namely: -

1. Short title and commencement.- (i) This regulation may be called the Khyber
Pakhtunkhwa Public Procurement Regulation No. XIV 2022.
(i) This shall come into force at once.

2 Matters pertaining to Additional Security in case of abnormally low bids.- This
regulation relates to the matters pertaining to Additional Security submitted by the bidders in

procurement of works.,

The contractors quoting their bids up to a limit of 10% below Engineer estimate shall

submit bid security @ 2% only of Engineer Estimate.

The contractors quoting their bids more than 10% below upto 20% below on

Engineers' Estimate shall submit along with their bids 8% Additional Security of

Engineer's Estimated cost in addition to 2% bid security. If the bid is not

accompanied with the required amount of additional security then it will be

considered as non-responsive and the 2% bid security shall be forfeited in favour of

Government and the second lowest bidder and so on will be considered accordingly.

iii.  [Similarly, a contractor quoting bid more than 20% below shall submit with his
bid an additional security on Engineer's Estimated cost equal to the
differential amount of submitted bid and Engineers’ Estimate along with
detailed rate analysis]'. In case of more than 20% below bids, if the bid is not
accompanied by the detailed rate analysis and / or required amount of additional
security, then the said bid shall be considered as non-responsive. All the securities
submitted along with such non-responsive bid shall be forfeited in favour of
Government and the 2™ lowest bidder and so on will be considered accordingly.

iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring
Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-
responsive without any forfeiture of bid securities and record reasons thereof,

v.  The procuring entity may offer the contract to next low ili
in the context of financial difference between suche:: ic::?:; Zﬂe' i dlllgerfce

procurement opportunity afresh. ey aflvemse

! Differential amount; If a contractor quote, e.g. 25% below engineer estimal
security and 25% additional security of engineor estimate. 1o bid then he has to deposit along with his bid 2¢, bid



vi.  After commencements of work by the successful bidder, the procuring entity may
replace the Additional Security with a bank guarantee of the same amount from the
scheduled bank; if the already deposited security is not in the form of bank
guarantee. :

vii. The Additional Security shall be released to the contractor in four installments i.e. 1=
installment of 25% to be released upon completion of 25% of the project, 2
installment of 25% to be released upon completion of 50% of the project, 3
installment of 25% to be released upon completion of 75% of the project and the 4
installment of 25% to be released after 100% completion of the project. '

viii. All previous orders, instructions and regulations issued regarding additional security
shall stand superseded.

-SD-
Managing Director
KPPRA

ENDST: No. As above: Peshawar, the May 10, 2022

Copy forwarded to:-

1. The Additional Chief Secretary (P&D) Department, Govt. of Khyber Pakhtunkhwa.

2. The Administrative Secretaries (C&W, Irrigation, Public Health Engineering and Local
Government, Elections & Rural Development Department) Khyber Pakhtunkhwa with
request to circulate the same to their downstream formations for compliance.

. The Principal Secretary to Governor, Khyber Pakhtunkhwa.

. The Principal Secretary to Chief Minister, Khyber Pakhtunkhwa.

. The Inspector General of Police, Khyber Pakhtunkhwa.

. The Secretary Provincial Assembly, Khyber Pakhtunkhwa.

. The Accountant General, Khyber Pakhtunkhwa.

. The Registrar, Peshawar High Court, Peshawar.

. All Commissioners and Deputy Commissioners in Khyber Pakhtunkhwa.

10. PSO to Chief Secretary, Govt. of Khyber Pakhtunkhwa.

11. All Heads of Autonomous/Semi-Autonomous Bodies in Khyber Pakhtunkhwa.

12. Director, Treasuries & Accounts with request to circulate the same to all DAOs &

Treasuries Officers in Khyber Pakhtunkhwa,
13. The Section Officer (Admn), Finance Department, Gowt. of Khyber Pakhtunkhwa
with respect fo his office letter No. SO(A)/FD/1-40/2022, dated 22.04.2022.

14. Manager, Stationery and Printing Press Khyber Pakhtunkhwd f inting i
official gazette. » for printing in the

OWo~NOOO;LHE W

¥ UCTAH

Assistant Director (M&E), KPPRA
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INSTRUCTIONS TO
BIDDERS
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A.

IB.1
11

1.2

1.3

IB.2

2.1

IB.3

3.1

INSTRUCTIONS TO BIDDERS
GENERAL

Scope of Bid

The Procuring Entity as defined in the Bidding Data hereinafter called “Executive
Engineer, Charsadda Irrigation Division Charsadda on Behalf of Chief Engineer
(South) Irrigation Department” invites bids for the construction and completion of
each sub work tabulated in the title page and summarized in the Bidding Data
hereinafter referred to as the “Works”.

The successful bidder will be expected to complete the Works within the time
specified in Appendix-A to Bid.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder / tenderer, bid / tender, bidding / tendering etc.) are synonymous
and refer to each sub work as per title page separately.

Source of Funds

The Procuring Entity intends to execute the works from Provincial ADP as tabulated
in the title page.

Eligible Bidders

This Invitation for Bids is open to all bidders meeting the following requirements which are
considered to be mandatory and making them eligible: the below details to be provide.

Duly licensed by the Pakistan Engineering Council (PEC) in the category mentioned
in the NIT.

Registered with KPRA

NTN/Registration certificate.

The specialty code of Pakistan Engineering Council (PEC) is must. (as per NIT)

The bidder shall provide work the completion certificate for the work either completed
or ongoing equivalent to 50% of the estimated cost of the work he is applying for. Upto
two certificates would be such. For flood works completed certificates of flood works
would be considered. For Bridge work the completion / ongoing work certificate as

monition above will be required.

Enlistment with the Government works Department in relevant categories.

12



3.2

IB.4

4.1

IB.5

5.1

IB.6

6.1

6.2

IB.7

7.1

A bidder having a conflict of interest will be declared as non-responsive if the bidder
has a close business relationship with the Procuring Entity’s professional personnel,
who directly or indirectly involved in any part of: (i) the preparation of the bidding
documents for the Works, (ii) the Bid evaluation or (iii) the supervision of such Works.

One Bid per Bidder
Not Applicable
Cost of Bidding

The bidder shall bear all costs including bid solicitation documents fee (nominal so as
to cover printing/reproduction and mailing costs) and other costs associated with
the preparation and submission of its bid including the submitted Bid Securities
and Additional Security (If applicable) and the Procuring Entity will in no case
be responsible or liable for those costs, regardless of the conduct or outcome of the
bidding process.

Site Visit

The bidders are advised to visit and examine the site of Works and its surroundings
and obtain for themselves on their own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of the
Works. All cost in this respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the
Procuring Entity to enter upon his premises and lands for the purpose of such
inspection, but only upon the express condition that the bidders, their personnel and
agents, will release and indemnify the Procuring Entity, his personnel and agents from
and against all liability in respect thereof and will be responsible for death or personal
injury, loss of or damage to property and any other loss, damage, costs and expenses
incurred as a result of such inspection.

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause
1B.9.

1. Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-1 (GCC).

Particular Conditions of Contract, Part-11 (PCC).

Specifications — Special Provisions.

Specifications - Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

10. Form of Contract Agreement.

11. Forms of Performance Security and Mobilization Advance Guarantee/Bond.

12. Drawings.

©CoNoOR~WDN
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7.2

IB.8

8.1

I1B.9

9.1

9.2

9.3

C.

The bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the Bidders own

risk. Pursuant to Clause 1B.26, bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Procuring Entity in writing at the Procuring Entity’s address
indicated in the Invitation for Bids. The Procuring Entity will respond to any request for
clarification which he receives earlier than 7 days prior to the deadline for submission
of bids.

Copies of the Procuring Entities response will be forwarded to all purchasers of the
Bidding Documents, including a description of the enquiry but without identifying it’s
source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Procuring Entity may, for
any reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 7.1 hereof and shall be communicated in writing to all purchasers of the
Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum
in writing to the Procuring Entity.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Procuring Entity may extend the deadline for
submission of bids in accordance with Clause 1B.20 (10)

PREPARATION OF BIDS

IB.10 Language of Bid

10.1

IB.11

111

The bid and all correspondence and documents related to the bid exchanged by a bidder
and the Procuring Entity shall be in the bid language stipulated in the Bidding Data and
Particular Conditions of Contract. Supporting documents and printed literature
furnished by the bidders may be in any other language provided the same are
accompanied by an accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in bid language shall
prevail.

Documents Accompanying the Bid

Each bidder shall:

@ submit a written power of attorney authorizing the signatory of the bid to act for
and on behalf of the bidder.

14



11.2

(b)

(©)

update the information indicated and listed in the Bidding Data and previously
submitted with the application for prequalification, and continue to meet the
minimum criteria set out in the prequalification documents which as a
minimum, would include the following (If applicable):

Q) Evidence of access to financial resources along with average annual
construction turnover;

(i) Financial predictions for the current year and the two following years
including the effect of known commitments;

(i) Work commitments since prequalification;

(iv)  Current litigation information; and

(v)  Awvailability of critical equipment.

and

furnish a technical proposal taking into account the various Appendices to Bid
specially the following (If applicable):

Appendix-E to Bid Proposed Construction Schedule Appendix-F to Bid Method
of Performing the Work Appendix-G to Bid List of Major Equipment
Appendix-K to Bid Organization Chart for Supervisory Staff and other pertinent
information such as mobilization program etc;

Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

(@)
(b)

(©)

the bid and in case of a successful bid, the Form of Contract Agreement shall be
signed so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the joint venture partners;

the partner-in-charge shall always be duly authorized to deal with the Procuring
Entity regarding all matters related with and/or incidental to the

15



11.3

(d)

(€)

execution of Works as per the terms and Conditions of Contract and in this
regard to incur any and all liabilities, receive instructions, give binding
undertakings and receive payments on behalf of the joint venture;

all partners of the joint venture shall at all times and under all circumstances be
liable jointly and severally for the execution of the Contract in accordance with
the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para(b) above as well as in the Form of Bid
and in the Form of Contract Agreement (in case of a successful bid); and

a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the Contract
and can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partner without prior written consent of the
Procuring Entity.

Bidders shall also submit proposals of work methods and schedule, in sufficient detail
to demonstrate the adequacy of the Bidders’ proposals to meet the technical
specifications and the completion time referred to in Sub-Clause 1.2 hereof (If deemed

necessary).

16



IB.12 Bid Prices

12.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit
rates and / or prices submitted by the bidder.

12.2  The bidders shall fill in rates premiums and prices for all items of the Works
described in the Bill of Quantities. Premium/unit rate offered for an item shall
be considered upto two significant decimals places for evaluation purposes.
Items against which no premium/rate or price is entered by a bidder will not
be paid for by the Procuring Entity when executed and shall be deemed
covered by premium/rates and prices for other items in the Bill of Quantities.
Corrections in premium/rates and prices, if any, shall be made by crossing out,
initialing, dating and re-writing.

12.3  All duties, taxes and other levies payable by the Contractor under the Contract,
or for any other cause, shall be considered by the bidder in quoting his bid on
E-bidding System.

Additional / reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of
the General Conditions of Contract Part-1.

12.4 The premium/rates and prices quoted by the bidders are not subject to
adjustment during the performance of the Contract in accordance with the
provisions of Clause 70 of the Conditions of Contract.

IB.13 Currencies of Bid and Payment

13.1 The unit rates/premium and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works supplied from outside the Procuring Entity's country
(referred to as the “Foreign Currency Requirements”) shall indicate the same in
Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional
Sums) needed by him for the payment of such Foreign Currency Requirements
either (i) entirely in the currency of the Bidder’s home country or, (ii) at the
bidder’s option, entirely in Pak rupees provided always that a bidder expecting
to incur expenditures in a currency or currencies other than those stated in (i)
and (ii) above for a portion of the foreign currency requirements, and wishing to
be paid accordingly, shall indicate the respective portions in his bid.

13.2  The rates of exchange to be used by the bidder for currency conversion shall be
the TT&OD Selling Rates published or authorized by the State Bank of
Pakistan prevailing on the date 28 days prior to the deadline for submission of
bids.

17



For the purpose of payments, the exchange rates used in bid preparation shall
apply for the duration of the Contract.

IB.14 Bid Validity

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the

14.2

Date of Bid Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original bid validity period,
the Procuring Entity may request that the bidders extend the period of validity
for a specified additional period which shall in no case be more than the
original bid validity period. The request and the responses thereto shall be
made in writing. A bidder may refuse the request without forfeiting his Bid
Security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his Bid Security
for the period of the extension, and in compliance with Clause IB.15 in all
respects. The bidder shall bear all costs to be incurred on such extensions.

IB.15 Bid Security

15.1

15.2

15.3

154

155

15.6

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid
Security in the amount stipulated in NIT in Pak. Rupees in the form of Deposit
at Call [Deleted]1 in favour of the Procuring Entity. [The bid security shall be
submitted from the account of the firm/bidder/contractor who submits the bid]

The Bid Security shall be in the form of Deposit at Call from a Scheduled Bank
in Pakistan, in favour of the Procuring Entity.

Any bid not accompanied by an acceptable Bid Security & Additional Security
(If Applicable) shall be rejected by the Procuring Entity as non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as
possible and those of first three may be retained till award of contract.

[“The bid security of the successful bidder shall be retained with the Procuring
Entity till completion of the defect liability period and the amount of guarantee
will be reduced by an equivalent amount”.]

The Bid Security may be forfeited:
@ if the bidder withdraws his bid except as provided in Sub-Clause 22.1;

(b) if the bidder does not accept the correction of his Bid Price pursuant to
Sub-Clause 27.2 hereof; or

18



(c) In the case of successful bidder, if he fails within the specified time
limit to:
Q) furnish the required Performance Security; or
(i) sign the Contract Agreement.

(d) If the bidder fails to Submit additional security as per KPPRA
Notification No. S.R.O. (14)/Vol: 1-24/2021-22:, Dated Peshawar, the
10" May 2022 /6058-71.

IB.16 Alternate Proposals by Bidder (Not Applicable)

16.1

16.2

Should any bidder consider that he can offer any advantages to the Procuring
Entity by a modification to the designs, specifications or other conditions, he
may, in addition to his bid to be submitted in strict compliance with the
Bidding Documents, submit any Alternate Proposal(s) containing (a) relevant
design calculations; (b)technical specifications; (c)proposed construction
methodology; and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which represents
complete compliance with the Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only
may be considered by the Procuring Entity as the basis for the award of
Contract to such bidder.

IB.17 Pre-Bid Meeting

171

17.2

17.3

17.4

The Procuring Entity may, on his own motion or at the request of any
prospective bidder(s), hold a pre-bid meeting to clarify issues and to answer
any questions on matters related to the Bidding Documents or any other matter
that may be raised at that stage. The date, time and venue of pre- bid meeting,
if convened, is as stipulated in the NIT. All prospective bidders or their
authorized representatives can attend such a pre- bid meeting.

The bidders are requested to submit questions, if any, in writing so as to reach
the Procuring Entity not later than seven (7) days before the proposed pre-bid
meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and
the replies given, will be transmitted without delay to all purchasers of the
Bidding Documents. Any modification of the Bidding Documents listed in
Sub-Clause 7.1 hereof which may become necessary as a result of the pre-bid
meeting shall be made by the Procuring Entity exclusively through the issue of
an Addendum pursuant to Clause 1B.9 and not through the minutes of the pre-
bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a
bidder.

19



IB.18 Format and Signing of Bid

D.

18.1

18.2

18.3

18.4

18.5

18.6

18.7

18.8

Bidders are particularly directed that the amount entered on the Form of Bid
shall be for performing the Contract strictly in accordance with the Bidding
Documents. (In the instant case E-Bidding system is utilized)

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or if
these instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare by filling out the forms completely and without
alterations one (1) original and number of copies, specified in the Bidding
Data, of the documents comprising the bid as described in Clause IB.7 and
clearly mark them “ORIGINAL” and “COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink
(in the case of copies, photostats are also acceptable) and shall be signed by a
person or persons duly authorized to sign on behalf of the bidder pursuant to
Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialed and stamped
by the person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply
with instructions issued by the Procuring Entity, or as are necessary to correct
errors made by the bidder, in which case such corrections shall be initialed by
the person or persons signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and
proper addresses at which notices may be legally served on them and to which
all correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

SUBMISSION OF BIDS

IB.19 Sealing and Marking of Bids

19.1 Each bidder shall submit his bid as under: (one original complete marked)

€)) ORIGINAL and each copy of the Bid shall be separately sealed and put
in separate envelopes and marked as such containing the applicable
deposit at calls, printed and signed copy of tender form from E-bidding
System.

(b) The envelopes containing the ORIGINAL and copies will be put in one
sealed envelope and addressed / identified as given in Sub- Clause 19.2
hereof.

20



19.2  The inner and outer envelopes shall:

@) be addressed to the Procuring Entity at the address provided in the
Bidding data;

(b) bear the name and identification number of the contract as defined in
the Bidding Data/Title page/NIT; and

(© provide a warning not to open before the time and date for bid
opening, as specified in the Bidding Data.

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid to
be returned unopened in case it is declared “late” pursuant to Clause 1B.21

19.4 If the outer envelope is not sealed and marked as above, the Procuring Entity
will assume no responsibility for the misplacement or premature opening of the
Bid.

IB.20 Deadline for Submission of Bids

20.1 (1) Complete Bids must be received by the Procuring Entity at the address
specified no later than the time and date stipulated in the Bidding
Data/NIT
In the event of the specified date for the submission of bids declared a
holiday for the Procuring Entity, the Bids will be received up to
the appointed time on the next working day.

(b) Bids with charges payable will not be accepted, nor will arrangements
be undertaken to collect the bids from any delivery point other than that
specified above. Bidders shall bear all expenses incurred in the
preparation and delivery of bids. No claims will be entertained for
refund of such expenses.

(©) Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for
such acknowledgment in a separate letter attached to but not included
in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to
those making delivery in person or by messenger.

20.2 The Procuring Entity may, at his discretion, extend the deadline for submission
of bids by issuing an amendment in accordance with Clause 1B.9, in which
case all rights and obligations of the Procuring Entity and the bidders
previously subject to the original deadline will thereafter be subject to the
deadline as extended.

IB.21 Late Bids

21.1 (a) Any bid received by the Procuring Entity after the deadline for

submission of bids  prescribed in Clause 1B.20 will be returned
unopened to such bidder.
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to
the wrong office or due to any other reason, shall not be accepted as an
excuse for failure to deliver a bid at the proper place and time. It shall
be the bidder’s responsibility to determine the manner in which timely
delivery of his bid will be accomplished either in person, by messenger
or by mail.

IB.22 Modification, Substitution and Withdrawal of Bids

22.1

22.2

22.3

22.4

Any bidder may modify, substitute or withdraw his bid after bid submission
provided that the modification, substitution or written notice of withdrawal is
received by the Procuring Entity prior to the deadline or the extended deadline
pursuant to clause 1B.20.2, for submission of bids.

The modification, substitution or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.19 with the outer and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as
appropriate.

No bid may be modified by a bidder after the deadline for submission of bids
except in accordance with Sub-Clauses 22.1 and 27.2.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of
Bid may result in forfeiture of the Bid Security in pursuance to Clause 1B.15.

E. BID OPENING AND

EVALUATION

IB.23 Bid Opening

23.1

23.2

23.3

The Procuring Entity will open all the bids received (except those received
late), including withdrawals, substitution and modifications made pursuant to
Clause IB.22, in the presence of bidders’ or their representatives who choose to
attend, at the time, date and location stipulated in the Bidding Data/Title
page/NIT. In the event of the specified date for the opening of bids being
declared a holiday for the Procuring Entity, the Bids will be opened at the
appointed time and location on the next working day.

Envelopes  marked “MODIFICATION”, “SUBSTITUTION” or
“WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 1B.22
shall not be opened.

The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any
discounts, bid modifications, substitution and withdrawals, the presence or
absence of Bid Security and such other details as the Procuring Entity may
consider appropriate, will be announced by the Procuring Entity at the opening
of bids.
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23.4 Procuring Entity may prepare minutes of the bid opening including the

information disclosed to those present in accordance with the Sub-Clause 23.3.

IB.24 Process to be Confidential

24.1

Information relating to the examination, clarification, evaluation and
comparison of bid and recommendations for the award of a contract shall not
be disclosed to bidders or any other person not officially concerned with such
process before the announcement of the final result of the bid evaluation which
may be done at least ten (10) days prior to issue of Letter of Acceptance and
place the same on its and Authority’s Website (KP-PPRA Rule-45). The
announcement to all Bidders will include Comparative Statements and
recommendations against all the bids evaluated. Any effort by a bidder to
influence the Procuring Entity’s processing of bids or award decisions may
result in the rejection of such bidder’s bid. Whereas any bidder feeling
aggrieved may lodge a written complaint not later than fifteen (15) days after
the announcement of the bid evaluation report; however mere fact of lodging a
complaint shall not warrant suspension of the procurement process.

IB.25 Clarification of Bids

25.1

To assist in the examination, evaluation and comparison of bids, the Procuring
Entity may, at his discretion, ask any bidder for clarification of his bid,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing but no change in the premium/price or substance of
the bid shall be sought, offered or permitted except as required to confirm the
correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the bids in accordance with Clause 1B.28.

IB.26 Examination of Bids and Determination of Responsiveness

26.1

26.2

Prior to the detailed evaluation of bids, the Procuring Entity will determine
whether each bid is substantially responsive to the requirements of the Bidding
Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria;

(i) has been properly signed; (iii) is accompanied by the required Bid
Security and (iv) conforms to all the terms, conditions and specifications of the
Bidding Documents, without material deviation or reservation. A material
deviation or reservation is one (i) which affect in any substantial way the
scope, quality or performance of the Works; (ii) which limits in any substantial
way, inconsistent with the Bidding Documents, the Procuring Entity’s rights or
the bidder’s obligations under the Contract; or (iii) adoption/rectification
whereof would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.
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26.3 If a bid is not substantially responsive, it will be rejected by the Procuring
Entity and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

IB.27 Correction of Errors

27.1 Bids determined to be substantially responsive will be checked by the
Procuring Entity for any arithmetic errors. Errors will be corrected by the
Procuring Entity as follows:

@) where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern and

(b) where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will govern, unless in the opinion of the Procuring Entity
there is an obviously gross misplacement of the decimal point in the
unit rate, in which case the line item total as quoted will govern and the
unit rate will be corrected.

27.2 The amount stated in the Form of Bid will be adjusted by the Procuring Entity
in accordance with the above procedure for the correction of errors and with
the concurrence of the bidder, shall be considered as binding upon the bidder.
If the bidder does not accept the corrected bid price, his bid will be rejected
and the Bid Security shall be forfeited in accordance with Sub-Clause 15.6(b)
hereof.

IB.28 Evaluation and Comparison of Bids

28.1 The Procuring Entity will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 1B.26.

28.2  In evaluating the bids, the Procuring Entity will determine for each bid the
evaluated Bid Price by adjusting the Bid Price as follows:

@ making any correction for errors pursuant to Clause 1B.27;

(b) excluding Provisional Sums and the provision, if any, for contingencies
in the Summary Bill of Quantities, but including competitively priced
Day work; and

(o) making an appropriate adjustment for any other acceptable variation or
deviation, including discounts or other price modification in the bids.

28.3 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be
taken into account in Bid evaluation.

24



28.4

If the Bid of the successful bidder is seriously unbalanced in relation to the
Procuring Entity’s estimate of the cost of work to be performed under the
Contract, the Procuring Entity may require the bidder to produce detailed price
analyses for any or all items of the Bill of Quantities to demonstrate the
internal consistency of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, the Procuring Entity may
require that the amount of the Performance Security set forth in Clause 1B.32
be increased at the expense of the successful bidder to a level sufficient to
protect the Procuring Entity against financial loss in the event of default of the
successful bidder under the Contract.

F. AWARD OF CONTRACT

1B.29 Award

29.1 Subject to Clauses 1B.30 and 1B.34, the Procuring Entity will award the

29.2

Contract to the bidder whose bid has been determined to be substantially
responsive to the Bidding Documents and who has offered the lowest
evaluated Bid Price, provided that such bidder has been determined to be
eligible in accordance with the provisions of Clause I1B.3 and qualify pursuant
to Sub-Clause IB 29.2.

The Procuring Entity, at any stage of the bid evaluation, having credible
reasons for or prima facie evidence of any defect in supplier’s or contractor’s
capacities, may require the suppliers or contractors to provide information
concerning their professional, technical, financial, legal or managerial
competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefore in writing. They shall form part of the records of that bid evaluation
report.

IB.30 Procuring Entity’s Right to Accept any Bid and to Reject any or all Bids

30.1

Notwithstanding Clause 1B.29, the Procuring Entity reserves the right to accept
or reject any Bid, and to annul the bidding process and reject all bids, at any
time prior to award of Contract, without thereby incurring any liability to the
affected bidders or any obligation except that the grounds for rejection of all
bids shall upon request be communicated to any bidder who submitted a bid,
without justification of grounds. Rejection of all bids shall be notified to all
bidders promptly.
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IB.31 Notification of Award

31.1

31.2

31.3

Prior to expiration of the period of bid validity prescribed by the Procuring
Entity, the Procuring Entity will notify the successful bidder in writing (“Letter
of Acceptance”) that his Bid has been accepted. This letter shall name the sum
which the Procuring Entity will pay the Contractor in consideration of the
execution and completion of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Conditions of Contract called the “Contract
Price”).

No Negotiation with the bidder having evaluated as lowest responsive or any
other bidder shall be permitted, however, Procuring Entity may have
clarification meetings to get clarification of any item in the bid evaluation
report.

The notification of award and its acceptance by the bidder will constitute the
formation of the Contract, binding the Procuring Entity and the bidder till
signing of the formal Contract Agreement.

IB.32 Performance Security (As Per KPPA Rules 2014)

32.1

32.2

The successful bidder shall furnish to the Procuring Entity a Performance
Security in the form and the amount stipulated in the Bidding Data and the
Conditions of Contract plus additional security for unbalanced bids in
accordance with Clause 1B.28.4 within a period of 28 days after the receipt of
Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clause
IB.32.1 or Clauses I1B.33 or IB.35 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

33.1

33.2

Within 14 days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Entity will send the successful
bidder the Contract Agreement in the form provided in the Bidding
Documents, incorporating all agreements between the parties.

The formal Agreement between the Procuring Entity and the successful bidder
shall be executed within 14 days of the receipt of the Contract Agreement by
the successful bidder from the Procuring Entity.
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IB.34 General Performance of the Bidders

1B.35

1B.36

The Procuring Entity reserves the right to obtain information regarding performance of
the bidders on their previously awarded contracts/works. The Procuring Entity may in
case of consistent poor performance of any Bidder as reported by the Procuring
Entity’s of the previously awarded contracts, inter alia, reject his bid and/or refer the
case to the Pakistan Engineering Council (PEC) and KPPRA. Upon such reference,
PEC /K P P R A in accordance with its rules, procedures and relevant laws of the land
take such action as may be deemed appropriate under the circumstances of the case
including black listing of such Bidder and debarring him from participation in future
bidding for similar works.

Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in
the Bidding Documents for all procurement contracts exceeding Rupees ten million.
Failure to provide such Integrity Pact shall make the bidder non- responsive.
Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are

provided to assist bidders in preparing their bids, and do not constitute part of the Bid
or the Contract Documents.
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BD-2
Bidding Data

Instructions to Bidders
Clause Reference

11

11

2.1

8.1

NAME AND ADDRESS OF THE PROCURING ENTITY: EXECUTIVE
ENGINEER, CHARSADDA IRRIGATION DIVISION CHARSADDA BEHALF
OF CHIEF ENGINEER (SOUTH) IRRIGATION DEPARTMENT.

Name of the Project:

(Name of Project as per NIT)

Developmental as per title page/NIT. This document applies to each sub work
separately as tabulated in the title page/NIT

Name of the Borrower/Source of Financing/Funding Agency:

As per title page/NIT ADP

Time limit for clarification:

[Minimum number of days to seek clarification by the prospective bidder may be
inserted as 07 days.]

10.1 Bid language:

English

11.1 (b) Prequalification Information to be updated:

Enlistment with Irrigation Department have valid E-bidding system login/password,
Registration with PEC in the relevant category (As Per NIT) and financial limit,
Registration with KPRA (As per KPPRA Bid Solicitation Documents)

11.1(c) Furnish Technical Proposal:

The bidder may submit a technical proposal in sufficient detail to demonstrate the
adequacy of the bid in meeting requirements for timely completion of the Works
(where applicable)
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131

141

15.1

171

18.4

BD-3
Bidders to quote entirely in Pak. Rupees on above/below premium on E-bidding
system for each sub work separately
Period of Bid Validity:
90 days

Amount of Bid Security:

2% of Estimated Cost
Notified as per KPPRA vide Notification No. S.R.O. (14)/Vol: 1-24/2021-22:, Dated
Peshawar, the 10" May 2022 /6058-71.

Venue, time, and date of the pre-Bid meeting:
Office of the Executive Engineer Charsadda Irrigation Division Charsadda,

Phone No. 091-6514641, Email:charsaddairrigation@yahool.com mentioned in the
NIT)

Number of copies of the Bid to be completed and returned:
one original & complete

19.2(a) Procuring Entity's address for the purpose of Bid submission:

As mentioned in the NIT

Office of the Executive Engineer, Charsadda Irrigation Division Charsadda,

Phone No. 091-6514641, Email:charsaddairrigation@yahool.com mentioned in the
NIT

19.2(b) Name and Number of the Contract:
As per title page/NIT for each sub work as hand written on each document

20.1(a) Deadline for submission of bids:

23.1

32.1

As per NIT

BD-4
Venue, time, and date of Bid opening:

Office of the Executive Engineer Charsadda Irrigation Division Charsadda,
Phone No. 091-6514641, Email:charsaddairrigation@yahool.com mentioned in the
NIT

Standard form and amount of Performance Security acceptable to the Procuring Entity:

(As per KPPRA Rules 2014).
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AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No.
NIT No.

Date of Opening No.
Work No. as per NIT.

To:
Executive Engineer,
Charsadda Irrigation Division,
Charsadda.

Gentleman,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding
Data, Conditions of Contract. Specifications, Drawings and Bill of Quantities and
Addenda Nos. for the execution of the above-named
Works, we, the undersigned, offer to execute and complete such Works and remedy
any defects therein in conformity with the Conditions of Contract.
Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs.
(Rupees

) or such
other sum as may be ascertained in accordance with the said conditions.

2. We understand that all the Appendices attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we
submit herewith a Bid Security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to you and
valid for a period of days beginning from the date Bids are opened.

4. We undertake, if our Bid is accepted, to commence the Works and to complete the
whole of the Works comprised in the Contract within the time stated in Appendix-A to
Bid.

5. We agree to abide by this Bid for the period of days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the Bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the Works.
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FB-2
We understand that you are not bound to accept the lowest or any Bid you may
receive.

Dated this day of 20
Signature:
in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:

Signature:
Name:
Address.

Occupation
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BA-1
Appendix-A to Bid

SPECIAL STIPULATIONS
Clause
Conditions of Contract

1. | Engineer’s Authority to issue Variation in 2.1 15% of the Contract Price stated in the
Letter of Acceptance. (as per KPPRA Rules
Emergency 2014)
2. | Amount of Performance Security IB.32 | As per KPPRA Rules 2014
3. | Time for Furnishing Program 14.1 | Within 28 days from the date of receipt of
Letter of Acceptance.
4. | Minimum amount of Third Party Insurance 23.2 Not Applicable
5. | Time for Commencement 41.1 \Within 14 days from the date of receipt of
Engineer’s Notice to Commence which
shall be issued within fourteen (14)  days
after signing of Contract Agreement.
6. | Time for Completion 43.1
48.2 As per work order
7. |a) Amount of Liquidated Damages 47.1 Rs. 0.05% of E/C for each day of delay in
completion of the Works subject to a
maximum of ~ 10% of Contract Price stated
in the Letter of Acceptance.
b) | Amount of Bonus 473 | N/A
8. | Defects Liability Period 49.1 | 365 days from the effective date of
Taking Over Certificate.
9. | Percentage of Retention Money 60.2 8 % of the amount of Interim Payment
Certificate.
10. | Limit of Retention Money 60.2 [8%]" of Contract Price stated in the Letter
of acceptance.
11. | Minimum amount of Interim Payment 60.2 Rs. (No limit within contract cost, as per
Certificates (Running Bills) available funds, work importance & work
done
12 | Time of Payment from delivery of Engineer’s | 60.10 | After release of funds and verification of]
work as per specification and due
consideration of other works in the head and
Interim Payment Certificate to the Procuring importance of each work (DDO Decision)
13 | [Mobilization Advance [* (Interest Free)]| ]’ 60.12 | [Not Applicable

*

Delete if alternative one is not adopted.
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BB-1
Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS
(NOT APPLICABLE)

The Bidder may indicate herein below his requirements of foreign currency (if any),
with reference to various inputs to the Works.

Foreign Currency Requirement as percentage of the Bid Price excluding Provisional
Sums %.

Table of Exchange Rates

| Unit of Currency Equivalent in Pak. Rupees

Australian Dollar
Euro
JapaneseYen oo L
U.K. Pound
U.S.Dollars | e
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BC-1
Appendix-C To Bid

PRICE ADJUSTMENT UNDER CLAUSE 70
OF CONDITIONS OF CONTRACT
(NOT APPLICABLE)

The source of indices and the weightages or coefficients for use in the adjustment
formula under Clause 70 shall be as follows:

(To be filled by the Procuring Entity).

Cost Description Weightages Applicable index
Element
1 2 3 4
(i) Fixed Portion 0.350
(i) Local Labour Government of Pakistan (GP)

Federal Bureau of Statistics (FBS)

Monthly Statistical Bulletin.

113 113

(iii) Cement — in bags

(iv) Reinforcing Steel ‘ “ «
(V) High Speed Diesel (HSD) ‘ « «
(vi) Bricks ) “ )
(vii) Bitumen
(viii)
Total 1.000
Notes:
1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau

of Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those
applying 28 days prior to t latest day for submission of bids. Current indices or prices
shall be those applying 28 days prior to the last day of the billing period.

2) Any fluctuation in the indices or prices of materials other than those given above shall
not be subject to adjustment of the Contract Price.

3) Fixed portion shown here is for typical road project, Procuring Entity to determine the
weightage of Fixed Portion considering only those cost elements having cost impact of
seven (7) percent or more on his specific project.

(Procuring Entity’s using this price adjustment provisions may add or delete any elements as
deemed appropriate to the project.)
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BILL OF QUANTITIES

37



BD-2
Appendix-D to Bid
BILL OF QUANTITIES

THE BOQ SHALL BE FILLED ONLINE ON IRRIGATION DEPARTMENT
WEBSITE, THE PROCURING ENTITY SHALL NOT BE LIABLE FOR THE
ERRORS/MALFUNCTIONS OF THE E-BIDDING SYSTEM, LOSS OR NON-
PROVISION OF EBIDDING SYSTEM LOGIN & PASSWORD
http://www.irrigation.gkp.pk OR
http://www.irrigation.gkp.pk/tenders.php
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Estimated
Cost:

MRS
Year:

Work
Name:

Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES
100.4941 Refrence #: REF-4553123 Print Date: 23-05-2022
2022 Area Factor: 1.000 Tax Factor 0.000

210455-Construction of flood protections works, irrigation channels and ponds and installation
of solar irrigation tube wells in Khyber Pakhtunkhwa ADP No0.2267 during 2021-22. Sub Work:-
Construction /up-gradation of Tatono bridge (dot-17) on Main lower Swat Canal District
Charsadda.

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 100.4941
2 Non Schedule Amount 0.0000
Total 100.4941 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 210455-Construction of flood protection works, 100,494,100.8597
irrigation channels and ponds and installation of
solar irrigation tube wells in Khyber Pakhtunkhwa
ADP No0.2267, during 2021-22.

Sub Total: 100.4941
Millions

Grand Total with 100.4941
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)
Description Amount

Construction / upgradation of Tatono Bridge (Dot- 100,494,100.8597
17) on Main Lower Swat Canal District Charsadda.

Sub Total: 100.4941
Millions

Grand Total with 100.4941
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

10

BILL OF QUANTITIES (B.O.Q)

Iltem

Code Item Name Unit

Construction / upgradation of Tatono Bridge (Dot-17)
on Main Lower Swat Canal District Charsadda.

08- Random rubble masonry in foundn. & m3
01-d- plinth in cement, sand mortar : Ratio 1.6

03

16- Galvanized Sheath for 10 to 12 Wires m

86-d 0.5" Strand Cable

16- Supply of High Tensile Pre-stressed m
85-a  concrete steel wire strand Grade 270K
0.5" dia. Packed in standard
reeless/weldless coils of two 2000 kgs
approximately binded and wraped in
Hessian Cloth.

16- Jack Anchorage For 10 to 12 Wires 0.5" m
83-c  Strand (Comprising Trumpet, Stressing
Block & Wedges Complete)

16- Providing and Laying PVC pipe (b) 8"dia m2

65 in foot path of bridge for utilities.

16- Supply and Fixing polystrene fill in m2

57 expansion joints & under diaphragms at
transoms.

16- Supply and place in position galvanised m2

55 steel 3" dia drain scuppers in deck slab

as per specs/drwg

16- Supply and place in position MS m2
54 expansion joint assemblies as specified &
as per drawing

16- Cut off projecting wire ends of cables & m2
53 make good anchorage recess with 1:2:4

cem. conc.
16- Inject Cement Grout in Sheath Pipe after  Each
46 stressing

42

Qty

214.08

2160.00

17.73

80.00

573.70

0.89

140.00

890.00

160.00

2160.00

Price

7,554.1500

607.4200

350,597.1900

8,593.7100

2,075.1600

3,617.3200

538.9400

264.8000

807.4800

60.2500

Total

1617192.432

1312027.2

6216088.1787

687496.8

1190519.292

3219.4148

75451.6

235672

129196.8

130140



S.No.

11

12

13

14

15

16

17

18

19

20

21

22

23

Iltem
Code

16-
42

16-

41

38-a

16-

66

14-b

16-
09-b

16-
09-a

16-
05-b

16-
04-a

19-
26

70-c

[tem Name

Stressing Cable of High Tensile Steel
Wire Strands

Launching girders in place, including
lifting & handling if any

Supply and Fixing Neoprene Bearing Pad
as per specs & design

Providing and filling sand behind
abutment of bridges, culverts.

Asphaltic Wearing Course (Asphalt Batch
Plant Hot Mixed) i/c Transportation and
Finishing complete

Asphaltic Base Course (Asphalt Batch
Plant Hot Mixed) i/c Transportation and
Finishing complete

Bitumenous Tack Coat

Bitumenous Prime Coat

Water Bound Macadam Base Course

Granular Sub Base Course using Pit Run
Gravel

Supplying stone and stone filling in Gl
wire crate and its sewing, excluding cost
of crates

Provide & weave Gl wire netting for wire
crates 6"x9" mesh : 8 SWG wire

Formation of Embankment from Borrow
Excavation in Common Material including
compaction Modified AASHTO 90% by
power roller.

43

Unit

Each

Each

m3

each

Each

m2

m2

m2

Each

m3

m2

m3

Qty

80.00

540.00

450000.00

1060.19

248.19

217.81

4905.28

2858.44

653.44

871.26

1902.90

7640.34

4704.79

Price

1,581.1200

2,953.8400

4.0900

1,965.1200

22,800.7800

19,809.4200

69.9600

217.4800

2,621.5800

1,582.2000

2,602.0400

529.6000

662.3800

Total

126489.6

1595073.6

1840500

2083400.5728

5658925.5882

4314689.7702

343173.3888

621653.5312

1713045.2352

1378507.572

4951421.916

4046324.064

3116358.8002



S.No.

24

25

26

27

28

29

30

31

32

33

34

Iltem
Code

03-
19-a

19-a

03-
19-a

03-
19-a

03-
19-a

03-
19-a

19-a

03-
19-a

03-
19-a

03-
19-a

[tem Name

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

44

Unit

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

Qty

55699.22

55699.22

55699.22

55699.22

55699.22

55699.22

55699.22

55699.22

55699.22

55699.22

55699.22

Price

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

Total

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242

312472.6242



S.No.

35

36

37

38

39

40

41

42

43

44

45

Iltem
Code

03-
19-a

19-a

03-
19-a

03-
19-a

03-
72-b

06-
08-b

06-
07-c-
01

06-

07-a-
03

46-b

06-
44-c

06-
05-i

[tem Name

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard
& very hard

Earthwork by mechanical means in
drains and irrigation channels in DRY &
WET soil dressed to designed section,
grades profile/with excavated material,
disposed off within 50 feet (15.2 m) lead
and dressed as directed.

Supply & fabricate M.S. reinforcement for

cement concrete (Hot rolled deformed
bars Grade 60)

RCC including Precast/Prestressed in
slab, beam, column, lintel, girder, etc.
(1:1:2)

RCC in roof slab, beam, column & other
structural members, insitu or precast.
(1:2:4)

Erection and removal of Form work with
Wood Surface Finshing for RCC or Plain
cement Concrete in any shape - Position
/ Vertical

PCC 1:3:6 in mass concrete less
formwork using 30% boulders

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio
1:4:8)

45

Unit

m3

m3

m3

m3

m3

Tonne

m3

m3

m2

m3

m3

Qty

55699.22

55699.22

55699.22

55699.22

111506.37

42.10

388.53

207.33

3334.85

2541.17

116.79

Price

5.6100

5.6100

5.6100

5.6100

71.8700

242,684.0900

14,795.3000

11,062.4500

640.2300

6,416.0700

7,002.5300

Total

312472.6242

312472.6242

312472.6242

312472.6242

8013962.8119

10217000.189

5748417.909

2293577.7585

2135071.0155

16304324.6019

817825.4787



S.No.

46

47

ltem
Code

05-h

06-
08-c

Item Name

Plain Cement Concrete
including placing,compacting,
finishing & curing (Ratio 1:3:6)

Supply & fabricate M.S.
reinforcement forcement
concrete (Hot rolled deformed
bars Grade 40)

Unit

m3

Tonne

46

Qty Price

36.22 7,806.5300

28.07 235,394.0900

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Total

282752.5166

6607512.1063

100.4941
Millions

100.4941
Millions



B.0.0



BE-1

Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works may be
completed on or before the date stated in Appendix-A to Bid. The Bidder may provide as
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to
be specified herein) showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed program for

completion of the whole of the Works and parts of the Works may meet Procuring Entity’s
completion targets in days noted below and counted from the date of receipt of Engineer’s

Notice to Commence (Attach sheets as required for the specified form of Construction
Schedule):

Description Time for Completion
a) Whole Works days
b) Part-A days
C) Part-B days
d) - days
e) days

Signature:

Seal:

Dated:
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Appendix-F to Bid

METHOD OF PERFORMING THE WORK

The Bidder may submit a narrative outlining the method of performing the Work.
The narrative should indicate in detail and include but not be limited to:

1.

Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

Mobilization in Pakistan, the type of facilities including personnel accommodation,
office accommodation, provision for maintenance and for storage, communications,
security and other services to be used.

The method of executing the Works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site.

The bidder work at site will be executed through a PEC registered Engineer.

Signature:

Seal:

Dated:
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT - RELATED ITEMS

The Bidder may provide on Sheet 2 of this Appendix a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by
him to carry out the Works. The information shall include make, type, capacity, and
anticipated period of utilization for all equipment which shall be in sufficient detail to
demonstrate fully that the equipment will meet all requirements of the Specifications.

Note: Machinery for the construction works will be asked for from Mechanical

Irrigation Division, in case of non-availability NOC from the concerned Division
shall be obtained.

Signature:

Seal:

Dated:
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT

Owned
Purchased
or Leased

Description of Unit

(Make, Model,
Year)

Capacity
HP Rating

Condition

Present
Location or
Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a. Owned

b. To be
Purchased

c. To be
arranged
on Lease

Note: Machinery for the construction works shall be obtained firstly from the Mechanical

Irrigation Division. In case of non-availability, NOC from that office shall be obtained.
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Appendix-J to Bid
ESTIMATED PROGRESS PAYMENTS

(SUB JECT TO AVAILIBILITY OF FUNDS, WORK DONE, IMPORTANCE)

Bidder’ estimate of the value of work which would be executed by him during each of
the periods stated below, based on his Program of the Works and the Rates in the Bill of
Quantities, expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(1,000 Rs.)

1 2

Ist Quarter

nd

2 Quarter

-
oD

3 Quarter

+
D~

4 Quarter

+
Dy

5  Quarter

+
Dy

6 Quarter

+
Dy

7 Quarter

+
oD

8 Quarter

+
Dy

9 Quarter

Bid Price

Signature:

Seal:

Dated:
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Appendix-K to Bid
ORGANIZATION CHART

FOR THE
SUPERVISORY STAFF AND LABOUR
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Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAID BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency
thereof or any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and
not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of
a contract, right, interest, privilege or other obligation or benefit in whatsoever form from
GoP, except that which has been expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the transaction with GoP and has
not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to GoP under any law, contract or
other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier]
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt
business practices and further pay compensation to GoP in an amount equivalent to ten time
the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: .................eenel. Signature: .............ooiiiiiiiiiinn.,
[Seal] [Seal]
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE/BOND
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal (Bidder) we, the Surety above named, are held and firmly
bound unto

(hereinafter called the 'Procuring Entity") in the sum stated above for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has
submitted the accompanying Bid dated for Bid No. for (Particulars

of Bid) to the said Procuring Entity; and

WHEREAS, the Procuring Entity has required as a condition for considering said Bid that the
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in

Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in
Pakistan, to the Procuring Entity, conditioned as under:

1) that the Bid Security shall remain in force up to and including the date 28 days after
the deadline for validity of bids as stated in the Instructions to Bidders or as it may be
extended by the Procuring Entity, notice of which extension(s) to the Surety is hereby
waived;

2 that the Bid Security of unsuccessful Bidders will be returned by the Procuring Entity
after expiry of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire
said sum be paid immediately to the said Procuring Entity pursuant to Clause 15.6 of
the Instruction to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on
the prescribed form presented to him for signature enter into a formal Contract with the said
Procuring Entity in accordance with his Bid as accepted and furnish within twenty eight (28)
days of his being requested to do so, a Performance Security with good and sufficient surety,
as may be required, upon the form prescribed by the said Procuring Entity for the faithful
performance and proper fulfillment of the said Contract or in the event of non-withdrawal of
the said Bid within the time specified for its validity then this obligation shall be void and of
no effect, but otherwise to remain in full force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Procuring Entity the said sum upon first
written demand of the Procuring Entity (without cavil or argument) and without requiring the
Procuring Entity to prove or to show grounds or reasons for such demand, notice of which
shall be sent by the Procuring Entity by registered post duly addressed to the Surety at its
address given above.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding
whether the Principal (Bidder) has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated above, or
has defaulted in fulfilling said requirements and the Surety shall pay without objection the
said sum upon demand from the Procuring Entity forthwith and without any reference to the
Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its
seal on the date indicated above, the name and seal of the Surety being hereto affixed and
these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

SURETY (Bank)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Procuring
Entity]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)

Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto
the (hereinafter called the Procuring Entity) in the penal sum of the amount stated above for
the payment of which sum well and truly to be made to the said Procuring Entity, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS  SUCH, that whereas the Principal has
the Procuring Entity's above said Letter of Acceptance for (Name of
Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the Procuring
Entity, with or without notice to the Guarantor, which notice is, hereby, waived and shall also
well and truly perform and fulfill all the undertakings, covenants terms and conditions of the
Contract and of any and all modifications of said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this obligation to
be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects
Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing shall
be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and

defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Procuring Entity without delay upon the Procuring Entity's first written demand without cavil
or arguments and without requiring the Procuring Entity to prove or to show grounds or
reasons for such demand any sum or sums up to the amount stated above, against the
Procuring Entity's written declaration that the Principal has refused or failed to perform the
obligations under the Contract which payment will be effected by the Guarantor to Procuring
Entity’s designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
sum or sums up to the amount stated above upon first written demand from the Procuring
Entity forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between
Executive Engineer, Charsadda Irrigation Division Charsadda
(hereafter called the “Procuring Entity”) Of the one part
and

(hereafter called the “Contractor”) of the other part.

WHEREAS the Procuring Entity is desirous that certain Works, viz

should be executed by the Contractor and has accepted a Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed
as part of this Agreement, viz:

@ The Contract Agreement;

(b) The Letter of Acceptance;

(©) The completed Form of Bid,;

}d; Special Stipulations (Appendix-A to Bid);

e The Particular Conditions of Contract — Part I;
)] The General Conditions — Part I;

(9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, Eto L);
0] The Drawings;

()] The Specifications.

(K) (any other)

3. In consideration of the payments to be made by the Procuring Entity to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity
to execute and complete the Works and remedy defects therein in conformity and in
all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor, in consideration
of the execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on
the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Procuring Entity

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE

Guarantee No. Date
WHEREAS (hereinafter called the 'Procuring Entity") has entered into a
Contract for

(Particulars of Contract)
with (hereinafter called the "Contractor’).

AND WHEREAS, the Procuring Entity has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees (Rs ) which amount shall be advanced to the
Contractor as per provisions of the Contract.

AND WHEREAS, the Procuring Entity has asked the Contractor to furnish Guarantee to
secure the mobilization advance for the performance of his obligations under the said
Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan acceptable to the Procuring Entity) (hereinafter called
the “Guarantor”) at the request of the Contractor and in consideration of the Procuring Entity
agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails and commits default in
fulfillment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the Procuring Entity for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Entity shall be the sole and final
judge, on the part of the Contractor, shall be given by the Procuring Entity to the Guarantor,
and on such first written demand, payment shall be made by the Guarantor of all sums then
due under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from
Interim Payment Certificates of the Contractor or until whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.
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WITNESS

1.

Corporate Secretary (Seal)

(Name Title & Address)

no
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GUARANTOR (BANK)

Signature
Name
Title

Corporate Guarantor(Seal)



Copies of the FIDIC Conditions of Contract
can be obtained by the bidder from: FIDIC
Secretariat P.O. Box 86 1000 Lausanne 12
Switzerland e-mail: fidic.pub@fidic.org —
FIDIC.org/bookshop
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FIDIC FEDERATION INTERNATIONAL DES
INGENIEURS-CONSEILS

CONDITIONS OF
CONTRACT FOR WORKS OF
CIVIL ENGINEERING
CONSTRUCTION

PART | GENERAL CONDITIONS
WITH FORMS OF TENDER AND AGREEMENT

FOURTH EDITION 1987
Reprinted 1988 with editorial amendments
Reprinted in 1992 with further amendments

Copies of the FIDIC Conditions of Contract 4™ Edition, 1987 reprinted in 1992
with further amendments can be obtained from:

FIDIC SECRETARIAT
P.O BOX NO. 86
1000 Lausanne 12
Switzerland
e-mail fidic.pub@fidic.org-FIDIC org/bookshop
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PART Il - PARTICULAR CONDITIONS OF CONTRACT
(Mandatory Provisions not to be Amended / Substituted except as
instructed by KPPRA)

1.1 Definitions

(@) (i) The Procuring Entity is Executive Engineer, Charsadda Irrigation Division
Charsadda, behalf of Chief Engineer (South) Irrigation Department Phone No.
091-6514641, Email:charsaddairrigation@yahoo.com mentioned in the NIT

@) (iv) The Engineer is Executive Engineer, Charsadda lIrrigation Division
Charsadda, Phone No. 091-6514641, Email:charsaddairrigation@yahoo.com
mentioned in the NIT

, or any other competent person appointed by the Procuring Entity, and notified to the
Contractor, to act in replacement of the Engineer. Provided always that except in cases
of professional misconduct, the outgoing Engineers is to formulate his certifications/
recommendations in relation to all outstanding matters, disputes and claims relating to
the execution of the Works during his tenure.

The following paragraph is added:

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or
joint venture submitting a Bid or Tender.

(b)(v) The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender Documents”
with “Bidding Documents”.

The following paragraph is added:

(b)(ix) “Program” means the program to be submitted by the Contractor in accordance
with Sub-Clause 14.1 and any approved revisions thereto.

(e)(i) The text is deleted and substituted with the following:
“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such additions
thereto or deductions therefrom as may be made and remedying of any defects therein
in accordance with the provisions of the Contract.

2.1  Engineer's Duties and Authority

With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Procuring Entity before carrying
out his duties in accordance with the following Clauses:

(i)  Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1
“Subcontracting.”
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(i) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable
Physical Obstructions or Conditions”.

(ili)  Any action under Clause 10 “Performance Security” and Clauses 21,23,24 &
25 “Insurance” of sorts.

(iv)  Any action under Clause 40 “Suspension”.

(v)  Any action under Clause 44 “Extension of Time for Completion”.

(vi)  Any action under Clause 47 “Liquidated Damages for Delay” or Payment of
Bonus for Early Completion of Works (PCC Sub-Clause 47.3).

(vii)  Issuance of “Taking Over Certificate” under Clause 48.

(viii)  Issuing a Variation Order under Clause 51,except:
a) in an emergency™ situation, as stated here below, or

b)  if such variation would increase the Contract Price by less than
the amount stated in the Appendix-A to Bid.

(ix)  Fixing rates or prices under Clause 52.
(x)  Extra payment as a result of Contractor’s claims under Clause 53.

(xi)  Release of Retention Money to the Contractor under Sub-Clause 60.3
“Payment of Retention Money”.

(xii)  Issuance of “Final Payment Certificate” under Sub-Clause 60.8.

(xiii)  Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.

(Note: NOT APPLICABLE)

(If in the opinion of the Engineer an emergency occurs affecting the safety of life or of
the Works or of adjoining property, the Engineer may, without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion of
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith
comply with any such instruction of the Engineer. The Engineer may determine an
addition to the Contract Price, in respect of such instruction, in accordance with
Clause 52 and shall notify the Contractor accordingly, with a copy to the Procuring
Entity.) However, responsibility of restoring damages to ongoing work will be within
the contract price and liability of the contractor
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2.2

2.7

2.8

5.1

5.2

Engineer’s Representative

The following paragraph is added:

The Procuring Entity shall ensure that the Engineer’s Representative is a Sub
Divisional Officer or superior, posted by the competent authority (GOP).

The following Sub-Clauses 2.7 and 2.8 are added:

Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not
relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or responsibility of
the Engineer to the Contractor, any Subcontractor, any of their representatives or
employees or any other person performing any portion of the Works.

Replacement of the Engineer

“If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not
less than 14 days before the intended date of replacement, give notice to the
Contractor, of the name, address and relevant experience of the intended replacement
Engineer. The Procuring Entity shall not replace the Engineer with a person against
whom the Contractor raises reasonable objection by notice to the Procuring Entity,
with supporting particulars.”

Language(s) and Law

@ The Contract Documents, shall be drawn up in the English language.
(b)  The Contract shall be subject to the Laws of Islamic Republic of Pakistan.

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with
the following:

(1) The Contract Agreement (if completed);

(2) The Letter of Acceptance;

(3) The completed Form of Bid,;

4 Special Stipulations (Appendix-A to Bid);

5) The Particular Conditions of Contract — Part I1;

(6) The General Conditions — Part I;

@) The priced Bill of Quantities (Appendix-D to Bid);
(8) The completed Appendices to Bid (B, C, Eto L);
9) The Drawings;
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(10)  The Specifications; and
(11) (any other).

In case of discrepancies between drawings, those of larger scale shall govern unless
they are superseded by a drawing of later date regardless of scale. All Drawings and
Specifications shall be interpreted in conformity with the Contract and these
Conditions. Addendum, if any, shall be deemed to have been incorporated at the
appropriate places in the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added:
6.6  Shop Drawings (As per requirement of Engineer incharge, if required)

The Contractor shall submit to the Engineer for review 3 copies of all shop and
erection drawings applicable to this Contract as per provision of relevant Sub-Clause
of the Contract, if required by Engineer-

Review and approval by the Engineer shall not be construed as a complete check but
will indicate only that the general method of construction and detailing is satisfactory
and that the Engineer’s review or approval shall not relieve the Contractor of any of
his responsibilities under the Contract.

6.7  As-Built Drawings (As per requirement of Engineer incharge, if required)

If required by the Engineer, at the completion of the Works under the Contract, the
Contractor shall furnish to the Engineer 6 copies and one reproducible of all drawings
amended to conform with the Works as built. The price of such Drawings shall be
deemed to be included in the Contract Price.

10.1 Performance Security

The Contractor shall provide Performance Security to the Procuring Entity in the
prescribed form. The said Security shall be furnished or caused to be furnished by the
Contractor within 28 days after the receipt of the Letter of Acceptance. The
Performance Security shall be of an amount equal to 10% of the Contract Price stated
in the Letter of Acceptance. Such Security shall, at the option of the bidder, be in the
form of either (a) bank guarantee from any Scheduled Bank in Pakistan or

(b) bank guarantee from a bank located outside Pakistan duly counter-guaranteed by a

Scheduled Bank in Pakistan [deleted]6.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:

6 Words “(c) an insurance company having at least AA rating from PACRA/JCR” deleted by KPPRA Notification
No. KPPRA/M&E/Estt:/1-4/2016 dated May 24, 2016.
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10.4 Performance Security Binding on Variations and Changes

141

The Performance Security shall be binding irrespective of changes in the quantities or
variations in the Works or extensions in Time for Completion of the Works which are
granted or agreed upon under the provisions of the Contract.

Program to be Submitted

(If required) The program shall be submitted within 28 days from the date of receipt of Letter
of Acceptance, which shall be in the form of:

14.3

145

(b)

(©)

a Bar Chart identifying the critical activities.
Cash Flow Estimate to be Submitted

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of
receipt of Letter of Acceptance (Payment shall be subject to availability of fund, work
done, other works, importance of works as deemed appropriate according to situation
by the Procuring Entity)

The following Sub-Clause 14.5 is added:
Detailed Program and Monthly Progress Report (if required by the Engineer)

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed
program for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer not

later than the 8 day of the following month, 5 copies each of Monthly Progress
Reports covering:

1) A Construction Schedule indicating the monthly progress in percentage;

(2) Description of all work carried out since the last report;

3 Description of the work planned for the next 56 days sufficiently detailed to
enable the Engineer to determine his program of inspection and testing;

4) Monthly summary of daily job record;

(5) Photographs to illustrate progress ;and

(6) Information about problems and difficulties encountered, if any, and

proposals to overcome the same.
During the period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when requested. The
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15.2

15.3

16.3

16.4

19.3

daily record shall include particulars of weather conditions, number of men working,
deliveries of materials, quantity, location and assignment of Contractor’s equipment.

The following Sub-Clauses 15.2 and 15.3 are added:

Language Ability of Contractor’s Representative

The Contractor’s authorized representative shall be fluent in the English/Urdu/Pashto
language.

Contractor’s Representative

The Contractor’s representative will be a professional engineer working at Site
registered with the Pakistan Engineering Council.

The Contractor’s authorized representative at Site shall be authorized to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:
Language Ability of Superintending Staff of Contractor (N/A)

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English/Urdu/Pashto language.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff
and labour from sources within Khyber Pakhtunkhwa Province.

The following Sub-Clauses 19.3 and 19.4 are added:
Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for prevention of
damage of any kind, all operations for the purposes of or in connection with the
Contract shall be carried out in compliance with the Safety Requirements of the
Government of Pakistan and KPK with such modifications thereto as the Engineer
may authorize or direct and the Contractor shall take or cause to be taken such further
measures and comply with such further requirements as the Engineer may determine to
be reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning
safety, health and welfare of persons and damage to property, as the Engineer may
from time to time prescribe.

The contractor shall provide all the safety gear to its employees and also put safety /
diversion signs with messages for ease of public traffic movement. Whiles
incorporating cost in the bids, such cost provisions shall also be made and will not be
adjusted separately.
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19.4

20.4

(@)

(b)

(©)

21.1

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and the Works where the
night-work is being carried out shall be sufficiently lighted. All arrangement adopted

for such lighting shall be to the satisfaction of the Engineer’s Representative.

Procuring Entity’s Risks

The Procuring Entity’s risks are:

insofar as they directly affect the execution of the Works in Khyber Pakhtunkhwa
Province

Q) war and hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(iii)  ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

(iv)  pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

(V) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

loss or damage due to the use or occupation by the Procuring Entity of any Section or
part of the Permanent Works, except as may be provided for in the Contract;

any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

(1 could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:

€)) prevent loss or damage to physical property from occurring by taking
appropriate measures, or
(b) insure against.

Insurance of Works and Contractor’s Equipment

(Procuring Entity may vary this Sub-clause 1.1 (b))
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21.4

25.5

31.3

34.2

34.3

Exclusions

The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or
damage caused by the risks listed under Sub-Clause 20.4 para (a) (i) to (iv).

The following Sub-Clause 25.5 is added:
Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with
either National Insurance Company of Pakistan or any other insurance company
operating in Pakistan and acceptable to the Procuring Entity.

Costs of such insurances shall be borne by the Contractor.

The following Sub-Clause 31.3 is added:

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Procuring Entity at and in the vicinity of the Site and also
shall provide adequate precautionary facilities not to make himself a nuisance to local
residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of' wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is carried
out. In the absence of any rates of wages or conditions of labour so established, the
Contractor shall pay rates of wages and observe conditions of labour which are not
less favourable than the general level of wages and conditions observed by other
Procuring Entities whose general circumstances in the trade or in industry in which the
Contractor is engaged are similar.

Employment of Persons in the Service of Others
The Contractor shall not recruit his staff and labour from amongst the persons in the

services of the Procuring Entity or the Engineer; except with the prior written consent
of the Procuring Entity or the Engineer, as the case may be.
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34.4

34.5

34.6

34.7

34.8

34.9

34.10

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider necessary for
all his supervisory staff and labour, employed for the purposes of or in connection with
the Contract including all fencing, electricity supply, sanitation, cookhouses, fire
prevention, water supply and other requirements in connection with such housing
accommodation or amenities. On completion of the Contract the temporary camps or
housing provided by the Contractor shall be removed and the Site reinstated to its
original condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labour at all times throughout the period of the Contract. The
Contractor shall further ensure that suitable arrangements are made for the prevention
of epidemics and for all necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made
by the Government, or the local medical or sanitary authorities, for purpose of dealing
with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his representative,
adequate supply of drinking and other water for the use of his staff and labour.
Alcoholic Liguor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances
and Government Regulations or Orders for the time being in force, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any
such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or
labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognized festivals, days of rest and religious and other customs.
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34.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the
preservation of peace and protection of persons and property in the neighborhood of
the Works against the same.

34.12 Compliance by Subcontractors

35.2

35.3

36.6

41.1

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:
Records of Safety and Health
The Contractor shall maintain such records and make such reports concerning safety,

health and welfare of persons and damage to property as the Engineer may from time
to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible
after its occurrence. In the case of any fatality or serious accident, the Contractor shall,
in addition, notify the Engineer immediately by the quickest available means.

The following Sub-Clause 36.6 is added:

Use of Pakistani Materials and Services

The Contractor shall , so far as may be consistent with the Contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or produced
or fabricated in Pakistan and services, available in Pakistan preferably in Khyber

Pakhtunkhwa Province provided such materials, supplies, plant, equipment and
services shall be of required standard.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written

Notice to Commence. Thereafter, the Contractor shall proceed with the Works with
due expedition and without delay.
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47.3

48.2

51.2

52.1

534

54.3

54.5

59.4

The following Sub-Clause 47.3 is added:
Bonus for Early Completion of Works (Not Applicable)

The Contractor shall in case of earlier completion for either whole or part(s) of the
Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General
Conditions of Contract, be paid bonus up-to a limit and at a rate equivalent to 50% of
the relevant limit and rate of liquidated damages prescribed in Appendix-A to Bid

“Special Stipulations”.
Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall
be provided in the Appendix-A to Bid “Special Stipulations”.

Instructions for Variations

At the end of the first sentence, after the word “Engineer", the words “in writing” are

added.

Valuation of Variations

In the tenth line, after the words “Engineer shall” the following is added:
within a period not exceeding one-eighth of the completion time subject to a
minimum of 28 days from the date of disagreement whichever is later.
Failure to Comply

This Sub-Clause is deleted in its entirety.

Customs Clearance

(Procuring Entity may vary this Sub-Clause)

Conditions of Hire of Contractor’s Equipment

The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of
the Owner of the equipment and shall certify that the agreement for the hire thereof
contains a provision in accordance with the requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 are added:

Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the
Engineer certifies to be due in accordance with the subcontract. These amounts plus

other charges shall be included in the Contract Price in accordance with Clause 58
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments].
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59.5 Certification of Payments & Nominated Subcontractors

60.1

60.2

Before issuing a Payment Certificate which includes an amount payable to a
nominated Subcontractor, the Engineer may request the Contractor to supply
reasonable evidence that the nominated Subcontractor has received all amounts due in
accordance with previous Payment Certificates, less applicable deductions for
retention or otherwise. Unless the Contractor:

a) submits reasonable evidence to the Engineer, or
b) I)satisfies the Engineer in writing that the Contractor is reasonably entitled to
withhold or refuse to pay these amounts, and
i) submits to the Engineer reasonable evidence that the nominated

Subcontractor has been notified of the Contractor’s entitlement,

then the Procuring Entity may (at his sole discretion) pay direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor
has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The
Contractor shall then repay, to the Procuring Entity, the amount which the nominated
Subcontractor was directly paid by the Procuring Entity.

Monthly Statements

In the first line after the word “shall”, the following is added:

“on the basis of the joint measurement of work done under Clause 56.1,”

In Para (c) the words “the Appendix to Tender” are deleted and substituted with the
words “ Sub-Cause 60.11 (a)(6) hereof”. (in case Clause 60.11 is applicable)

Monthly Payments

In the first line, “28” is substituted by “14”.

60.10 Time for Payment

The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject
to Clause 47, be paid by the Procuring Entity to the Contractor within 30 days after
such Interim Payment Certificate has been jointly verified by Procuring Entity and
Contractor(Subject to availability of fund, importance in relation to other works,
decision of the Procuring Entity) or, in the case of the Final Certificate referred to in
Sub Clause 60.8, within 60 days (Subject to availability of fund, importance in
relation to other works, decision of the Procuring Entity) after such Final Payment
Certificate has been jointly verified by Procuring Entity and Contractor.
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The following Sub-Clause 60.11 is added:

60.11 Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Procuring Entity Secured
Advance against an indemnity bond acceptable to the Procuring Entity of such
sum as the Engineer may consider proper in respect of non-perishable
materials brought at the Site but not yet incorporated in the Permanent Works
provided that:

(1)

)

(3)

(4)

()

(6)

The materials are in accordance with the Specifications for the
Permanent Works;

Such materials have been delivered to the Site and are properly stored
and protected against loss or damage or deterioration to the satisfaction
of the Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use
of materials are kept in a form approved by the Engineer, and such
records shall be available for inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated
value of the materials on Site together with such documents as may be
required by the Engineer for the purpose of valuation of materials and
providing evidence of ownership and payment therefor;

Ownership of such materials shall be deemed to vest in the Procuring
Entity and these materials shall not be removed from the Site or
otherwise disposed of without written permission of the Procuring
Entity; and

The sum payable for such materials on Site shall not exceed 75 % of
the (i) landed cost of imported materials, or (ii) ex-factory / ex-
warehouse price of locally manufactured or produced materials, or (iii)
market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor under the above
provisions shall be effected from the monthly payments on actual consumption
basis or in installments as deemed appropriate by the Procuring Entity.

60.11 Financial Assistance to Contractor

Financial assistance shall be made available to the Contractor by the Procuring Entity
by adopting any one of the following three Alternatives:

80



63.1

65.2

67.3

(Appropriate alternative only to be retained)
Alternative One: Mobilization Advance (Subject to Availability/release of Funds)

@ An interest-free Mobilization Advance 10-15 % of the Contract Price stated in
the Letter of Acceptance shall be paid by the Procuring Entity to the Contractor in
two equal parts

(b) upon submission by the Contractor of a Mobilization Advance Guarantee/ for
the full amount of the Advance in the specified form from a Scheduled Bank in
Pakistan :

1) First part within 14 days after signing of the Contract Agreement or date
of receipt of Engineer’s Notice to Commence, whichever is earlier; and

2 Second part within 42 days from the date of payment of the first part,
subject to the satisfaction of the Engineer as to the state of mobilization
of the Contractor.

(b) This Advance shall be recovered in equal installments; first installment at the
expiry of third month after the date of payment of first part of Advance and the
last installment two months before the date of completion of the Works as per
Clause 43 hereof.

Default of Contractor

The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Procuring Entity against the
Contractor under this Clause, the Procuring Entity may also refer the case of default of
the Contractor to Pakistan Engineering Council for punitive action under the
Construction and Operation of Engineering Works Bye-Laws 1987, as amended from
time to time as well as under the prevailing rules of KPPRA.

Special Risks

The text is deleted and substituted with the following:
The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i)
to (a) (v).

Arbitration

In the sixth to eight lines, the words “shall be finally settled .......... appointed
under such Rules” are deleted and substituted with the following:
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shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or
any statutory modification or re-enactment thereof for the time being in force.

The following paragraph is added:

The place of arbitration shall be Charsadda, Pakistan.
If in conflict with KPPRA Act & Rules then KPPRA Act & Rules shall be followed.

68.1 Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Procuring Entity and the Engineer by
registered post, the address of his principal place of business or any change in such
address during the period of the Contract.

68.2 Notice to Procuring Entity and Engineer
For the purposes of this Sub-Clause, the respective address are:

a) The Procuring Entity :
Executive Engineer, Charsadda Irrigation Division Charsadda,
behalf of Chief Engineer (South) Irrigation Department Phone No.
091-6514641, Email:charsaddairrigation@yahoo.com _mentioned
in the NIT

b) The Engineer: Executive Engineer, Charsadda Irrigation Division
Ccarsadda, Phone No. 091-6514641,
Email:charsaddairrigation@yahoo.com mentioned in the NIT

70.1 Increase or Decrease of Cost

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following:
(NOT APPLICABLE)

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1 and 78.1 are added:

73.1 Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for payment

82



of all their income tax, super tax and other taxes on income arising out of the Contract
and the rates and prices stated in the Contract shall be deemed to cover all such taxes.

73.2 Customs Duty & Taxes

These shall be the responsibility of the contractor as per prevailing rules & law.

74.1 Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid,
then the Procuring Entity shall be entitled to:

@ recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor
or any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(© Recover from the Contractor any loss or damage to the Procuring Entity as a result
of such termination or of any other corrupt business practices of the Contractor or
any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall
be made after having deducted the amounts due to the Procuring Entity under Sub-Para (a)
and (c) of this Sub-Clause.

75.1 Termination of Contract for Procuring Entity's Convenience

The Procuring Entity shall be entitled to terminate the Contract at any time for the Procuring
Entity's convenience after giving 56 days prior notice to the Contractor, with a copy to the

Engineer. In the event of such termination, the Contractor :
@ shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Procuring Entity as provided in Sub-Clause 65.8 hereof.
76.1 Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant
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77.1

78.1

labour laws including the Workmen's Compensation Act and the Procuring Entity
shall be fully indemnified for all claims, damages etc. arising out of any dispute
between the Contractor, his Subcontractors or assigns and the labour employed by
them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons shall be
jointly and severally bound to the Procuring Entity for the fulfillment of the terms of
the Contract and shall designate one of such persons to act as leader with authority to
bind the joint venture. The composition or the constitution of the joint venture shall
not be altered without the prior consent of the Procuring Entity.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save
in so far as may be necessary for the purposes thereof, and shall not publish or disclose
the same or any particulars thereof in any trade or technical paper or elsewhere
without the prior consent in writing of the Procuring Entity or the Engineer. If any
dispute arises as to the necessity of any publication or disclosure for the purpose of the
Contract, the same shall be referred to the decision of the Engineer whose award shall
be final.
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PART Il -PARTICULAR CONDITIONS OF CONTRACT

Index

Alcoholic Liquor or Drugs

Avrbitration

Arms and Ammunition

As-Built Drawings

Bonus for Early Completion of Works

Cash Flow Estimate to be Submitted
Commencement of Works

Compliance by Sub-Contractors

Conditions of Hire of Contractor’s Equipment
Contractor’s Representative

Co-operation with Other Contractors

Customs Clearance

Customs Duty and Taxes

Default of Contractor

Definitions

Detailed Program and Monthly Progress Report
Details to be Confidential

Disorderly Conduct

Procuring Entity’s Risks

Local Personnel

Employment of Persons in the Service of Others
Engineer Not Liable

Employment of Engineer’s Duties and Authority
Engineer’s Representative

Epidemics

Exclusions

Failure to Comply

Festivals and Religious Customs

Financial Assistance to Contractor

Health and Safety

Housing for Labour

Increase or Decrease of Cost

Instructions for Variations

Insurance of Works and Contractor’s Equipment
Insurance Company

Integrity Pact

Joint and Several Liability

Language Ability of Contractor’s Representative

Language Ability of Superintending Staff of Contractor

Language(s) and Law
Liability of Contractor
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34.8
67.3
34.9
6.7
47.3
14.3
41.1
34.12
54.5
15.3
313
54.3
73.2
63.1
1.1
14.5
78.1
34.11
20.4
16.4
34.3
2.7
2.1
2.2
34.6
214
53.4
34.10
60.11
34.5
34.4
70.1
51.2
21.1
25.5
74.1
77.1
15.2
16.3
5.1
76.1



Index

Lighting Work at Night

Monthly Payments

Monthly Statements

Notice to Contractor

Notice to Procuring Entity and Engineer
Payment of Income Tax

Payments of Nominated Subcontractors
Performance Security

Performance Security Binding on Variation and Changes
Priority of Contract Documents
Program to be Submitted

Rates of Wages and Conditions of Labour
Records of Safety and Health
Replacement of the Engineer

Reporting of Accidents

Safety Precautions

Secured Advance on Materials

Shop Drawings

Special Risks

Supply of Water

Taking Over of Sections or Parts

Termination of Contract for Procuring Entity’s Convenience

Time for Payment
Use of Pakistani Materials and Services
Valuation of Variations
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60.2
60.1
68.1
68.2
73.1
59.4
10.1
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34.2
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2.8
35.3
19.3
60.11
6.6
65.2
34.7
48.2
75.1
60.10
36.6
52.1



SPECIFICATIONS-
SPECIAL PROVISIONS

Essential Material specification as per document at the following link are required:
https://www.cwd.gkp.pk/images/CSR/Material-Specifications-MRS-KPK-2022.pdf
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SPECIFICATIONS-
TECHNICAL PROVISIONS

Essential technical specification as per document at the following link are required:
https://www.cwd.gkp.pk/images/CSR/Technical-Specification-MRS-KPK-2022.pdf
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DRAWING

As per PC-1/T.S and subsequent sanctions as per site requirement
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109 912-8x2 110 12 — 180 © 100
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_ I S, vl | i R pEA 103 a12 138 138 21910 3024 STRAIGHT (langth includes 2 lsps of 480)
) = 104 o2 280 280 3085 859 2 8 1300
106 @ 12-3x2x3 .
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Steel Sheet (Size 488x488x4

1501

: g 2
- | by LATERAL ELASTOMERIC BEARING SECTION LBPI-LBPI =
o | | Rl S E _wHOZmEO BEARING mm_ﬁ\ﬂOZ BP1-BP1) SECTION BP1BPI
21 1 | 21 | . LA > i ( =
=383+ NOTES : sty
ELEVATION VIEW _N W_mm%qﬂmmm_w“—m:mwwwwwozm_wuﬂ%wo unless otherwise mentioned m m__w_,m%_sﬂ hardness 50 Mr_w duro \ faa s
e u P Q twi ~ — ﬁ—g —‘— t n? 3 ; . .—Bnﬂﬁ—oam are in millimetre unless otherwise mentione .
e 4 %mu of w_gmuﬁmsﬂwxw cw_wmww,mm mewﬂmm.m g e 3 mwﬂ%ncwum%ﬁ»ﬂ%wﬁ_mﬁhﬁw wm%ﬁ._w_wm i s
10mm @ Bar 200 10mm ongitudinal slope of ginder. . longitudinal slope of girder.
g =
——— e 75mm x 75mm x 10mm Size
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E ) - 6mm Welded
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=i 1 € e 1 '
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A = - m
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NOT TO SCALE Elastomer

. 7_NTN0‘__N7 =

1501

Q H
10 i 600 1
_A|||| 0 ) SECTION BP1-BP1
SECTION BP2-BP2 ELASTOMERIC BEARING (SECTION BP1-BP1)
NOT T0 SCALE
REV DATE REVISIONS DRAWN NABI AMIN SCALE
GOVT OF KHYBER PAKHTUNKHWA l%uﬁ Development Management Consultants | o1 pESIGNED | M.SIDDIQ N\\
IRRIGATION DEPARTMENT CHARSADA | DMC PR e 2 P G T, S e P 02 crprver | SHAHZAD

Proae {+42 91|S272080 5278079 Fas [+329)) 5272081 Emul 3nc poshia) om 1100

03 APPROVED

106



TSN

WbH BAY , 501
SIS 7O SO

m

SaInoy sseg oNEUdsy
£ pue 9sin02 Bujiem Neudsy .2

peoy yooiddy JO uoi}oag ssol)

a

~

107



"ZC-120T Suump ‘£977'ON dAV BAPUNYEd 12qAYY Ul S[I2M

vaavsyvHI NOISIAIG

uidod (9:€°1) 2D°d UL b

oM Buiuipyey WY jo uonoss ss0I)

Buido) (9'€:1) D' >'d PL LY

eppesIeq)) joLsi(q [eue) aqn [, uoneSLL] Je[0S JO UOLE[[ISU] PUE SPUOJ PUE S[aUuey) NOILVOIMYI YAAVSYVYHD M'd'™M e |
JeMg 1Mo urejy uo (L]1-10() a5pug ouoje], jo uonepein-dn ; uononnsuo) uonESL] ‘SHI0M U0N03j01d POO]] JO UORONDSUOD-SSHOTT 1430 NOILVOIbdI W
‘opL ans oML SIETTo)
E & g A z R LR P I I
3 3 = o> @ o 2
-] i H 8 &8s 2 > = BY 3G o & 198140
o xR 9 o o oo © oo on » o
8 =58 88 8 8 288 5 &8s & g
@ > oo o o oo & & > oo o on oo > ®
o N @ o N SooN & > ~oo~ » oN Om @ Gl TSN
- @ oo W o o= N N O Lo o Gk UIN o B
8 & 83 a FBE 2 b &% 3B I8 =8 <] &
N =
4 5
# = 19540
7% © “Tga
w (<)
o (@]
o)
BV DD'd PUL ¥ (8::1) 2D°d PIL Y] ~
g}-(9:1) WSD ut WY (9:1) WSD Ul WY
,.“f \s\\b\\\\\\/(‘l‘\&/,{|||\lll\>{\l|\l/|\\\ hm",/
- /

1 X N

108



Flood Protection work in Landi Khwar

Stone in G.| wire Crates

10.0-

———a—a )y
!

W
e}
/

6.0-

—30—
jv 3t

74

B865'6L6

£81'2L6

8BY'ELE

LY0'SLE

800'LL6

GES'086

$99'186

$05'186

YYE'TB6

S8y'I86

996'086
60€'086

N.S.L.

€00'98

SL0'0L

982'69

86%'99

¥20'SS

98¥'vY

€£06'8E

188'SE

290'2e

vee'se

EP6'LT

8v6'6

LSE'S

LLoe
0000

Offset

Title:

74 IRRIGATION DEPARTMENT KHYBER PAKHTUNKHWA
17 CHARSADDA IRRIGATION DIVISION CHARSADDA

109




"ZC-120T Suump ‘L97¢ON dAV BAPUMYR 12GAT UI SR
aqny, uonesLu] Ie[0S JO UONE[[eISU] PUe SPUOJ PUe S[aUUe])

vaavsyvyHI NOISIAIQ

S/N 008+0 Q¥

BPPESIEY)) 19LOSI(] [BURD) NOILVOI¥YI YAAVYSHVHO M'd'M
JBMS 19MOT urejy uo (L]-10Q) 23pug ouoje], jo uonepein-dn ; uononnsuo) uoyesLU] ‘S}I0M U0RI3}0IJ POOL] JO UORONYSUOD-SSHO1T 1430 NOILVOI™AI
BllL gnS ORL
- T EL 5 F IE E & &
8 B2 G 98 ¥ 8 3 =5 §% & Wi
8 8 3 88 8 8 @ 88 88 8
o oo o [s] © o o o © o
® I o > > o > o o > o> ® @ @
= J o o N a o o > > S © o P
N N = o > © o @ @ © © © TSN
o 28 ~ S 3 3 &d S8 8
I 1
o] A
[ Gl
o o 1¥SHO
S 3
o ~
o
: :
o o Tga
S &
z
i)
_ 00— _ 3
\nll||||||b‘l|l||\'nl"|lll.l'.|‘!|]]"ll e Ca—
x N

0'96¢z (3984 bs) peaiyTing

110



"Z¢-1270¢ Suump ‘L97T'ON dAV BAPUMPed 1qATS] Ul S[PM YaavSyvHO NOISIAIG Rl
wppesIEy) JoIsI( [eue) | QNI UONE3LL] R[OS JO UOKE[[RISU] PUR SPUO PUe S[aUUEY) NOILYOIMYI YOQVSHVHO M'd'M  [aesdl

Ergang
JEMS IoMOT WEA o (£L]1-10Q) 28pug ouoje], jo uonepein-dn / uogonnsuo) uone3LL] ‘S}I0M UON23]0Id POOL JO UOHONNSUOD)-GSHO1T 1430 NOILVOIydI Fle
OplL gns ORIl RE]TTe)
T & T iI B A TEE & s & IT I &
S o & 2 oz oo o NER ¢ oo 9 28 £ 5
8 & B o @ No o &F NN O oUS O aa NN 19540
g 8 ‘8 88 88 8 388 8 B2 8 88 8 8
— ()=} o o o o O o o e ele) o o o o o
= = o P e Do = e g = = g
o] ~N O (=] o o, o o, [+)] (=] o o o o ;M (o)) o o (o] o]
£ N o o ao an o [ PRO O #©® O O TSN
o - w (=] N © N o N N N o OaN (] o U o] o]
1 pr | o & o o w0 o U o ~ 00 - ~ o o o (2]
o (o] N DN O o o N o o] oIN o o o N [le]
I 1
£ &
o ,c. 9S40
~ (%))
o 3
= =
2 2
2 & 1aa
~ ~
o o
S e
- \\\ //

111

S/N 00S+0 QY 0966z (3994 bs) peuy—Ing

L » t ' a '
\ N ' } T



"7¢-1270T Buunp ‘L9z 'ON dAV ‘eMpumpied 124 U SPM

vaavsyvHO NOISIAIQ T

74

EppESIEYD) 19LOSI(] [BUBD) aqn ], uoyeSLU] Je[0S JO UOHE[EISU] PUe SPUOJ pue S[auuey) NOILVOIMYI VYAAYSYVYHO M'd'™M wwﬂw,fu
JemMg 1omo Urepy uo (£[-10(]) 98pug ouoje] jo uonepein-dn ; uononnsuo)) uonE3 L] ‘S}I0M U0HI2}01] POOL] JO UORINDSUOD-SSHOTT 1430 NOILYOI¥I R
BL gns =T ualn
T & E T T T T z AR R R T I
o s'=} =} [=r=] oo o» o
8 & 88 &8 8 g 88 8§ B & g
@ > o o o o> o > won o o0 oo > @
S N @ o N oon & I oo~ » OoN O o & —
2 2 SRR Gl B 8 ey 8 g By o t Ll
o N PO NG mﬂ @ .7 U N o NN o o )
Ny I
& S
a 2 1S40
e © Tga
[ W
o o
_ 00+ _ I
\ e e S e P S — ) -3
Z =3 ///

00+0 dd

0120z (3984 bg) paiy—ind

v

112



EppEsIEqD) OLSI( [BuR)

Jems 10M0T urepy uo (£]-10(q) a3pug ouoje], jo uonepein-dn / HORONNSUOD)

*Z2-120T SuLmp ‘L97Z'ON dAV BAPUNIPE] 1A Ul S[[PM
aqn], uoneSLU] Ie[0S JO UONB[[E)SU] PUe SPUOJ PUe S|ouuey)

uoyeSLL] ‘SHIOM TONI2]0IJ POOL JO UORINHSUOD-SSHOIT

VaavsyvHO NOISIAIQ
NOILVOIMYI VAQYSYVHO M'd'™M
1d30 NOILYOIbI

bt 2
BILL gns OpL JusiiD
g &g LIl L TT L Wk g IL § %
- O - o o (o]
8 a5 o B @8 2 X o 65 o G5 S & 18540
g8 €88 38 8 88 8 88 8 88 8 8
o © oo © o o oo © ©Oo o©o o
pry e = por Gor Qs parr o = purarecr- S oo =
~ Bl o o o o o o o o o [o2leplo ] o o N ~ ~
© ©o o N onN >0 » g0 O o woo  © >0 © ©
© ©om wNoa =N = o N @ oL © 0w NN TSN
@ [ ] N - N w LN ©o [l N o o ey ~
o oo FNERN A NG N [SYRN] o o=N ©O © o N o
U T
N »
.O.. N
o o 1S40
“ o
o W
S
© © aa
@ @
o o
00t )
——— = e
= = e T e i s et . A/
/ /,ll
A S S SO
S/d 00G+0 ay 0'9¢/7 (3994 bs) pauyTnD

W, e
oo

113



“72-120T 3utmp ‘£977 0N dAV BAPUMed 12gAY3] Ul S[2M

vAavsyvHO NOISIAIQ

s/a 008+0 ay

eppesIey)) JOLsI( [BUR) aqn, uoneSLu] Ie[0S JO UOHE[[EISU] PUE SPUOJ PUE S[auuer) NOILVOIYYl vAQVSYYHO M'd'M &
JeMS 10MOT URIN U0 (L]-10() 23pug Ouoje], Jo uonepeln-dn) / UOHONRSUOD uonesLL] ‘S}I0M U0N92}01d POOL] JO UORONISUOD-SSHOIT 1430 NOILYOI¥YI wiEH
BfLL qng 9L RUE]Te)
= = |~ e 1o ) T~ = T— 0 = 1=
g &8 83 28 ¢ §3 & 5B o -
o oo 8 g g 2g 3 m Q 8 888 3§ S o g © 19S40
8 38 e 38 8 88 o a 5] ces ©° 28
3 3@ 3 3 o 23 o 33 o P25 o 33 I 3
© @ O o o N “o O ® O o GOo W PO © O
o] oo~ 0 O W o o © o ~ ~NON B N w (2] TSN
o oo O N NN ~ ~ o N o ~ w
= )
N o
@ =
B S 18s40
o
@ @ T8a
- w
o o
| 00# | -
. I~

(3984 bg) paiyInDd

0'G622

114



