O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

0946-791221



xenimimatta@gmail.com

 \bowtie

EVALUATION OF TENDERS

N/Work:

"ADP #2245(200227) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels In Tehsil Bahrin, District Swat.

Sub Work: Swat Construction of Flood Protection Works along Chail; Khwar Tehsil Behrain District, (Package-2)

1.

The Scheme was administratively approved for ist Revised cost of Rs.305.00(Million) in the PDWP meeting held on 29-12-2021 under the chairmanship of Additional Secretary KPK in committee room of P&D Department Peshawar.

2.

Chief

The work with an Estimated Cost of Rs. 38.680 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P)

No.661/2022 and was also uploaded through Irrigation Department Website.

3.

Ρ

P

PK

PK

As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 23-02-2022.

✓ 18 No's Contractors participated in the E-Bidding process.

W-11

		fered by the various C	's Premium	Remarks	
S#	Name of Contractor	Schedule Item	Non-Schedule Item		
1	M/S Nadar Shah	24.63% Below	23.63% Below	Non-Responsive according to notification issued by P&D Department KPK Peshawar No.Chief/Information/P&D 003-02/2022/01 dated 03- 01-2022	
2	M/S Rebound Constn & Builders	24.50% Belo₩	24.50% Below	Responsive	
3	M/S Muhammad Tahir Khan	23.55% Below		Responsive	
4	M/S Salarzai Construction Co:	23.05% Below	23.05% Below	Responsive	
5	M/S Amjad Ali & Co:	22.36% Below	22.36% Below		
6	M/S Ibrahim Shah Constn: Co:	21.64% Below	21.64% Below		
7	M/S Saddat Construction Co:	21.21% Belows			
8	M/S KKJ (Pvt) Ltd	20.21% Below	20.21% Below		
9	M/S Basit Khan Swati	19.55% Below	19.55% Below	✓ Responsive ✓	
10	M/S Muhammad Akram Shah	18.03% Below	05.00% Below	✓ Responsive ✓	
11	M/S Adenzai Construction Co:	17.119% Below	17.119% Below	✓ Responsive ✓	
12	M/S Noor Khan	17.00% Below	17.00% Below	/ Responsive /	
13	M/S Yak Builders	15.00% Below	15.00% Below	Responsive \	
14	M/S Atta Muhammad	15.00% Below	15.00% Below	Responsive	
15	M/S Sunshine Construction Co:	15.00% Below	15.00% Below	Responsive	
16	M/S Shangla Hills	15.00% Below	√15.00% Below	Responsive /	
17	M/S Fakhre Alam	. J% Below	15.00% Below	Responsive -	
18	M/S Nizamud Din	15.00% Below	15.00% Below	Responsive V	

comparison of bids offered by various bidders with reference to the Engineer's Estimate.

		The bridgers with reference to the Elighteet's Estimate.							
					Call Deposit		ST. ST.		
	A					Additional	5,4		
			E. Cost	Bid Cost	Bid Security	Security @	Total		
#		Name of Bidder	L. Cost	Dia Cost	@ 2% of	of the	Security		
46	-		`		E/Cost	Engineer	3		
						Cost	(5)		
L	_		(:¿´´).	(Rs.)	(Rs.)	(Rs.)	(Rs.)		
	_	M/S Nadar Shah	38680000	. 29153100	0.00	.00	0,00		
	2]	M/S Rebound Constn & Builders	38680000	29203400		√3675100.0ď	4489100.00		
	3	M/S Muhammad Tahir Khan	38680000	29542800	/ 767000.00	0.00	767000.00		
	4	M/S Salarzai Construction Co:	38680000	29764300			410000.00		
	5	M/S Amjad Ali & Co:	38680000	30031200	814000.00	0.00	814000.00		
Γ	6	M/S Ibrahim Shah Constn: Co:	38680000	30309600	814000.00	0.00	814000.00		
	7	M/S Saddat Construction Co:	38680000	30476000	₹ 814000.00	0.00	814000.00 773600.00		
Γ	8	M/S KKJ (Pvt) Ltd	38680000	30862800	773600.00	0.00	814000.00		
	9	M/S Basit Khan Swati	38680000	31118100	814000.00	0.00	814000.000		
1	10	M/S Muhammad Akram Shah	38680000	31811900	814000.00	0.00	774000.00g		
	11	M/S Adenzai Construction Co:	38680000	32058400,	774000.00	0.00	814000.00		
٦	12	M/S Noor Khan	38680000	32104400	814000.00	0.00	773600.00		
Ī	13	M/S Yak Builders	38⊾,,,000			0.00	773600.00		
Ī	14	M/S Atta Muhammad	38680000	32878000			814000.00		
	15	M/S Sunshine Construction Co:	38680000	32878000	814000.00 814000.00		814000.00		
	16	M/S Shangla Hills	38680000	32878000	860000.00		860000.00		
	17	M/S Fakhre Alam	38680000	32878000	774000.00	0.00	774000.00		
	18	M/S Nizamud Din	38680000	32878000	//4000.00				

No.Chief/Information/P&D 003-02/2022/01 dated 03-01-2022 that "All the interested illegible Bidders shall deposit their CDR in the name of Procurement entity 05 days prior to the closing date of bid submission. The Procurement entity shall ensure that the bids of only those Bidders be opened who CDR deposit has been credited to their official account before of opening of Bid/s. As per Comparative Statement Mr.Nadar Shah Govt: Contractor has been the ist lowest, but he symmitted his CDR on 23-02-2022 on the closing date of a Bid/tender which is the clear violation of the above mentioned notification so therefore he stood/as Non Responsive, therefore the 2nd lowest bidder M/S Rebound Construction Co:& Builders @ 24.50% Below on Schedule Item & 24.50% Below on non-Schedule item amounting to Rs.29,203,400/- being the lowest, recommended by the committee for approval by the competent authority.

Super Jacking Engaler Swat Irrigation Circle Gullkada (Chairman)

Executive Engineer
Swat Irrigation Division-II
Matta

Divisional Accounts Officer Swat Irrigation Division-II Matta Technical Officer O/O
Chief Engineer (North) (Member)
(Member)

Train

Accounts Officer O/O-Chief Engine, North) (Member)

Head Clerk Swat Irrigation Division-II Executive Engineer
Mechanical Irrigation Division
(Technical Member)

Superintendent Swat Irrigation Circle Swat

Divisional Head Draftsman Swat Irrigation Division-II

Reconvended ?

approved the

(

P

Pk

PK

PK .

PK -2

5

Swat Irrigation Circle
Swat