CORRIGENDUM

With reference to our Advertisement No. INF (P) 4065/2022, dated 08/07/2022, Published in Daily "Express" Newspaper. The following amendment have been made in Estimated Cost for works (at Sr.# 06,07&08).

Sr.# of Work	Name of Work / Sub Work	(Previous) Estimated Cost Rs(M)	May be read as New Estimated Cost Rs(M)
CONST	RUCTION OF FLOOD PROTECTION WORKS, IRRIGATION CHANNELS LLATION OF SOLAR IRRIGATION TUBE WELLS IN KHYBER PAKHTUN	AND PONDS AN IKHWA ADP NO	D.2267/210455
(2021-2	2) CONSTRUCTION OF SOLAR BASED IRRIGATION TUBEWELLS IN		
6	DISTRICT DIKHAN CONSTRUCTION OF 03 NOS. SOLAR BASED IRRIGATION TUBE WELLS IN VILLAGES RORI & GARRA SHEIKH AREA Drilling of Bore Hole & conversion into Tubewell including Construction of Pump House & Boundary Wall (Civil work) in Village Rori.	7.33	8.37
7	CONSTRUCTION OF SOLAR BASED IRRIGATION TUBEWELLS IN DISTRICT DIKHAN CONSTRUCTION OF 03 NOS. SOLAR BASED IRRIGATION TUBE WELLS IN VILLAGES RORI & GARRA SHEIKH AREA Drilling of Bore Hole & conversion into Tubewell including Construction of Pump House & Boundary Wall (Civil work) in Village Pota	7.33	8.37
8	CONSTRUCTION OF SOLAR BASED IRRIGATION TUBEWELLS IN DISTRICT DIKHAN CONSTRUCTION OF 03 NOS. SOLAR BASED IRRIGATION TUBE WELLS IN VILLAGES RORI & GARRA SHEIKH AREA Drilling of Bore Hole & conversion into Tubewell including Construction of Pump House & Boundary Wall (Civil work) in Garra Sheikh Area	7.33	8.37

All other terms & conditions will remain the same.

EXECUTIVE ENGINEER
Gomal Zam Irrigation Division
DIKhan