O/O EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

	0946-791221	0946-79[22]	@	xenirrimattagmail.com	\boxtimes	village Sambat Matta Swat
No To	1404/22-M (Matta)		Dated at Matta the •5/07/2022.			

The Director of Information Govt. of Khyber Pakhtunkhwa Peshawar

Subject:

CORREGENDUM

Enclose please find herewith seven copies of Corrigendum for publication in the National Daily News Papers as per Government policy.

It is requested that the bill of cost may please be sent to this office for payment. It is certified that funds are available for publication of this notice with the Department please.

Encl: As Above

IVE ENGINEER vat Irrigation Division-II

Copy forwarded for information to the:

1. Chief Engineer (North) Irrigation Department, Khyber Pakhtunkhwa, Peshawar.

- 2. Director PMC Office of the Secretary Irrigation Department Government of Khyber Pakhtunkhwa Peshawar.
- 3. Superintending Engineer, Swat Irrigation Circle Saidu Sharif Swat.
- Director General KPPRA Khyber Pakhtunkhwa Peshawar.
 Assistant Director (M&E) KPPRA, 2nd Floor Khyber Pakhtunkhwa Bar Council Building Khyber Road Peshawar for uploading the tender on KPPRA website please.
- 6. Section Officer (Development) Office of the Secretary Government of Khyber Pakhtunkhwa Irrigation Department Peshawar.
- 7. Sub Divisional Officer, Irrigation Sub Division Matta, Behrain & Shangla
- 8. Divisional Accounts Officer / Head Draftsman (Local).

9. Contract Documents.

vat Imgation Division-II

CORRIGENDUM

It is published for the information of all concerned that Notice Inviting E-Bidding already published in the Daily Mashriq Newspaper Peshawar, vide INF(P) 3807/22, on 25/06/2022 the Estimated Cost of the work "Construction of Flood Protection Work, Civil Channels and Installation of Solar Based Tube Well in Village Shalpin and Adjoining area in Tehsil Khwaza Khela District Swat at Serial No.1 may be read as Rs.5.876 (M) instead of Rs.12.50 (M).

All the terms & condition will remain the same as already published.

Scanned with CamScanner