

OFFICE OF THE SUPERINTENDING ENGINEER (NORTH)

Merged Areas Irrigation Department, Khyber Pakhtunkhwa, Peshawar House No. 18/BB-I, Park Road, University Town, Peshawar E-mall: chiefmergedirr@amail.com Ph: 091-9216021

NO 341 1W/4-23/Valviii

Dated: 12/10/2023.

To

The Executive Engineer,

Irrigation Division, Tribal District Bajaur.

Subject:

APPROVAL OF TENDER DOCUMENTS

Reference:

Your office letter No. 63/3-S, dated 10/10/2023.

The tender documents for the following works/sub works submitted vide your letter quoted under reference, duly approved for the cost noted against each in terms of relevant section(s) of Delegation of Power Pules, are returned berewith in crining for further action at your end, please.

S.No.	Name of scheme/ sub scheme	Name of Lowest Bidder	BOQ Cost (M)	%age	Bid Cost (M)
	of Scheme: 210589 - Construction of Check [022-23] (2nd Time Tender)	Dams & Water Reserv	oirs in Mer	ged Area	s ADP #
1	Sub Work: 1A - Construction of 12 Nos. Storage Reservoirs in Tehsil Salarzai & Mamund District Bajaur. (Unsuccessful tendered works) Construction of Storage Reservoir in Toofan Shah, Sro Wano Salarzai, Nakhtar, Ghunday, Ghara Zagai, Gabaray Ochra and Gowatay Tehsil Mamund.	& Co.	19.088	-10% Below	17.179
	of Scheme: 210593 - Construction / Improvement of Im 3) (2 nd Time Tender)	igation Channels in Mer	ged Areas	ADP No.	2283
4	Sub Work: 1B - Construction of 09 Nos. Irrigation Channels in Tehsil Salarzai & Mamund District Bajaur. (Unsuccessful tendered works) Construction of Irrigation Channel in Babel Tehsil Salarzai, Loe Kharkai, Bandaray, Nakhtar and Kitkot Tehsil Mamund	SDK CONSTRUCTION	19.108	-13% Below	16.624

The tender documents are returned herewith in original with the directions that:

- (i) Scope of work approved in the PC-I may be adhered.
- (ii) The Contract Agreement may be executed duly binded, fulfilling all condition of procurement rules / standard bidding documents along-with special stipulation / Bidding Data properly filled as per rules and submit (in duplicate) for approval before issuance of work order.
- (iii) The work may taken in hand after fulfilling all codal formalities including incorporation of schedule of work execution duly signed, in the Contract Agreement and Technical Sanction of detail estimate.
- (iv) Further action as required by KPPRA Rules/act & others, may be taken accordingly.

Encl: As Above

SUPERINTENDING ENGINEER (NORTH)

Copy to the Chief Engineer (Merged Areas) Irrigation Department Khyber Pakhtunkhwa Peshawar for information please.

SUPERINTENDING ENGINEER (NORTH)

OFFICE OF THE SUPERINTENDING ENGINEER (NORTH)

Merged Areas Irrigation Department, Khyber Pakhtunkhwa, Peshawar House No. 18/BB-I, Park Road, University Town, Peshawar E-mail: chiefmergedir@gmail.com Ph: 091-9216021

14-23/ValViii

Dated: 19/10/2023.

To

The Executive Engineer,

Irrigation Division, Tribal District Bajaur.

Subject:

APPROVAL OF TENDER DOCUMENTS

Reference:

Your office letter No. 56-B/3-S, dated 06/10/2023.

The tender documents for the following works/sub works submitted vide your letter quoted under reference, duly approved for the cost noted against each in terms of relevant section(s) of

Delegation of Power Rules, are returned herewith in original for further action at your end, please.								
S.No.	Name of scheme/ sub scheme	Name of Lowest Bidder	BOQ Cost (M)	%age	Bid Cost (M)			
	of Scheme: 210589 - Construction of Check Dams 3) (2nd Time Tender)	& Water Reservoirs in I	Merged A	reas ADP	No. 2281			
1	Sub Work: 2A - Construction of 04 Nos. Storage Reservoirs in Maina Izotai, Maina, Bar Maina Izotai and Lar Maina Izoatai Tehsil Mamund District Bajaur (Unsuccessful Tendered Works).	M/s Javed Yousafzai & Co.	12.180	-10% Below	10.962			
2	Sub Work: 3A - Construction of 02 Nos. Storage Reservoirs in Kharkay area (Loe Kharkay & Wara Kharkay), Construction of 02 Nos. Storage Reservoirs in Nakhtar (Nakhtar-1 & Nakhtar-2), Construction of 02 Nos. Storage Reservoirs in Gilai (Gilai-1 & Gilai-2) Tehsil Mamund and Construction of 01 No. Storage Reservoir in Gabari Tehsil Mamund District Bajaur (Unsuccessful Tendered Works).	M/s Javed Yousafzai & Co.	18.904	-10% Below	17.014			
3	Sub Work: 4A - Construction of Storage 10 Nos. Storage Reservoirs in Tehsil Khar, District Bajaur (Unsuccessful Tendered Works) Khar-1, Khar-2 Tehsil Khar and Construction of 01 No. Storage Reservoir in Damano Tehsil Salarzai District Bajaur. of Scheme: 210593 - Construction / Improvement of Improvement	M/s Javed Yousafzai & Co.	8.780	-10% Below	7.902			
	3) (2 nd Time Tender)	igation Channels in Merg	ged Areas	AUP NO.	2283			
4	Sub Work: 2B - Construction of 09 Nos. Irrigation Channels in Tehsil Barang & Tehsil Khar District Bajaur. (Unsuccessful tendered works) Construction of Irrigation Channel in Kando Ghar Sharnozai, Bararo Tehsil Barang and Khair Abad Phattak Tehsil Khar.	M/S Hazrat Gul & Company	12.787	-10% Below	11.508			

The tender documents are returned herewith in original with the directions that:

- Scope of work approved in the PC-I may be adhered. (i)
- The Contract Agreement may be executed duly binded, fulfilling all condition of (ii) procurement rules / standard bidding documents along-with special stipulation / Bidding Data properly filled as per rules and submit (in duplicate) for approval before issuance of work order.
- (iii) The work may taken in hand after fulfilling all codal formalities including incorporation of schedule of work execution duly signed, in the Contract Agreement and Technical Sanction of detail estimate.
- Further action as required by KPPRA Rules/act & others, may be taken accordingly. (iv)

Encl: As Above

SUPERINTENDING ENGINEER (NORTH)

Copy to the Chief Engineer (Merged Areas) Irrigation Department Khyber Pakhtunkhwa Peshawar for information please.

SUPERINTENDING ENGINEER (NORTH)