Sub work #8: -YEAR 2024-25. Name of work:

AM&R to Irrigation Canal works within the limit of Gandigar Irrigation Channel in District Dir Upper from RD-00 to tail for the year 2024-25. EVALUATION OF E-BIDDING/LEGISLEM. THE JURISDICATION OF DIR IRRIGATION DIVISION DIR LOWER FOR THE

E/cost Rs: 0.50 Million

E/Money Rs: 10000/-

NIT No. 3070 Dated 18-07-2024.

The work has will be approve during 2024-25 AM&R program.

The work will be incorporated in (2024-25) AM&R program.

The Sub work mentioned above was put to tender through National print media vide INF No.(P) 1638/2024 Dated 07-07-2024 as well as KPPRA website.

The BOQ were uploaded on the procuring entity in irrigation web site as well as KPPRA websites to be downloaded by the intending bidders.

On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 25-07-2024, total 17 No participants were received.

As per schedule mentioned in the E-bidding System, bids were opened on 25-07-2024 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend

As per website the Comparative statement showing rates offered by various contractor is as under: -

S

								COLLEGIS	c		
Non responsive due to non occa-	,	IVA		0.5750	apove	,	0.5	UNITED ENGINEERS &	8083	PK - C-6	15
Non Desponsive due to non submission of CDR		2		0 5250	150/ 05000			Sons			
Non Responsive due to non submission of Cor-	i	NA		0.5500	10% above	1	0.5	M/S Malik Israr Ud Din &	1012	PK-C-4	14
Non Responsive due to non submission of CDN	,	NA	ı	0.5050	1% above		0.5	M/S Zubirullah	59	PK-C-4	13
Non Responsive due to non submission of CDA		NA		0.5000	At par	ı	0.5	M/S M.Naik Mohammad & Sons	928	PK - C-4	12
6 th	completed	NA	12000/-	0.5000	At par	1	0.5	M/S Khilji Brothers Engineering Co;	14	PK - C-2	=
Non Responsive due to non-submission of CDR	1	NA	•	0.5000	0.001% below	1	0.5	M/S F.B Constn: Co:	93	PK-C-3	10
O'E	completed	NA	20000/-	0.5000	At par	•	0.5	M/S SH Developer	277	PK - C-5	9
Non Responsive due to non submission of CDR	1	NA	'	0.4988	0.25% below	•	0.5	RCC Roghani Construction Company	8406 3	PK - C-6	000
4"	Completed	NA	12000/-	0.4500	10% below	1	0.5	Khilji Developers (Private) Limited	3	K-C-1	7
Non Responsive due to non submission of CDR		NA		0.4500	10% below	1	0.5	M/S Khaliq-uz-Zaman & Brothers	971	PK - C-4	6
Non Responsive due to non submission of CDR	ì	NA	ı	0.4500	10% below		0.5	M/S AZK	936	PK - C-5	5
Non Responsive due to non-submission of CDR	1	ı	1	0.4000	20% below	1	0.5	M/S Mohammad Israr & Sons	185	PK - C-3	
1st Lowest	completed	40000/-	12000/-	6.4000	20% below	-	0.5 ~	M/S Naeem Ullah Government Contractor	1631	K-C-5 /	
2nd	completed	40000/-	10000/-	0.4000	20% below	/ -	0.5	M/S Lutaf Ali & Contractor/	202	PK - C-3	
3 rd	completed	40000/-	10000/-	0.4000	20% below	1	0.5	M/S Farid Construction	311	PK - C-6	-
		& below amount	Deposit		NSI Rate %	S.I Rate %	3		NO.	ronii	
Remarks	documents	Below or 8%		Bid cost (M)	Contractor premium above/below	Contractor above/below	T/cost/ E/Cost	Name of Contractor / Firm	t t	as per Tender	



10. The bid cost of Rs: 0.400 (M) @ 20% below offered by M/S Naeem Ullah Govt: Contractor Village Lajbok Teshil Balambat District Dir Lower and responsive. Member Member

Dir Irrigation S/Division Sub Divisional Apparece Balambat

Dir Lower rigation Division Bounds Office

end Clerk

Dir Trrigation Division

Member

Divisional Head Draftsman **Dir Irrigation Division**

Executive Engineer Dir Irrigation Division Dir Lower

As recommended by the local procurement committee the rate quoted by M/S Naeem Ullah Govt: Contractor Village Lajbok Teshil Balambat District Dir Lower at the rate of Rs: 20% below on Engineer Estimate Rs: 0.50 (M) aggregating to Rs: 4,00,000/- being the lowest is hereby approved.