BID EVALUATION REPORT

Name of work: -

Operation & Maintenance works, of Mardan Irrigation Division Mardan during 2025-2026

AM&R to Flood Protection Works in Mardan Irrigation Division Mardan during 2025-26

Sub Work:-1- The work having estimated cost of Rs.2.000 (Million) was put to E-tender through EPADS on 04.07.2025 and E-Publicty via KPPRA & Irrigation websites and in Daily Newspaper AUSAE dated 05.07.2025 vide INF(P)

2- On the fixed date ie 24.07.2025 and time 12.00 hours (12) Bids through EPADS system were received as per schedule given in the NIT condition. Electronic bids of those contractors were opened on 24.07.2025 at 12.30

3- The bids offered by the contractors through EPADS in respect of the above mentioned work having estimated cost Rs.2.000 (Million) & whose sealed bids / CDR received accordingly, were evaluated by the PM in the presence of Procurement Committee members and Contractors/ their respresentatives, whose sealed were bids/CDR were recieved.

Committee. The detail of evaluation is as under:-

-													
	12	=	10	9	00	7	٥	5	4	ω	2	-	*
The Premium -0.36 below on SI (Schedule item) offered by M/s Gulzar All. Government Contractor on the estimated	M/S Abdul Malik Constn	M/S Fazal Rahim & Co	M/S Kalimullah & Brothers	M/S Kiramat Shah	M/S Hayat Khan	M/S MD Khattak Khattak	M/S Mian Wazir Muhammad	M/S Malik Afatab	M/S Nazar Khan & Co	M/S Sher Wali Akbar Constn	M/S Abid Ali & Brothers	M/S Gulzar Ali	Name of Contractor / Firm PEC No./ Er Category V
	1	1	1	-1	1	ı	1	1	1		1.		PEC No./ Category
	1	1	1	1	1	1	1	3 1	1	ï	. 1	-	Enlistment # with works Deptt
	0	0	-10	0	0	0	0	-10	-10	-12	At Par	-0.36	Contractor SI Rate (%)
	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	Z >	Z/>	N/A	Contractor's Premium SI Rate (%) NSI Rate (%)
	0	0	1.800	0.000	0.000	0.000	0.000	1.800	1.800	1.760	2.000	1.9928	Bid Cost Rs.(M)
ctor on the	0	0	44000	200000	0	0	0	44000	44000	204000	44000	44000	CDR Amount
estimated cost of Rs.2.000(M) which comes to Rs.1.9928 (Million) approval please.	-	-	-	600	1	-	ì	1	r	1	1	600	Tender Form Fee @ Rs.0.03%
	1	_	No.16083, dt 23.07.2025	No.01927224 7, 01927208 & 01927215, dt 23.07.2025	-		1	No.01871397, dated 23.07.2025	No.01959237. dated 23.07.2025	No.00416850 & 00437754, dated 22.07.2025	No.01873459, dated 23.07.2025	No.00906184, dated 19.07,2025	Bank & CDR #
	1	1	1	1	1	1	1	1	1	1	1	res	KPPRA NTN (Yes/No) Status
	1	1	1	1	1	-	1	1	1	1	1	ACIIVe	Status
8 (MILLION) ded by p. Committee	Non responsive due to non submission of Seald bid /CDR	Non responsive due to non submission of Seald bid /CDR	Non responsive due to E/Bid is not in accordance with NII condition No. 1.	Non responsive due to E/Bid is not in accordance with NII condition No. 1.	Non responsive due to E/Bid is not in accordance with NIT condition No. 1.	Non responsive due to non submission of Seald bid /CDR	Non responsive due to non submission of Seald bid /CDk	Non responsive due to non submission of Tender Form fee © 0.03	Non responsive due to:- 1. Submission of rate on irrelavant BOQ through EPADS. 2. Non submission of form fee CDR @ 0.03%	Non responsive due to :- 1. E/Bid is not in accordance with NIT condition No. 1. 2. Non submission of form fee CDR @ 0.03%	Non responsive que to :- 1. E/Bid is not in accordance with NIT condition No. 1. 2. Non submission of form fee CDR @ 0.03%	ACTIVE RESPONSIVE	Remarks

(Rupees: One point nine nine two eight Million) being the lowest responsive is recommended for favour of approval please. The Premium -0.36 below on SI (Schedule item) offered by M/s Gulzar All, Government Contractor on the estimated cost of Rs.2.000(M) which comes to Rs.1.9928 (Million)

Mardan Imigation Division MARDAN (Member) Clerk (Local

Mardan Imgation Circle Circle Superintendent MARDAN (Member)

Mardan Imgation Division MARDAN (Member) Engineer

MASSAN INNEMBER (PERgineer Mardan Irrigation Circle