GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT

BID SOLICITATION DOCUMENTS

FOR

Name of work/sub-works.

Estimated
costin

(M)

2% Earnest
Money in
the name of

Executive
Engineer
Charsadda
Irr: Divn:
Charsadda
in (Rs.)

Category/
PEC Specialization
Code

Construction of Flood Protection works / irrigation Channel, Check D
Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) ADP# 2132/251497, during 2025-26

am and Canal

Patrol Roads in

Central Districts of Khyber

Construction of Canal Patrol Road Along Amir Abad Disty

49.51

Category C-5 & above

1. RD: 16+500 to RD: 20+900 Tehsil Tangi District Charsadda. 990160/- Spec: CE-01 Full, CE-02 full
_ or CE-02(xii) & CE-04 full.
Construction of Flood Protection Work along Jindi River & its Category C-5 & above
2. Tributaries at Gandheri & adjoining Area, along with|  49.51 990160/- Spec: CE-04 Full & CE-
Allied Irrigation Infrastructure, Tehsil Tangi, District 02 full.
Charsadda
3 Construction of Flood Protection works along the Shobla 23.76 Category C-6 & above
) Drain & its tributaries at Ziam Area Tehsil Tangi District ' 475260/- Spec: CE-04 Full.
Charsadda. _
Construction of Road Along Water Channel in Zaim and Category C-5 & above
4. Hisara Nehri Areas District Charsadda 25.74 514900/- | Spec: CE-01 Full & CE-04
full.
Construction of Flood Protection Works along Hisara Drain & Category C-4 & above
S |its Tributaries in Harichand, Mandani, Dhakki and Ghazo| 624 1524800/~ | Spec: CE-04 Full & CE-02
Dheri Areas District Charsadda. full.
Construction of Flood Protection Works along Marwandi Category C-4 & above
6. Nullah & its Tributraries in Umarzai,Sarki Titara, 77.229 1544580/- | Spec: CE-04 Full & CE-02
Muhammad Nari, Behlola , Khan Mahi Areas District] full.
Charsadda
7. Construction of Road Along Water Channel in Harichand & 44 557 Category C-5 & above
Chendrodag Areas District Charsadda. 891140/ Spec: CE-01 Full.
8 Construction of Flood Protection Works along left Bank of] 39.59 Category C-5 & above
) Adezai River and Subhan Khwar, Tehsil Shabgadar, District] ' 791800/- Spec: CE-04 Full.
Charsadda.
9. Construction of Flood Protection Works along Adezai River 44.53 Category C-5 & above
and Its tributries, Tehsil Shabgadar District Charsadda. 890600/~ | spec: CE-04 Full.
10. | Construction of Flood Protection Works along Swat River 4951 Category C-5 & above
and Its tributries Tehsil Shabgadar District Charsadda 990200/- Spec: CE-04 Full.
1 Construction of Flood Protection Works along L/S of Adezai 59.41 Category C-5 & above
" | River for Protection Of Village Abadies and Agriculture ' 1188200/- | Spec: CE-04 Full.
lands of Village Gurambak Tehsil & District Charsadda. ,
12 Construction of Flood Protection Work along Dab Drain & Its 32 676 Category C-5 & above
" | tributries at Gharib abad and adjoining area, District ) 653400/- Spec: CE-04 Full.
Charsadda. _
Construction of canal patrol road along nisatta Branch at Category C-5 & above
13. Village Najeem Abad District Charsadda. 41.586 831820/- Spec: CE-01 Full & CE-04
full.
Construction of flood protection structures along Kheshki Category C-4 & above
14. Payan drainn & Its tributries at Kheshki & adjoining area with 89.110 1782200/- | Spec: CE-04 Full. EE-11(vi),

allied infrastructres district Nowshera.

CE-01 full & EE-10 full.
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snstruction of Flood Protection work / Side Wall along 31510 Category C-5 & above
ara Drainage System & Nisatta Branch in District ' 630200/- Spec: CE-04 Full.
rsadda.
& qstruction of Road along Water Channel at Village Khulla 39.610 Category C-5 & above
P .ally, Mani Khela & Dosehra Area in District Charsadda. : 792200/- | Spec: CE-01 Full & CE-04
full.
Construction of Road along Water Channel at Village 49510 Category C-5 & above
17. Shakarai, Sherali Khan Kally & Dargai Area in District : 990000/- Spec: CE-01 Full & CE-04
Charsadda. full.
Consruction of Road along Water Channel at Village Takya 29710 Category C-5 & above
18. | Korona Maho Dheri in District Charsadda. ' 594000/- Spec: CE-01 Full & CE-
, 04 full.
Construction of Flood Protection Works, Irrigation Channel in 25 00 Category C-6 & above
19. Village Battagram, Allahdad Khel, Tehsil Shabgadar ' 500000/- | Spec: CE-04 Full or CE-
District Charsadda. 04(ii) or CE-04(v & vii).
NAME OF CONTRACTOR:

CHARSADDA IRRIGATION DIVISION, CHARSADDA
JUNE 2026


https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

STANDARD FORM OF BIDDING
DOCUMENTS FOR PROCUREMENT
OF

WORKS (CIVIL WORKS)

(For Smaller Contracts)
Under Rs.100 Million

Notified vide Notification No. S.R.O (29)/\Vol:1-40/2025-26
Dated Peshawar the August 21, 2025

KHYBER PAKHTUNKHWA PUBLIC
PROCUREMENT REGULATORY AUTHORITY
(KP-PPRA)
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GOVERNMENT OF KHYBER PAKHTUNKIIWA
IRRIGATION DEPARTMENT
(Computer Cell
Phe 001202138200 E-Mail: eyherdescwepmml.conm

\"‘--'.{{' VDWW IRR KNPPRACSHDENNUDL TOON [iated Peshawar, the G 0 24

Teo.
Chiel Engineer (North) bevigation Department Khyber-Pakhtunkhwa,
Chiel Engineer (Nouth) Ievigation Department Khyher-Pakhtunklhwa, F
Chiel Engineer (MD) Trrigation Department Khyber-Pakhtunkhwa
All Project Divectors,

Subject: RPPRA NOTIFICATION: UPDATED SBDS FOR PROCUREMENT OF SMALL

WORKS UNDER 100 MILLION

suthonity (KPPRA) has notified updated Standard Bidding Documents (SBDs) for the
procurement of small works (For smaller procurement under Rs. 100 million) A copy of the
szid notfication is enclosed herewith for information and necessary action.

"

The updated versions of these documents are now available and can be
zccess=d’downloaded from the KPPRA official website at www.kppra.gov.pk

Encl: As above

Copv of the above is forward to:
1. PSto Secretary Irrigation Department Khyber Pakhtunkhwa.
2. PA 1o Additional Secretary Irrigation Khyber Pakhtunkhwa.
3. PA 1o DS Admin Irrigation department Khyber Pakhtunkhwa.

sistant Director (Web)

CamScanner
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pacnange C\,/ ::,’ f‘ ;‘E
GOVERNMMENT OF RINDVRER PARITTUNKINWA, pert ady ‘j/: /’
KHVHER PARHTUNKHWA
PEBRTIC PROCUREMENT REGULEATORY AUTTHORITY
Pestisvent, the Aupust 2§, 207 "-/7,’: A

NOTHHCATON
No S RO Vel1-40:2028-20;

b cvercine o e pawers veaderied winder Section 8 of the Khyber Pakhtunkhiva Public
S rement Repalatan Nahonty Act J012 (Khyber Pakbtunkhwa Act No. X1 of 2012), the
Lattoriiy e plesved e ot e epdated and amended version of Standard Bidding, Documents
e rocarement i Saal Werks, SN (SBD'S) aller incorporating necessary amendments
perevements, July appravad By the Bal), inits 4o™ meeting held on July 2,2025,

P Niapdand BRdAng Documents (SBD's) shall be effective for use with effect
and sbhall be used by all Procuring Entities for Procurement of Small
%ok { Yoy Smalioy procarcment under Rs. 100 million).

Nore: Updsted version of the Standard Bidding Documents (SBD's) are available on the
WPPRA Webvdte wwaw. kppragov.pk)

-SD-
Managing Dircctor
KP-PPRA
ENDST: NS RO 29) Vol 1-40/2025-26 Dated Peshawar, the August 21, 2025
Cop of the 2hove is forwarded to:-
s R A simztive Scerctaries in Khyber Pakhtunkhwa with the request to circulate the -

ower formations.

Board of Revenue, Khyber Pakhtunkhwa.

| Seereizry to Governor, Khyber Pakhtunkhwa, Peshawar.,

pzl Seretzry to Chief Minister, Khyber Pakhtunkhwa, Peshawar,
Seorcteny Provineizl Assembly, Khyber Pakhtunkhwa,

szr [ligh Court, Peshawar,
:ners in Khyber Pakhlunkhwa w the request to circulate the same (o their

Jowzr formztions.
% PS50 10 Chicl Sceretary, Govt. of Khybe %}x
1) PN 1o Additionz] Chicf Sceretary, Go Sk hypt
P The Director, Treasurics & Accounty With the request Lo circulate the same to all District
fecounts” Officers & Treasuries QL Khyber Pakhtunkhwa.

;)rin’: media,
13, The Manager, Stationery an

£y 3 wilicizl pasctie. 7

DR, SYED ALI ABBAS
Assistant Director-Iinlorcement
KP-PPRA

e

Secretary Irrigation R W
Agy- L

(#4 CamScanner
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GOVERNMENT OF KHYBER PAKHTUNKHWA,
KHYBER PAKHTUNKHWA
PUBLIC PROCUREMENT REGULATORY AUTHORITY

NOTIFICATION
S.R.0. (14)/Vol: 1-24/2021-22: In exercise of the powers conferred under Section ‘35-A of
the Khyber Pakhtunkhwa Public Procurement Regulatory Authority Act, 2012 (Khyber
Pakhtunkhwa Act No. XI of 2012) the Authority has been pleased lo issue the following

regulation, namely: -

1. Short title and commencement.- (i) This regulation may be called the Khyber
Pakhtunkhwa Public Procurement Regulation No. XIV 2022.
(i)  This shall come into force at once.

2, Matters pertaining to Additional Security in case of abnormally low bids.- This
regulation relales to the matters pertaining to Additional Security submitted by the bidders in

procurement of works,

i.  The contractors quoting their bids up to a limit of 10% below Engineer estimate shall

submit bid security @ 2% only of Engineer Estimate.

The contractors quoting their bids more than 10% below upto 20% below on

Engineers' Estimate shall submit along with their bids 8% Additional Security of

Engineer's Estimated cost in addition to 2% bid security. If the bid is not

accompanied with the required amount of additional security then it will be

considered as non-responsive and the 2% bid security shall be forfeited in favour of

Government and the second lowest bidder and so on will be considered accordingly.

ii. ~ [Similarly, a contractor quoting bid more than 20% below shall submit with his
bid an additional security on Engineer's Estimated cost equal to the
differential amount of submitted bid and Engineers’ Estimate along with
detailed rate analysis]". In case of more than 20% below bids, if the bid is not
accompanied by the detailed rate analysis and / or required amount of additional
security, then the said bid shall be considered as non-responsive. All the securities
submitted along with such non-responsive bid shall be forfeited in favour of
Government and the 2 lowest bidder and so on will be considered accordingly.

iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring
Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-
responsive without any forfeiture of bid securities and record reasons thereof,

v. rh::o::,:i:i:z:t: r:ay‘ D:fzr. :e contr::l to next lowest bidder after due diligence
n nancial difference betwee i
procurement opportunity afresh. " s o bids o Y atvation

! Differential amount; If a contractor quote, .g. 25% below engineer esti
aatanty o 20 Bl ety o S ng estimate bid then he has (o deposit ulong wilh his big 2% big

Peshawar, the May 10, 2022/50@-1'
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vi.  After commencements of work by the successful bidder, the Procuring entity may
replace the Additional Security with a bank guarantee of the same amount from the
scheduled bank; if the already deposited security is not in the form of bank
guarantee. .

vii. The Additional Security shall be released to the contractor in four instaliments i.e. 1%
installment of 25% to be released upon completion of 25% of the project, 2n
installment of 25% to be released upon completion of 50% of the project, 3¢
installment of 25% to be released upon completion of 75% of the project and the 4t
instaliment of 25% to be released after 100% completion of the project. '

viii. All previous orders, instructions and regulations issued regarding additional security
shall stand superseded.

-SD-
Managing Director
KPPRA
ENDST: No. As above: Peshawar, the May 10, 2022

Copy forwarded to:-

1. The Additional Chief Secretary (P&D) Department, Govt. of Khyber Pakhtunkhwa.

2. The Administrative Secretaries (C&W, Irrigation, Public Health Engineering and Local
Government, Elections & Rural Development Department) Khyber Pakhtunkhwa with
request to circulate the same to their downstream formations for compliance.

. The Principal Secretary to Governor, Khyber Pakhtunkhwa.

. The Principal Secretary to Chief Minister, Khyber Pakhtunkhwa.

. The Inspector General of Police, Khyber Pakhtunkhwa.

. The Secretary Provincial Assembly, Khyber Pakhtunkhwa.

. The Accountant General, Khyber Pakhtunkhwa.

. The Registrar, Peshawar High Court, Peshawar.

. All Commissioners and Deputy Commissioners in Khyber Pakhtunkhwa.

10. PSO to Chief Secretary, Govt. of Khyber Pakhtunkhwa.

11. All H=ads of Autonomous/Semi-Autonomous Bodies in Khyber Pakhtunkhwa.

12. Director, Treasuries & Accounts with request to circulate the same to all DAOs &

Treasuries Officers in Khyber Pakhtunkhwa.,
5, e Secon o o, arcs Doatrat, Got. o Kor Pkt
- SO(A)/FD/1-40/2022, dated 22.04.2022.

14. Manager, Stationery and Printing Press Khyber Pakhtunkhwg f inting i
. fo
official gazette. r printing in the

o~ & W

X UCCAR

Assistant Director (M&E), KPPRA
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GOVERNMENT OF KHYBER PAKHTUNKHWA,
, KHYBER PAKHTUNKHWA
PUBLIC PROCUREMENT REGULATORY AUTHORITY

Peshawar, the March 24, 2025

NOTIFICATION

S.R.0. (23)/Vol: 1-34/2024-25: Consequent upon the approval of the Hon’ble Chief
Minister, Khyber Pakhtunkhwa, the Authority is pleased to notify the pilot rollout of the

E-Pak Acquisition and Disposal System (EPADS) in the following departments/entities
with immediate effect;

2. (A) Departments and their attached Departments/Autonomous/Semi-
Autonomous Bodies:

i. Communication & Works Department
ii. Local Government Elections and Rural Development Department
iii. Irrigation Department
iv. Public Health Engineering Department
v. Health Department

vi. Science and Technology and Information Technology Department
(B) Autonomous/Semi-Autonomous Bodies:

i. Khyber Pakhtunkhwa Information Technology Board
ii. Khyber Pakhtunkhwa Economic Zones Development and Management Company
iii. Medical Teaching Institute, Hayatabad Medical Complex, Peshawar
iv. Medical Teaching Institute, Lady Reading Hospital, Peshawar
v. Medical Teaching Institute, Khyber Teaching Hospital, Peshawar
vi. Medical Teaching Institute, Ayub Medical Complex, Abbottabad
vii. Medical Teaching Institute, Mardan Medical Complex, Mardan
viii. Medical Teaching Institute, Bannu Medical Complex, Bannu
iX. Medical Teaching Institute, Qazi Hussain Ahmad Medical'Complex, Nowshera
X. Medical Teaching Institute, Khalifa Gul Nawaz Hospital, Bannu
xi. Medical Teaching Institute, Mufti Mehmood Medical Complex, D.l.Khan
xii. Medical Teaching Institute, Peshawar Institute of Cardiology (PIC)
xiii. Medical Teaching Institute, Bacha Khan Medical Complex, Swabi

3. All these departments/entities, as well as the procuring entities under their
administrative jurisdiction, shall conduct their procurement processes exclusively
through EPADS. This includes all stages of procurement, from the publication of tender
notices to the evaluation and finalization of contracts, ensuring transparency,
efficiency, and compliance with the regulations or guidelines prescribed by the
Authority from time to time.

4. For any assistance regarding the implementation of EPADS, help may be sought on
091- 9213437, 9213428 & 9213431-33

- .SD-
Managing Director
KP-PPRA
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ENDST: No. As above: Peshawar, the March 24, 2025
Copy forwarded to:-

1. The Secretaries to Government of Khyber Pakhtunkhwa.

w N

2O N® O

“®

i. ~ Communication & Works Department

ii. — Local Government Elections and Rural Development Department
iii.  Irrigation Department
iv.  Public Health Engineering Department

v.  Health Department
vi. ~ Science and Technology and Information Technology Department
vii.  Information & Public Relations Department

The Managing Director, Khyber Pakhtunkhwa Information Technology Board.
The Chief Executive Officer, Khyber Pakhtunkhwa Economic Zones Development
and Management Company.

All Heads of Medical Teaching Institutions in Khyber Pakhtunkhwa.

The Principal Secretary to Governor, Khyber Pakhtunkhwa.

The Principal Secretary to Chief Minister, Khyber Pakhtunkhwa.

The Secretary Provincial Assembly, Khyber Pakhtunkhwa.

The Accountant €eneral, Khyber Pakhtunkhwa.

PSO to Chief Secretary, Govt. of Khyber Pakhtunkhwa.

Manager, Stationery and Printing Press, Khyber Pakhtunkhwa, for printing in the

official gazette.
é. ; /_,- .;
—_— —

SHAHID HUSSIAN
Deputy Director (MIS), KP-PPRA
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PREFA
CE

The Khyber Pakhtunkhwa Standard Bidding Documents (KP-SBDs) have been
prepared, intended to be used by Procuring Entities as defined in the KP Public
Procurement Rules, 2014, and other users according to their requirements. This
document is envisaged for National Competitive Bidding (NCB), and International
Competitive Bidding (ICB), meant for Small Works up to Rs. 100 Million
(constructors registered with PEC and the Procuring Entity having work capacity / limit
of construction cost up to Rs. 100 Million), and may be tailored according to the scop e
of work as well as procurement on International Competitive Bidding  (ICB) basis
funded by international financial institutions / donors, with payments in foreign
currencies. The users are then to tailor the relevant clauses to suit their requirements
including appropriate modification in the relevant sections of the documents.

The Procuring Entity is expected to manage the contract itself, and the role of an
Engineer may be added by the users, if the Procuring Entity wishes to engage a
Consultant. The role of an Engineer with specific delegated powers under various
clauses of Instructions to Bidders (IB), such as clarifications of bid solicitation
documents, amendment of bid solicitation documents, evaluation of bids etc., and to
administer the contract under various clauses of Conditions of Contract (CoC)
shouldbe specified.
This document is harmonized with the KP Public Procurement Rules, 2014, and
Pakistan Engineering Council (PEC) Guidelines

This document is prepared under Section 5(b) of the KPPRA Act, 2012, approved by
the Board of Directors of the KP-PPRA, and notified by the KP-PPRA vide its
Notification No. KPPRA/M&E/SBDs/1-1/2015, Dated Peshawar the May 03, 2016.

It is, therefore, mandatory for all procuring entities in the Khyber Pakhtunkhwa to use this
document for procurement of works for smaller contracts/projects up to Rs. 100 Million.

Any suggestions for improvement shall be appreciated. These may be addressed
to the Managing Director KPPRA Government of Khyber Pakhtunkhwa Peshawar (e-
mail).
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OFFICE OF THE EXECUTIVE ENGINEER
CHARSADDA IRRIGATION DIVISION, CHARSADDA

MARDAN ROAD, CHARSADDA PHONE & FAX # 091-9220499
E-mail address:-charsaddairrigation@yahoo.com.

NOTICE FOR INVITING EPADS
(SINGLE STAGE ONE ENVELOP PROCEDURE)

Executive Engineer, Charsadda Irrigation Division, Charsadda, Government of Khyber Pakhtunkhwa,
invites electronic Bids from the eligible firms / contractors in accordance with KPPRA procurement rules 2014 on
single stage one envelop procedure for the following works:-

2% Eamnest
Money in

. the name of

Estimated | Executive Category/

# Name of work/sub-works. cost in Engineer PEC Specialization

(M) Charsadda Code
Irr: Divn:

Charsadda
in (Rs.)
Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol Roads in Central Districts of

Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) ADP# 2132/251497, during 2025-26

Construction of Canal Patrol Road along Lower Swat Canal Category C-3 & above

1| Tehsil Tangi District Charsadda. 293522 | sg70440/- Spec: CE-01 Full. CE-2 full
& CE-04 full,
Construction of Canal Patrol Road Along Amir Abad Disty 49,51 Category C-5 & above

2 | RD: 16+500 to RD: 20+900 Tehsil Tangi District : 990200/- Spec: CE-01 Full. CE-02 full
Charsadda. or CE-02(xii) & CE-04 full.
Construction of Flood Protection Work along Jindi River & Category C-5 & above

3 | its Tributaries at Gandheri & adjoining Area, along with 49.51 990200/~ Spec: CE-04 Full &
Allied Irrigation Infrastructure, Tehsil Tangi, District CE-02 full.

Charsadda

4 Construction of Flood Protection works along the Shobla 23.76 Category C-6 & above
Drain & its tributaries at Ziam Area Tehsil Tangi District ’ 475200/- | Spec: CE-04 Full.
Charsadda.

Construction of Road Along Water Channel in Zaim and 25.74 Category C-5 & above
5 | Hisara Nehri Areas District Charsadda ) 514800/- Spec: CE-01 Full & CE-04
full.
Construction of Flood Protection Works along Hisara Drain 76.24 Category C-4 & above

6 & its Tributaries in Harichand, Mandani, Dhakki and Ghazo ) 1524800/ | Spec: CE-04 Full & CE-02
Dheri Areas District Charsadda. full.

Construction of Flood Protection Works along Marwandi Category C-4 & above

7 |Nullah & its Tributraries in Umarzai,Sarki Titara, | 77.229 1544580/~ | SPec: CE-04 Full & CE-02
Muhammad Nari, Behlola , Khan Mahi Areas District full.

Charsadda A

8 | Construction of Road Along Water Channel in Harichand & 44,557 891140/ Category C-5 & above
Chendrodag Areas District Charsadda. Spec: CE-01 Full.

9 | Construction of Flood Protection Works along Subhan 39.59 Category C-5 & above
Khwar at SamanatTehsil Shabgadar, District Charsadda. 791800/- Spec: CE-04 Full.

10 Construction of Side Walls along Dalazak Minor, Ucha 14.86 Category C-6 & above
Wala Minor & Subhan Khwar Minor, Tehsil Shabqadar ’ 297200/- Spec: CE-04 Full.
District Charsadda.

11 | Construction of Flood Protection Works along Adezai River 44.53 Category C-5 & above
and Its tributries, Tehsil Shabgadar District Charsadda. 890600/~ Spec: CE-04 Full,

12 | Construction of Flood Protection Works along Swat River 49.51 990200/~ Category C-5 & above
and Its tributries Tehsil Shabqadar District Charsadda Spec: CE-04 Full,
Construction of Flood Protection Works along L/S of Category C-5 & above

13 | Adezai River for Protection Of Village Abadies and 59.41 1188200/ Spec: CE-04 Full,
Agriculture lands of Village Gurambak Tehsil & District
Charsadda.

Construction of Flood Protection Works along L/S of
14 | Adezai River for Protection of Village Abadies and 14.85 297000/ Category C-6 & above
Agriculture land of Village Jammat, Tehsil & District Spec: CE-04 Full.
Charsadda.
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Consl.ruction of Flood Protection Work along Dab Drain & Category C-5 & above

Its tributries at Gharib abad and adjoiningg area, District Sl 653520/- Spec?crEy-Ot! Full,

Charsadda.

Construction of canal patrol road along nisatta Branch at Category C-5 & above

Village Najeem Abad District Charsadda. 41.586 831720/- Spec: CE-01 Full & CE-04
full.

17 Construclipn of flood protection structures along Kheshki Category C-4 & above
Payan drainn & Its tributries at Kheshki & adjoining area 83.110 1782200/~ | Spec: CE-04 Full. EE-11(vi),
with allied infrastructres district Nowshera. CE-01 full & EE-10 full.

18 C9nslrucli0n of Flood Protection work / Side Wall along 31510 Category C-5 & above
Hisara Drainage System & Nisatta Branch in District ’ 630200/- Spec: CE-04 Full,
Charsadda,

19 Construction of Road along Water Channel at Village Category C-5 & above
Khulla Kally, Mani Khela & Dosehra Area in District | 39-610 792200/- | Spec: CE-01 Full & CE-04
Charsadda. full.

20 Construction of Road along Water Channel at Village 49.510 Category C-5 & above
Shakarai, Sherali Khan Kally & Dargai Areca in District : 990200/~ Spec: CE-01 Full & CE-04
Charsadda. full,

' 21 Consruction of Road along Water Channel at Village Takya 29.710 Category C-5 & above
Korona Maho Dheri in District Charsadda. : 594200/- Spec: CE-01 Full &
CE-04 full.

22 Construction of Side Walls along Samkana Branch Canal 9.90 Category C-6 & above
from RD.114000 to RD.18+000 in Reaches, District : 198000/- Spec: CE-04 Full or
Charsadda. CE-04(ii) or CE-04(v).
Construction of Canal patrol Road along Disty No.03 at Category C-6 & above

23 Malakano Killi with allied Irrigation Infrastructure District 18.20 364000/- Spec: CE-01 Full &
Charsadda. CE-04 full,

24 Construction of Flood Protection Works, Irrigation Channel 25.00 Category C-6 & above
in Village Battagram, Allahdad Khel, Tehsil Shabqadar ' 500000/~ | Spec: CE-04 Full or
District Charsadda. CE-04(ii) or CE-04(v & vii).

25 Construction of Flood Protection Works along Musa Killi 4,951 Category C-6 & above
Drain at Ghazi Abad District Charsadda. ' 99020/- Spec: CE-04 Full or

CE-04(ii) or CE-04(vii)
Construction of Flood Protection Wall along Katha Norai Category C-6 & above

26 | Water Channel Village Bacha Ghari Battagram, Tehsil .74 154800/- | Spec: CE-04 Full or

Shabqadar District Charsadda. CE-04(ii) or CE-04(vii)

TERMS AND CONDITIONS

1. Bid Solicitation Documents containing all the terms and conditions and other relevant instructions for the work can be
downloaded from the Department and or Khyber Pakhtunkhwa Public Procurement Regulatory Authority websites
(www.irrigation.gkp.pk) (www.kppra.gov.pk)

. Electronic bidding shall be done on “Above / below system” on BOQ / Engineer's estimate,

3. The bidder shall submit their bids on the following address “Head Clerk O/O Executive Engineer, Charsadda
Irrigation Division Mardan Road Charsadda” on or before the deadline along with required documents as per details
mentioned in Bid Solicitation Documents.

All bidders are required to have valid registration with Khyber Pakhtunkhwa Revenue Authority.

5. The bidder shall submit 02% bid security of the estimated cost as mentioned against each work, along with their bid,
additional bid security (if applicable) as per KPPRA rules & subsequent SROS & upload in EPADS system before closing
date and time in the name of Executive Engineer, Charsadda Irrigation Division, and Charsadda.

6. Notifications issued by Khyber Pakhtunkhwa Public Procurement Regulatory Authority pertaining to procurement
process issued from time to time shall be applicable.

7. If the evaluated electronic bid costs of two or more bidders are equal, then the successful bidder will be declared through draw.

8. The bids received shall be evaluated in the manner prescribed in the bidding documents, the bidders not qualifying the
criteria will be declared as non-responsive,

9. Pre-Bid meeting will be held on 01-07-2026 at 11.00 A.M in the Office of the undersigned.

10.  The last date & time for submission of the Bid along with relevant documents is 08-07-2026 upto 2:00 P.M which will be
opened on the same day at 02:30 P.M in the Office of Executive Engineer, Charsadda Irrigation Division Charsadda, in
presence of Contractors and their representatives who wishes to attend.

11, Bid security of all bidders shall be retained until signing of the contract Agreement with the best evaluated bidder or till
the bid validity period whichever is earlier.

12, All Gowt. Notifications/Rules/Taxes updated from time to time shall be applicable.

EXEC E ENGINEER
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NVITATION FOR BIDS

Date:
Bid Reference No.:

1. The Executive Engineer Charsadda Irrigation Division Charsadda procuring officer on behalf of

Chief Engineer (Sout) Irrigation Department Peshawar invites sealed bids from eligible bidders
for the Works

[enter title, type and financial volume of work], which will be completed in  [enter
time period] days.

A complete set of Bid Solicitation documents may be obtained by interested bidders on
submission of a written application to the office address given below, and upon payment
of a non-refundable fee of Rs. in shape of Call Deposit Receipt, Demand Draft
Pay Order, favouring to be issued by a scheduled bank. Bidders may collect

Bid_SnIinitm‘inn NDaciments fronm the Office nf the Prociirinn  Fntitv
(Mailing Address). at

2% of the estimated cost as per KPPRA Rules and subsequent SRO’s / Notice Inviting EPADS

at anv/ tima nrinr tn tha ar rantancra nf a hid nar nrnnnecal 11inAdar Diila A7 nf tha KD Diihlire

[Note: 1.

The Procuring Entity to enter the requisite information in blank spaces.

The bid shall be opened at least thirty minutes after the deadline for
submission of bids.]
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INSTRUCTIONS TO BIDDERS

(Note:  These Instructions to Bidders (IB) along with Bidding Data will not be part of
Contract and will cease to have effect once the Contract is signed).

A. GENERAL
IB.1  Scope of Bid & Source of Funds
1.1 Scope of Bid
As per title page
1.2 Source of Funds

ADP/Provincial Government

IB.2  Eligible Bidders

21 Bidding is opened to all bidders meeting the following requirements:
a) duly valid licensed by the Pakistan Engineering Council (PEC) in the
category for value of Works & having Specifialization Code (mentioned as per

a.1) duly registered with the Khyber Pakhtunkhwa Revenue Authority for the purpose
Sales Tax on Services
b) duly

IB.3 Entity. pre-qualified ~ (Post-qualification rule 17(1))/enlisted with the Procuring
Cost of Bidding-
31 The bidder shall bear all costs including bid solicitation documents fee (nominal so as to

cover printing/reproduction and mailing costs) and other costs associated with the
preparation and submission of its bid and the Procuring Entity will in no case be
responsible or liable for those costs, regardless of the conduct or outcome of the bidding
process.
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B.

BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

4.1

In addition to Invitation for Bids, Bid Solicitation Documents are those stated below

and should be read in conjunction with any Addendum/Corrigendum issued in accordance
with Sub- Clause 1B.6.1

IB.5

51

52

1

2" Instructions to Bidders & Bidding Data

Form of Bid & Schedules to Bid
Schedules to Bid comprise the

following:

0] Schedule A: Schedule of Prices

(i) Schedule B: Specific Works Data

(i) Schedule C: Works to be Performed by Subcontractors
(iv) Schedule D: Proposed Program of Works

W) Schedule E: Method of Performing Works

(i) Schedule F: Integrity Pact

3. Conditions of Contract & Contract Data

4. Standard Forms:
(i) Form of Bid Security
(i) Form of Performance Security
(iv) Form of Bank Guarantee for Advance Payment (N/A)

5. Specifications  (As per Bid Solicitation Documents/Notice Inviting EPADS)

o

Drawings, if any (As per Bid Solicitation Documents/Notice Inviting EPADS)
Clarification of Bid Solicitation Documents

A prospective bidder requiring any clarification(s) in respect of the Bid Solicitation
Documents may notify the Engineer/Procuring Entity at the Procuring Entity’s/Engineer’s

address indicated in the Bidding Data

The Engineer/Procuring Entity will respond to any request for clarification(s), which it
receives earlier than seven (7) days prior to the deadline for the submission of
Copies of the Enaineer’s/Procuring Entity’s response will be forwarded to
prospective bidders, at least five (5) days prior to dead line for submission of Bids,
have received the Bid Solicitation Documents including a description of the enquiry
without identifying its source.
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IB.6

[ BN

6.2

6.3

Amendment of Bid Solicitation Documents

At any time prior to the deadline for submission of Bids, the Procuring Entity may, for
any reason, whether at its own initiative or in response to a clarification(s) requested by a
prospective bidder, modify the Bid Solicitation Documents by issuing
addendum/corrigendum.

Any

addendum/corrigendum thus issued shall be part of the Bid

Documents pursuant to Sub- Clause 6.1 hereof, and shall be communicated in writing
to all buyers of the Bid Solicitation Documents.

To

afford prospective bidders reasonable time in which to take

addendum/corrigendum into account in preparing their Bids, the Procuring Entity may
its discretion extend the deadline for submission of

C. PREPARATION OFBIDS

IB.7 Language of Bid

7.1 The bid prepared by the bidder and all correspondence and documents relating to the Bid,
exchanged by the bidder and the Procuring Entity shall be written in the English
language, provided that any printed literature furnished by the bidder may be written in
another language so long as accompanied by an English translation of its pertinent
passages in which case, for purposes of interpretation of the Bid, the English translation shall

IB.8

8.1

govern.

Documents Comprising the Bid

The bid

@

(®)

©

()

®©

(f)
©

prepared by the bidder shall comprise the following components:

Covering Letter alongwith Single sealed envelope bearing address on the front &
back of the envelope of the Procuring Entity and the bidder respectively.

Form of Bid duly filled, signed and sealed, in accordance with Sub-
Clause 1B.14.3.

Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with Sub-
ClauselB14.3.

Bid Security furnished in accordance with Clause 1B.13 as well as bid
solicitation documents fee as per Clause IB 3.1, & KPPRA Notification
No0.S.R.0(14)/Vol: 1-24/2021-22 dated Peshawar the 10 + May 2022/6058-71 as
clarified in the NIT/BSD.

Power of Attorney in accordance with Sub-Clause 1B14.5.

Documentary evidence in accordance with Clause 1B.11
Documentary evidence in accordance with Clause 1B.12.
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1B.9
9.1

92

IB.10

10.1

10.2

10.3

IB.11

111

112

Sufficiency of Bid

Each bidder shall satisfy himself before bidding as to the correctness and sufficiency of his Bid
and of the rates and prices entered in the Schedule of Prices, which rates and prices shall except
in so far as it is otherwise expressly provided in the Contract, cover all hisobligations
under the Contract and all matters and things necessary for the proper completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the unit
rates and prices of the Works to be performed under the Contract. Unit rate offered for an item
shall be considered upto two significant decimal places for evaluation purposes by the
Procuring Entity. Prices in the Schedule of Prices shall be entered keeping in view the
instructions contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the
currency as stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications
Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the Contract if its

bid is accepted.

Bidder/Manufacturer must possess and provide evidence of its capability and

IB.12 experience as stipulated in Bidding Data and the Qualification Criteria stipulated in the

Bid Solicitation Documents.

Documents Establishing Works’ Conformity to Bidding Documents

12.
1

The documentary evidence of the Works’ conformity to the Bid Solicitation Documents
may be in the form of literature, drawings, and data, and the bidder shall
documentation as set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment and
references to brand names or catalogue numbers if any, designated by the Procuring
Entity/Procuring Officer in the Technical Provisions are intended to be descriptive only
and not restrictive if applicable as per Notice Inviting EPADS.
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IB.13 Bid Security

13.
1

Each bidder shall furnish, as part of his bid, a Bid Security as stipulated in Bidding Data in
the form of Call Deposit Receipt or a Bank Guarantee issued by a Scheduled Bank in
Pakistan, in favour of the Procuring Entity/Procuring Officer valid for a period up to
twenty eight (28) days beyond the bid validity date. The bid security shall be submitted
from the account of the bidder, who submits the bid. Any bid not accompanied
by an acceptable Bid Security shall be rejected by the Procuring Entity as non-
responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to
the successful bidder or on the expiry of validity of Bid Security whichever is earlier.

[“The bid security of successful bidder be retained with the Procuring Entity till
completion of the defect liability period and the amount of guarantee will be reduced by an
equivalent amount”.]:

The Bid Security may be forfeited:

@ if a bidder withdraws his bid during the period of bid validity; or

(b if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause

) 16.4 (b) hereof; or

in the case of a successful bidder, if he fails to:

©

0] furnish the required Performance Security in accordance with
Clause 1B.21, or

(iN) sign the Contract Agreement, in accordance with Sub-Clauses 1B.20.2
& 20.3.

IB.14 Validity of Bids, Format, Signing and Submission of Bid

141

142
143

144

Bids shall remain valid for the period stipulated in the Bidding Data after the date of
bid opening.

All Schedules to Bid are to be properly completed and signed.
No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If
any alteration be made or if these instructions be not fully complied with, the bid may be
rejected.
Each bidder shall prepare Original and number of copies specified in the Bidding Data
of the documents comprising the bid as described in Clause IB.8 and clearly mark them
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them,
the

3
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Inserted by KPPRA Notification No. KPPRA/M&E/Estt:/1-12/2017-18 dated April 05, 2018.
Substituted by KPPRA Notification No. KPPRA/M&E/Estt:/1-4/2016 dated May24, 2016.
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145

146

IB.15

151

15.2

153

154

155

original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies,
Photostats are also acceptable). This shall be indicated by submitting a written Power of
Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. All
pages of the bid shall be initialed and official seal be affixed by the person or persons
signing the bid.

The Bid shall be delivered in person, through courier service or sent by registered mail, or as
specifically instructed by the Procuring Entity otherwise, at the address to
Procuring Entity as given in Bidding Data.

D. SUBMISSION OFBID
Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Entity at the address provided in
Data/Notice Inviting EPADS not later than the time and date stipulated therein. In
event of the specified date for the submission of bids declared a holiday for
Procuring Entity, the Bids will be received up to the appointed time on the next working
day.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Entity after the deadline for submission prescribed in
Bidding Data/Notice Inviting EPADS will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Entity prior to the
deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in
forfeiture of the Bid Security pursuant to Sub-Clause 1B.13.5 (a).
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E, BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation

16.1

16.2

The Procuring Officer/Procuring Entity will open the bids, in the presence of bidders
or their representatives, who choose to attend, at the time, date, and venue stipulated
in the Bid Solicitation Documents/Notice Inviting EPADS.

The name of the bidder, bid modifications, discounts or withdrawals, presence of bid
security or affidavit as the case may be and the total amount of each bid and any
alternatives, if so permitted, shall be read out aloud and recorded, and a copy of the record
shall be made available to any bidder on request. The Procuring Entity will record the
minutes of the bid opening meeting. Bidders or their representatives, who choose to attend the
bid opening meeting, shall sign the attendance sheet.To assist in the examination,
evaluation and comparison of Bids the Engineer/Procuring Entity may, at its discretion,
ask the bidder for a clarification of its Bid. The request for clarification and the response

shall be in writing and no change in the price or substance of the Bid shall be sought,
offered or permitted.

16.3 (a) Prior to the detailed evaluation, pursuant to Sub-Clauses 1B.16.7 to 16.9, the

164

165

166

Engineer/Procuring Entity will determine the substantial responsiveness of eac h
bid to the Bid Solicitation Documents. For purpose of these Clauses, a
substantially responsive bid is one which conforms to all the terms and conditions o f
the Bid Solicitation Documents without material deviations. It will include to
determine the requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:
If the bidder does not accept the corrected amount of Bid, his Bid will be rejected,
and his Bid Security will be forfeited.

A Bid determined as substantially non-responsive will be rejected and will

not subsequently be made responsive by the bidder by correction of then on-
conformity.

Any minor informality or non-conformity or irregularity in a Bid, which does not
constitute a material deviation may be waived by Procuring Entity, provided such
waiver does not prejudice or affect the relative ranking of other bidders.

The Engineer/Procuring Entity will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to Sub-Clauses 1B.16.4 to 16.6 as per
requirements given hereunder. Bids will be evaluated for complete scope of works. The

prices will be compared on the basis of the Evaluated Bid Price pursuant to Sub-
Clause

16.7 herein below.
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(b)

16.8

169

It will be examined in detail whether the Works offered by the bidder complies
with the Technical Provisions of the Bid Solicitation Documents.

will be examined in detail whether the bids comply with the

commercial/contraca¢onditions of the Bid Solicitation Docum ents. It is expected

that no material deviation/stipulation shall be taken by the bidders.

Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Entity will determine for each bid in
addition to the Bid Price, the following factors (adjustments) in the manner and to the
extent indicated below to determine the Evaluated Bid Price:

M)
(ii)

(i

(iv

)

making any correction for arithmetic errors pursuant to Sub-Clause 16.4 hereof.

making an appropriate price adjustment for any other acceptable variation
or deviation.

making an appropriate price adjustment for deviations in terms of Payments
(if any and acceptable to the Procuring Entity).

discount, if any, offered by the bidders as also read out and recorded at the time
of bid opening.

Evaluation Methods

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods for
price adjustments will be followed:

M)

(i

(i
i)

Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical noncompliance will
be added to the Corrected Total Bid Price for comparison purposes only. The
adjustments will be applied taking the highest price quoted by other bidders being
evaluated in detail in their original Bids for corresponding item. In case of non-
availability of price from other bidders, the price will be estimated by the
Engineer/Procuring Entity.

Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of Contract, as
determined by the Engineer/Procuring Entity will be added to the Corrected
Total Bid Price for comparison purpose only. Adjustment for commercial
compliance will be added to the Corrected Total Bid Prices.

Price Adjustment for Deviation in Terms of
Payments Refer to Bidding Data
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IB.17 Process to be Confidential

171

17.2

Subject to Sub-Clause 1B.16.3 heretofore, no bidder shall contact Engineer/Procuring
Entity on any matter relating to its Bid from the time of the Bid opening to the time the bid
evaluation result is announced by the Procuring Entity. The evaluation result shall be
announced at least ten (10) days prior to award of Contract. The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids
evaluated.

Any effort by a bidder to influence Engineer/Procuring Entity in the Bid evaluation,  Bid
comparison or Contract Award decisions may result in the rejection of his Bid.
complaint, against any decision, action or omission in the procurement process till th
announcement of final results of the bids evaluation under Rule 45 of the KP Publi
Procurement Rules, 2014 may be made within ten (10) days of making it public in terms o
Rule 45 of the Rules ibid. Provided that no complaint shall lie against selection of
procurement method and decision to reject all tenders, quotations or proposals, as specifie
under the KPPRA Act, 2012, and KP Public Procurement Rules, 2014, respectively.

E. AWARD OF CONTRACT

IB.18. Post Qualification.

The Procuring Entity, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in supplier’s or contractor’s capacities, may require
the suppliers or contractors to provide information concerning their professional,
technical, financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefor in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities. It
will be based upon an examination of the documentary evidence of the bidders’

qualifications submitted under Clause IB.11, as well as such other information required in the
Bidding Documents.

IB.19 Award Criteria & Procuring Entity’s Right

19.
1

Subject to Sub-Clause 1B.19.2, the Procuring Entity will award the Contract to the bidder, whose

bid has been determined to be substantially responsive to the Bid Solicitation Documents, and
who has offered lowest responsive financial bid amongst technically responsive bids, provided
that such bidder has been determined to be qualified to satisfactorily perform the Contract in
accordance with the provisions of Clause 1B.18.

Notwithstanding Sub-Clause 1B.19.1, the Procuring Entity reserves the right to accept
reject any bid, and to annul the bidding process and reject all bids, at any time prior to
the acceptance of a bid or proposal under Rule 47(1) of the KP Public

Rules, 2014, without thereby incurring any liability to the affected bidders or
obligation to inform the affected bidders of the grounds for the Procuring Entity’s
except that the grounds for its rejection of all bids shall upon request be communicated,
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1B.20

20.1

20.2

20.3

IB.21

211

21.2

IB.22

to any bidder who submitted a bid, without justification of the grounds. Notice of
rejection of all the bids shall be given promptly to all the

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Entity, the
Procuring Entity will notify the successful bidder in writing (“Letter of Acceptance”)
that his bid has been accepted.

Within seven (7) days from the date of furnishing of acceptable Performance

under nditions of Contract, the Procuring Entity will send the successful bidder
t

incorporatina all aareements between the parties

The formal Agreement between the Procuring Entity and the successful bidder shall be
executed within seven (7) days of the receipt of Form of Contract Agreement by the
successful bidder from the Procuring Entity.

Performance Security

The successful bidder shall furnish to the Procuring Entity a Performance Security in the form
and the amount stipulated in the Conditions of Contract within a period of
fourteen (14) days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses
I1B.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security

Integrity Pact

in tha Rid Qnliritatinn Nnriimante far all nraciira mant rantracrte Eailiira tn nrovvida ciich

Integrity Pact shall make the bid non-responsive -


https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Entity before issuance of the Bid Solicitation
Documents. The following specific data for the Works to be tendered shall complement, amend or
supplement the provisions in the Instructions to Bidders. Wherever, there is a conflict, the provisions
herein shall prevail over those in the Instructions to Bidders).

Instructions to Bidders
Clause Reference

11 Name of Procuring Entity

Executive Engineer, Charsadda Irrigation Division Charsadda (Procuring Officer) on behalf
of Chief Engineer (South) Irrigation Department Peshawar.

Brief Description of Works
(As per Notice Inviting EPADS)

5.1 (a) Procuring Entity’s address:
Office of the Chief Engineer (South) Irrigation Department Warsak Road
Kababyan Peshawar

Phone N0.091-9212116 Fax:++9212652 Email:cesoutirr@gmail.com

b) Engineer’s address:

Office of the Executive Engineer, Charsadda Irrigation Division Charsadda
Mardan Road District Offices Charsadda.

Phone N0.091-9220499 Email:charsaddairrigation@yaoo.com

10.3 Bid shall be quoted entirely in Pak. Rupees (Above/Below) on applicable schedule and
non-Schedule items. The payment shall be made in Pak. Rupees for work done on release of
funds, subject to fulfillment of Codal formalities, Technical Sanction, Agreement Sanction,
complying of Material & Technical specification.

112 The bidder/manufacturer has the financial, technical and production capability necessary to
perform the Contract i.e Registration with PEC in relevant category & financial limit as noted
in Notice Inviting EPADS and Bid Solicitation Documents, Registration with
KPPRA, Enlistment with works Department Khyber Pakhtunkhwa, has been issued
EPADS Login & password.



https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

121

131

141

144

146

151

@ Essential technical specification as per documents at the following link are
Required:
https:/www.finance.gkp.pk/attacments/032b21c0a37611cca4cOb55aac984a07/d
ownload (Technical Specification on MRS 2025 Ist Bi Annual)

Essential Material specification as per document at te following link are required:
https:/www,finance.gkp.pk/attacments/0332b21c0a37611ecade0b55aac984a07/d
ownload (Material Specification on MRS 2025 Ist Bi Annual)

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

Amount of Bid Security
2% of the estimated cost as per KPPRA Rules and subsequent SRO’s /

Notice Inviting EPADS.
Period of Bid Validity
120 days

Number of Copies of the Bid to be Submitted

One original
(@) Procuring Entity's Address for the Purpose of Bid Submission

Office of the Executive Engineer, Charsadda Irrigation Division Mardan Road District Offices
Charsadda.
Deadline for Submission of Bids

As per Notice Inviting EPADS.

Venue, Time, and Date of Bid Opening
As per Notice Inviting EPADS


https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

16.9

Responsiveness of

Bids

(i)
(i)
(iii
)

(iv

)

V)
(vi)
(vii

)

(vii

i)

(ix)

the Bid is valid till required period,
the Bid prices are firm during currency of contract (if it is a fixed price bid)
completion period offered is within specified limits,
the Bidder/Manufacturer is eligible to Bid and possesses the requisite
experience, capability and qualification (As per BSD and Notice Inviting
EPADS)
the Bid does not deviate from basic technical requirements and
the Bids are generally in order, etc.
The bidder shall submit the bids in sealed envelopes on or before the
deadline (As per Notice Inviting EPADS).
The bidder shall submit their bids through leading/reliable Courier Service
providers on or before the deadline alongwith required documents as per
Notice Inviting EPADS/BSD. The affixed labels of the Courier Service
provider may be authenticated for tracking. Fake Courier affixed labels and
delivery shall be processed as per law and would not be considered.
Delays in the Courier delivery, or delivery of a bid to the wrong office or due to
any other reason, shall not accepted as an excuse for failure to deliver a

bid at the proper place and time. It shall be the bidder’s
responsibility to determine the manner in which timely delivery of his bid
will be accomplished by a leading/reliable Courier Service provider.

Price Adjustment:

(iii)

Price Adjustment for Deviations in Terms of Payment

If a bid deviates from the terms of payment/payment conditions as
specified in the Conditions of Contract and if such deviation is considered
acceptable to the Procuring Entity, mark-up earned for any earlier
payments involved in the terms outlined in the Bid as compared to those
stipulated in the Conditions of Contract shall be calculated at the mark-up
rate per annum (insert rate) and shall be added to the Corrected Total Bid
Price for comparison purposes only.
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID

(LETTER OF OFFER)

Bid Reference No.

(Name of Works)
To:
Gentlemen,
1 Having examined the Bidding Documents including Instructions to Bidders,

Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if
any, Schedule of Prices and Addenda Nos.

for the execution of the  above-named Works,
we, the undersigned, being a company doing business under the name of and
address

and being duly
incorporated under the laws of Pakistan hereby offer to execute and complete
such Works and remedy any defects therein in conformity with the said
Documents including Addenda thereto for the Total Bid Price of Rs
(Rupees ) or such
other sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid,
we submit herewith a Bid Security in the amount of

drawn in your favour or made payable to you
and valid for a period of twenty eight (28) days beyond the period of validity of
Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver and
complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding contract
between us.

We undertake, if our Bid is accepted, to execute the Performance Security
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referred to in Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of
figures or arrangement with any other person or persons making a bid for the
Works.

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in BlIock Capitals)

(Seal)

Address

Witness:

(Signature)

Name: NIC No.

Address:
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[SCHEDULES TO BID INCLUDE THE FOLLOWING:

~ Schedule A to Bid: Schedule of Prices
— Schedule B to Bid: Specific Works Data

Schedule C to Bid: Works to be performed by Subcontractors

Schedule D to Bid: Proposed Program of Works

1

Schedule E to Bid: Method of Performing Works

1

Schedule F to Bid: Integrity Pact]

1
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SCHEDULE -ATOBID

SCHEDULE OF PRICES

Sr. No. Page No.
1 Preamble to Schedule of Prices 29
2. Schedule of Prices 31

*(a) Summary of Bid Prices

* (b) Detailed Schedule of Prices

*[To be prepared by the Engineer/Procuring Entity]
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SCHEDULE - A TO BID

PREAMBLE TO SCHEDULE OF PRICES
1. General
1.1The Schedule of Prices shall be read in conjunction with the Conditions of
Contract, Contract Data together with the Specifications and Drawings, if

any.

1.2 The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of

works.
2. Description
2.1 The general directions and descriptions of works and materials are no

necessarily repeated nor summarized in the Schedule of
References to the relevant sections of the Bid Solicitation
shall be made before entering prices against each item in the

of Prices.

3. Units & Abbreviations

3.1 Bloliitsitafiomd2ascremesit, skyhh mols @ydvithbtheiSistesnebaieessatbrial the
(SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Entity).

4. Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of Contract,
the rates and amounts entered in the Schedule of Prices shall be the rates at
which the Contractor shall be paid and shall be the full inclusive value of
the works set forth or implied in the Contract; except for the amounts
reimbursable, if any to the Contractor under the Contract.

4.2 Unless otherwise stipulated in the Contract Data, the rates and prices
entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

4.4 The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the Schedule of Prices, and where no
items are provided, the cost shall be deemed to be distributed
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SCHEDULE - A TO BID

among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Entity when
executed and shall be deemed covered by the rates and prices for other
items in the Schedule of Prices.

45 @ The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Procuring Entity may modify as appropriate)

4.6 The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

5. Bid Prices

5.1Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Procuring Entity in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects to
incur the performance of the Works and shall include all such costs in the
rates and amounts entered in the Schedule of Prices.

5.2 Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

6. Provisional Sums

6.1Provisional Sums included and so designated in the Schedule of Prices if
any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Procuring Entity. The Contractor will only
receive payment in respect of Provisional Sums if he has been
instructed by the Engineer/Procuring Entity to utilize such sums.
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SCHEDULE -A TOBID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

Bill | Description ~ Total Amount (RS)

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid)
_( In words).
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SCHEDULE - A TOBID

SCHEDULE OF PRICES

ltem

Description

Quantity |

Unit Rate(Rs)

Total Amount (Rs)

_Total (to be carried to Summary of Bid Price)
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SCHEDULE -B TO BID

*SPECIFIC WORKS DATA

THE CONTRACTOR SHALL FOLLOW MATERIAL SPECIFICATIONS AS PER
https:/www.finance.gkp.pk/attachments/032b21c0a37611ecad4c0b55aac984a07/download
(Material Specification on MRS 2025 Ist Bi Annual)

THE CONTRACTOR SHALL FOLLOW TECHNICAL SPECIFICATIONS AS PER:
https://www.finance.gkp.pk/attacments/032b21c0a37611eca4de0b55aac984a07/download
(Technical Specification on MRS 2025 Ist Bi Annual)

FOR SCHEDULE ITEMS & INDUSTRY STANDARDS SHALL BE
ADOPTED/FOLLOWED FOR NON-SCHEDULE ITEMS.

*(Note: The Procuring Entity shall spell out the information & data required to be filled out
by the bidder and to furnish complementary information).
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SCHEDULE -CTOBID

WORKS TO BE PERFORMED BY SUBCONTRACTORS

The bidder will do the work with his own forces except the work listed below which
he intends to sub-contract.

Items of Works Name and address of Statement of

to be Sub-Contracted Sub-Contractors similar works
previously executed
(attach evidence)

Note:

1 No change of Sub-Contractors shall be made by the bidder without prior
approval of the Procuring Entity.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Procuring Entity’s judgment shall be
final as to the evaluation of the experience of Sub-Contractors submitted by the
bidder.

3. Statement of similar works shall include description, location & value of

works, year completed and name & address of the clients.
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SCHEDULE -D TOBID

PROPOSED PROGRAM OF WORKS

Bidder shall provide a program in a bar-chart showing the sequence of work items by which he
proposes to complete the Works of the entire Contract. The program should indicate the
sequence of work items and the period of time during which he proposes to complete the Works
including the activities like designing, schedule of submittal of drawings, ordering and
procurement of materials, manufacturing, delivering, construction of civil works, erection,
testing and commissioning of Works to be supplied under the Contract.
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SCHEDULE -ETOBID
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

e The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

e A list of all major items of constructional and erectional plant, tools and vehicles
proposed to be used in delivering/carrying out the Works at Site

e The procedure for installation of equipment and transportation of equipment
and materials to the site.

¢ Organization chart indicating head office & field office personnel involved in
management, supervision and engineering of the Works to be done under the Contract.
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SCHEDULE -FTOBID

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION, AND BROKERAGE ETC. PAID IN
WORKS CONTRACTS

Contract No.
Contract Value: Dated
Contract Title:

....................................... [name of the Bidder] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Khyber Pakhtunkhwa or any administrative subdivision or
agency thereof or any other entity owned or controlled by Government of Khyber
Pakhtunkhwa through any corrupt business practice.

Without limiting the generality of the foregoing, [name of the Bidder] represents and warrants that
it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given
or agreed to give and shall not give or agree to give to anyone within or outside Pakistan
either directly or indirectly through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as
consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from
Government of Khyber Pakhtunkhwa , except that which has been expressly declared pursuant
hereto.

[name of the Bidder] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoKP and has not
taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of the Bidder] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to GoKP under any law, contract or
other instrument, be voidable at the option of GoKP.

Notwithstanding any rights and remedies exercised by GoKP in this regard, [name of the
Bidder] agrees to indemnify GoKP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoKP in an amount equivalent to ten
time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
the Bidder] as aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoKP.

Name of the Procuring Entity: .................. Name of the Bidder: ............
Signature: .........ocoeiieninn.n. Signature: ......ooeiii i

[Seal] (32) [Seal]


https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

CONDITIONS OF CONTRACT


https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

TABLE OF CONTENTS
CONDITIONS OF CONTRACT

Clause No. Description Page No.
1 General Provisions 40
2. The Procuring Entity 42
3. Engineer’s /Procuring Entity’s Representatives 42
4. The Contractor 43
5. Design by Contractor 43
6. Procuring Entity’s Risks 44
7. Time for Completion 45
8. Taking Over 45
9. Remedying Defects 46
10. Variations And Claims 46
11. Contract Price And Payment 47
12. Default 49
13. Risks And Responsibilities 50
14. Insurance 51
15. Resolution of Disputes 51
16. Integrity Pact 52



https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

11

111

112

113

114

115

116

117

118

119

111
0

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions
In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the
Contract Data.

“Specifications” means the document as listed in the Contract Data, including

Procuring Entity’s requirements in respect of design to be carried out by the
Contractor (if any), and any Variation to such document.

“Drawings” means the Procuring Entity’s drawings of the Works as listed in the
Contract Data, and any Variation to such drawings.

Persons

“Procuring Entity” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the Contractor)
any assignee.

“Contractor” means the person named in the Contract Data and the legal successors in
title to this person, but not (except with the consent of the Procuring Entity) any
assignee.

“Party” means either the Procuring Entity or the Contractor.

Dates, Times and Periods

“Commencement Date” means the date fourteen (14) days after the date the Contract
comes into effect or any other date named in the Contract Data.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments

“Cost” means all expenditure properly incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overheads and similar charges
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111

111

111

111

1.1.15

111

111

111

111

112

1.2

1.3

but does not include any allowance for profit.
Other Definitions
“Contractor’s Equipment” means all machinery, apparatus and other things required
for the execution of the Works but does not include Materials or Plant intended to
form part of the Works.

“Country ” means the Islamic Republic of Pakistan.

“Province” means Khyber Pakhtunkhwa.

“Procuring Entity’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of the
Works.

“Site” means the places provided by the Procuring Entity where the Works are to be
executed, and any other places specified in the Contract as forming part of the Site.

“Variation” means a change which is instructed by the Engineer/Procuring Entity
under Sub-Clause 10.1.

‘Works” means any or all the works whether Supply, Installation, Construction etc.
and design (if any) to be performed by the Contractor including temporary works and
any variation thereof.

“Engineer” means the person, if any, notified by the Procuring Entity to act as
Engineer for the purpose of the Contract and named as such in Contract Data.

Interpretation
Words importing persons or parties shall include firms and organizations. Words

importing singular or one gender shall include plural or the other gender where the
context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. If an ambiguity or discrepancy is found in the documents, the priority of the
documents shall be in accordance with the order as listed in the Contract Data.
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1.4

15

1.6

2.1

2.2

2.3

2.4

3.1

Law

The law of the Contract is the relevant Law of Khyber Pakhtunkhwa Province,
Communications

All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall
give all notices and pay all fees and other charges in respect of the Works.

THE PROCURING ENTITY

Provision of Site

The Procuring Entity shall provide the clear Site, and right of access thereto at the
times stated in the Contract Data.

Permits etc.

The Procuring Entity shall, if requested by the Contractor, assist him in applying
for permits, licences or approvals which are required for the Works.

Engineer’s/Procuring Entity’s Instructions

The Contractor shall comply with all instructions given by the Procuring Entity or the
Engineer, if notified by the Procuring Entity, in respect of the Works including the
suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Procuring Entity
shall affect the Contractor’s obligations.

ENGINEER’S/PROCURING ENTITY’'S REPRESENTATIVES

Authorized Person

The Procuring Entity shall appoint a duly authorized person to act for him and on his
behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor as soon
as he is so appointed. In either case the Procuring Entity shall notify the
Contractor, in writing, the precise scope of the authority of such authorized person at
the time of his appointment.
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3.2

4.1

4.2

4.3

4.4

5.1

Engineer’s/Procuring Entity’s Representative

The name and address of Engineer’s/Procuring Entity’s Representative is given in
Contract Data. However the Contractor shall be notified by the Engineer/Procuring
Entity, the delegated duties and authority before the Commencement of Works.

THE CONTRACTOR
General Obligations

The Contractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant and
Contractor’s Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the
execution of work and to receive instructions on behalf of the Contractor but only
after obtaining the consent of the Procuring Entity for such appointment which consent
shall not be unreasonable withheld by the Procuring Entity. Such authorized
representative may be substituted/replaced by the Contractor at any time during the
Contract Period but only after obtaining the consent of the Procuring Entity as
aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor shall
not subcontract any part of the Works without the consent of the Procuring Entity.

Performance Security.

The Contractor shall furnish to the Procuring Entity within fourteen (14) days after receipt of

Letter of Acceptance, a Performance Security in the form, amount, and validity stipulated in

the Conditions of Contract. The Performance Guarantee shall be of an amount not exceeding

10% of the Contract Price prescribed in Bid Solicitation Documents/ Letter of Acceptance. Such

guarantee shall be acceptable in any of the following forms:

@) bank guarantee from any Scheduled Bank in Pakistan or

) bank guarantee from a bank located outside Pakistan duly counter-guaranteed by a
Scheduled Bank in Pakistan.

DESIGN BY CONTRACTOR
Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Procuring
Entity all designs prepared by him. Within fourteen (14) days of receipt the
Engineer/Procuring Entity shall notify any comments or, if the design submitted is not in
accordance with the Contract, shall reject it stating the reasons. The
Contractor shall not construct any element of the Works designed by him within
fourteen (14) days after the design has been submitted to the Engineer/Procuring
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5.2

6.1

Entity or which has been rejected. Design that has been rejected shall be promptly
amended and resubmitted. The Contractor shall resubmit all designs commented on
taking these comments into account as necessary.

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this
Clause, both of which shall be fit for the intended purposes defined in the
Contract and he shall also remain responsible for any infringement of any patent or
copyright in respect of the same. The Engineer/Procuring Entity shall be responsible
for the Specifications and Drawings.

PROCURING ENTITY’S RISKS
The Procuring Entity’s Risks

The Procuring Entity’s Risks are:-

@)  war, hostilities (whether war be declared or not), invasion, act of foreign
enemies, within the Country;

b)  rebellion, terrorism, revolution, insurrection, military or usurped power,
or civil war, within the Country;

C)  riot, commotion or disorder by persons other than the Contractor’s personnel
and other employees including the personnel and employees of Sub-
Contractors, affecting the Site and/or the Works;

d)  lonizing radiations, or contamination by radio-activity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic
explosive, or other hazardous properties of any explosive nuclear
assembly or nuclear component of such an assembly, except to the extent to
which the Contractor/Sub-Contractors may be responsible for the use of any
radio-active material,

€)  Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

f) use or occupation by the Procuring Entity of any part of the Works, except as
may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and
drawings of any part of the Works by the Procuring Entity’s personnel or by
others for whom the Procuring Entity is responsible;

h)  asuspension under Sub-Clause 2.3 unless it is attributable to the
Contractor’s failure; and

i) physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, for which the
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7.1

7.2

7.3

7.4

8.1

8.2

Contractor immediately notified to the Procuring Entity and accepted by the
Procuring Entity.

TIME FOR COMPLETION
Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
proceed expeditiously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Program

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Entity a program for the Works in the form stated in the
Contract Data.

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Procuring Entity/Engineer of any event(s) falling within
the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the

Procuring Entity/Engineer for a reasonable extension in the time for the completion

of Works. Subject to the aforesaid, the Procuring Entity/Engineer shall determine
such reasonable extension in the time for the completion of Works as may be
justified in the light of the details/particulars supplied by the Contractor in
connection with the such determination by the Procuring Entity/Engineer within
such period as may be prescribed by the Procuring Entity/Engineer for the same; and
the Procuring Entity shall extend the Time for Completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Procuring Entity for such failure shall be to pay the
amount stated in the Contract Data for each day for which he fails to complete the
Works.

TAKING-OVER
Completion

The Contractor may notify the Engineer/Procuring Entity when he considers that
the Works are complete.

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Procuring Entity/Engineer shall either takeover the completed Works
and issue a Certificate of Completion to that effect or shall notify the Contractor his
reasons for not taking-over the Works. While issuing the Certificate
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9.1

9.2

10.

of Completion as aforesaid, the Procuring Entity/Engineer may identify any
outstanding items of work which the Contractor shall undertake during the
Maintenances Period.

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of
the Certificate of Completion carry out, at no cost to the Procuring Entity, repair and
rectification work which is necessitated by the earlier execution of poor quality of
work or use of below specifications material in the execution of Works and which is
so identified by the Procuring Entity/Engineer in writing within the said period. Upon
expiry of the said period, and subject to the Contractor’s faithfully performing his
aforesaid obligations, the Procuring Entity/Engineer shall issue a Maintenance
Certificate whereupon all obligations of the Contractor under this Contract shall
come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Procuring Entity to carry out all necessary works at

the Contractor’s cost. However, the cost of remedying defects not attributable to the

Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Procuring Entity may give instruction as to the uncovering and/or
testing of any work. Unless as a result of an uncovering and/or testing it is
established that the Contractor’s design, Materials, Plant or workmanship are not in

accordance with the Contract, the Contractor shall be paid for such uncovering
and/or testing as a Variation in accordance with Sub-Clause 10.2.

VARIATIONS AND CLAIMS

Right to Vary

The Procuring Entity/Engineer may issue Variation Order(s) in writing. where for
any reason it has not been possible for the Procuring Entity/Engineer to issue such
Variations Order(s), the Contractor may confirm any verbal orders given by the
Procuring Entity/Engineer in writing and if the same are not refuted/denied by the

Procuring Entity/Engineer within seven (7) days of the receipt of such confirmation the
same shall be deemed to be a Variation Orders for the purposes of this Sub- Clause.

Valuation of Variations
Variations shall be valued as follows:
a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or
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104.

105

11.

0) in the absence of appropriate rates, the rates in the Contract shall be used
as the basis for valuation, or failing which

d) at appropriate new rates, as may be agreed or which the
Engineer/Procuring Entity considers appropriate, or

€) if the Engineer/Procuring Entity so instructs, at day work rates set out in the
Contract Data for which the Contractor shall keep records of hours of labour
and Contractor’s Equipment, and of Materials, used.

Early Warning

The Contractor shall notify the Engineer/Procuring Entity in writing as soon as he is
aware of any circumstance which may delay or disrupt the Works, or which may give
rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Procuring Entity being unable to keep all relevant records or not taking
steps to minimize any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Entity’s Risks, the
Contractor shall be entitled to the amount of such Cost. If as a result of any
Procuring Entity’s Risk, it is necessary to change the Works, this shall be dealt with as a
Variation subject to Contractor’s notification for intention of claim to the
Engineer/Procuring Entity within fourteen (14) days of the occurrence of cause.

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Entity an itemized make-up of
the value of variations and claims within twenty eight (28) days of the instruction or
of the event giving rise to the claim. The Engineer/Procuring Entity shall check and if
possible agree the value. In the absence of agreement, the Procuring Entity shall
determine the value.

CONTRACT PRICE AND PAYMENT
@ Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other terms of the
Contract, shall, subject to Clause 7.4 of Conditions of Contract (CoC) be
paid by the Procuring Entity to the Contractor within 30 days after such
Interim Payment Certificate has been jointly verified by Procuring Entity
and Contractor, or, in the case of the Final Certificate referred to in Sub
Clause 11.5 of CoC, within 60 days after such Final
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Payment Certificate has been jointly verified by Procuring Entity and
Contractor; Provided that the Interim Payment shall be caused in 42 days and
Final Payment in 60 days in case of foreign funded project. In the event
of the failure of the Procuring Entity to make payment within the times
stated, the Procuring Entity shall pay to the Contractor
compensation at the 28 days rate of KIBOR+2% per annum in local
currency and LIBOR+1% for foreign currency, upon all sums unpaid from
the date by which the same should have been paid. The provisions of this
Sub-Clause are without prejudice to the Contractor’s entitlement under
Clause 12.2 CoC.

(b) Valuation of the Works
The Works shall be valued as provided for in the Contract Data, subject
to Clause 10.

Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) the value of the Works executed; and

b) The percentage of the value of Materials and Plant reasonably delivered to
the Site, as stated in the Contract Data, subject to any additions or
deductions which may be due.

The Contractor shall submit each month to the Engineer/Procuring Entity a
statement showing the amounts to which he considers himself entitled.

Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer / Procuring Entity
shall verify the same and within a period not exceeding thirty (30) days from the said
date of submission by the Contractor, the Procuring Entity shall pay to the
Contractor the sum verified by the Engineer less retention money at the rate stated in
the Contract Data.

Retention

Retention money shall be paid by the Procuring Entity to the Contractor within
fourteen (14) days after either the expiry of the period stated in the Contract Data, or
the remedying of notified defects, or the completion of outstanding work, all as
referred to in Sub-Clause 9.1, whichever is the later.

Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance
Certificate the Contractor shall submit a final account to the Engineer to verify and
the Engineer shall verify the same within fourteen (14) days from the date of
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submission and forward the same to the Procuring Entity together with any
documentation reasonably required to enable the Procuring Entity to ascertain the
final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the
Engineer, the Procuring Entity shall pay to the Contractor any amount due to the
Contractor. While making such payment the Procuring Entity may, for reasons to be
given to the Contractor in writing, withhold any part or parts of the verified
amount.

Currency

Payment shall be in the currency stated in the Contract Data.
DEFAULT

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Procuring Entity or fails to proceed expeditiously and
without delay, or is, despite a written complaint, in breach of the Contract, the
Procuring Entity may give notice referring to this Sub-Clause and stating the
default.

If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Procuring Entity’s notice, the Procuring Entity
may by a second notice given within a further twenty one (21) days, terminate the
Contract. The Contractor shall then demobilize from the Site leaving behind any
Contractor’s Equipment which the Procuring Entity instructs, in the second notice, to
be used for the completion of the Works at the risk and cost of the Contractor.

Default by Procuring Entity

If the Procuring Entity fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not remedied
within fourteen (14) days after the Procuring Entity’s receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring
Entity’s receipt of the Contractor’s notice, the Contractor may by a second notice
given within a further twenty one (21) days, terminate the Contract. The Contractor
shall then demobilize from the Site.

Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by
notice terminate the Contract immediately. The Contractor shall then demobilize
from the Site leaving behind, in the case of the Contractor’s insolvency, any
Contractor’s Equipment which the Procuring Entity instructs in the notice is to be
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used for the completion of the Works.
Payment upon Termination
After termination, the Contractor shall be entitled to payment of the unpaid balance of

the value of the Works executed and of the Materials and Plant reasonably
delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause10.4,
b) any sums to which the Procuring Entity is entitled,
0) if the Procuring Entity has terminated under Sub-Clause 12.1 or 12.3, the

Procuring Entity shall be entitled to a sum equivalent to twenty percent
(20%) of the value of parts of the Works not executed at the date of the
termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the
Contractor shall be entitled to the cost of his demobilization together with a
sum equivalent to ten percent (10%) of the value of parts of the Works not
executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the
notice of termination.

RISKS ANDRESPONSIBILITIES

Contractor’'s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of
the Works from the Commencement Date until the date of the Procuring
Entity’s/Engineer’s issuance of Certificate of Completion under Sub-Clause 8.2.
Responsibility shall then pass to the Procuring Entity. If any loss or damage happens
to the Works during the above period, the Contractor shall rectify such loss
or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Entity’s Risks,
the Contractor shall indemnify the Procuring Entity, or his agents against all claims
loss, damage and expense arising out of the Works.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Entity
immediately. If necessary, the Contractor may suspend the execution of the Works
and, to the extent agreed with the Procuring Entity demobilize the Contractor’s
Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give
notice of termination which shall take effect twenty eight (28) days after the giving
of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
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15.

balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause10.4,
b) the cost of his demobilization, and
C) less any sums to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE
Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in
the amounts and naming as insured the persons stipulated in the Contract Data
except for items (a) to (e) and (i) of the Procuring Entity’s Risks under Sub- Clause
6.1. The policies shall be issued by insurers and in terms approved by the Procuring
Entity. The Contractor shall provide the Engineer/Procuring Entity with evidence
that any required policy is in force and that the premiums have been paid.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in
the previous Sub-Clause, or fails to provide satisfactory evidence, policies or
receipts, the Procuring Entity may, without prejudice to any other right or remedy,
effect insurance for the cover relevant to such as a default and pay the premiums due
and recover the same plus a sum in percentage given in Contractor Data from any
other amounts due to the Contractor.

RESOLUTION OFDISPUTES
Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Entity and the
Contractor in connection with the Works, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state that it is made pursuant to this Clause. No later than the
twenty eight (28) days after the day on which he received such reference, the
Engineer shall give notice of his decision to the Procuring Entity and the
Contractor. Unless the Contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the Work with all due
diligence, and the Contractor and the Procuring Entity shall give effect forthwith to
every such decision of the Engineer unless and until the same shall be revised, as
hereinafter provided in an arbitral award.
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16

16.1

Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer or if no decision is given
within the time set out in Sub-Clause 15.1 here above, the Party may give notice of
dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the
decision or the expiry of the time for the decision. If no notice of dissatisfaction is
given within the specified time, the decision shall be final and binding on the
Parties. If notice of dissatisfaction is given within the specified time, the decision
shall be binding on the Parties who shall give effect to it without delay unless and until
the decision of the Engineer is revised by an arbitrator.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules
made thereunder and any statutory modifications thereto. Any hearing shall be held at
the place specified in the Contract Data and in the language referred to in Sub- Clause
1.5.

Resolution of Dispute in Absence of the Engineer.

In case no Engineer has been appointed, the dispute, if any, between the Procuring
Entity and the Contractor in connection with the Works, shall first be tried to be
resolved amicably. In case the dispute could not be resolved amicably, it shall be
settled as per provision of Arbitration Act-1940.

INTEGRITY PACT

If the Contractor, or any of his Sub-Contractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-F to his Bid, then the Procuring Entity shall be entitled to:

@

(b)
©

recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or
any of his Sub-Contractors, agents or servants;

terminate the Contract; and
recover from the Contractor any loss or damage to the Procuring Entity as a result of

such termination or of any other corrupt business practices of the Contractor or any
of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor
shall demobilize from the Site leaving behind Contractor’s Equipment which the
Procuring Entity instructs, in the termination notice, to be used for the completion of the
Works at the risk and cost of the Contractor. Payment upon such termination shall be
made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having
deducted the amounts due to the Procuring Entity under Sub-Para (a) and (c) of this
Sub-Clause.
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CONTRACT DATA

( N ote: Except where otherwise indicated, all Contract Data should be filled in by the
Procuring Entity prior to issuance of the Bid Solicitation Documents)

Sub-Clauses of Conditions of Contract

113 Procuring Entity’s Drawings, if any
As per PC-land T.S.

114 The Procuring Entity means

Executive Engineer, Charsadda Irrigation Division Charsadda
(Procuring Officer) on behalf of Chief Engineer (South) Irrigation
Department Peshawar.

115
The Contractor means

MS Govt: Contractor.

117

Commencement Date means the date of issue of Engineer’s Notice to Commence
which
119  shall be issued within fourteen (14) days of the signing of the Contract Agreement.

Time for Completion As per PC-I Phasing (Subject to availability of fund)
1.1.20 Engineer (if appointed)

Executive Engineer, Charsadda Irrigation Division Charsadda.

13 Documents forming the Contract listed in the order of priority:

(@  The Contract Agreement
() Letter of Acceptance
() The completed Form of Bid

(d) Contract Data
Conditions of Contract

E:)) The completed Schedules to Bid including Schedule of Prices
© The Drawings, if any
(ﬁ) The Specifications

(The Procuring Entity may add, in order of priority, such other documents as form part of the
Contract. Delete the document, if not applicable)

21 Provision of Site: On the Commencement Date by the Sub-Divisional
Officer (Concerned)

31  Authorized person :Executive Engineer, Charsadda Irrigation Division Carsadda.
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32

44

5.1

7.2

74

91

10.2

111

Name and address of Engineer’s/Procuring Entity’s representative
Executive Engineer, Charsadda Irrigation Division, Charsadda on behalf of
Chief Engineer (South) Irrigation Department Peshawar.
Performance Security:

As per KPPRA Act/Rules

Requirements for Contractor’s design
(if

any):
Specification Clause No’s ----NIL-----

Program:

Time for submission: Within fourteen (14) days* of the Commencement
Date.

Form of program: (Bar Chart/CPM/PERT or other)

Amount payable due to failure to complete shall be % per day up to a maximum of

(10%) * of sum stated in the Letter of Acceptance

(Usually the liquidated damages are set between 0.05 percent and 0.10 percent per
day.)

Period for remedying defects

90 days after measurement date.

® Variation procedure: As per work progress and site situation
*(@ Terms of Payments: As per work done & availability of fund
Payment of Contract Price shall be made in the following manners:

Payment-of Contract Price-shall-be-made-in-the following-manner-—

10 06 0f Contra Price shall-be paid—a intere ee—mobi



https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

*(b) Valuation of the Works*:

112

113

116

()

) Lump sum price (details), or
i) Lump sum price with schedules of rates (details), or
iii) Lump sum price with bill of quantities (details), or

iv) Re-measurement with estimated/bid quantities in the Schedule of

Prices (details), or/and

v) Cost reimbursable (details)

Percentage of value of Materials and Plant( for day work if
applicable)

Materials eighty (80%)*

Plant ninety (90%)*

Percentage of retention: Eight (08%)

Currency of payment: Pak. Rupees

Insurances: (Not applicable)

Type of cover

The Works

Amount of cover

The sum stated in the Letter of Acceptance plus fifteen percent (15%)

Type of cover

Contractor’s Equipment:

Amount of cover

Full replacement cost

* (Procuring Entity to amend as appropriate)
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153

Type of cover
Third Party-injury to persons and damage to property
Rs.200000/-

(The minimum amount of third party insurance should be assessed by the
Procuring Officer/Procuring Entity and entered).

Workers:
Rs.200000

O\l x
UticT Cuver .

(In each case name of insured is Contractor and Procuring Officer/Procuring
Entity)
Amount to be recovered (Not applicable)

Premium plus percent ( %).

Arbitration

Place of Arbitration: The Grievance redressal mechanism as per KPPRA shall
be applicable, only and place shall be Peshawar, Khyber Pakhtunkhwa

* (Procuring Entity to specify as appropriate)
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STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In case
the bidder chooses to issue a bond for accompanying his bid or performance of contract or receipt
of advance, the relevant format shall be tailored accordingly without changing the spirit of the
Forms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)
Guarantee No.
Executed on
(Letter by the Guarantor to the Procuring Entity)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:

Name of Principal (Bidder) with

address:

Penal Sum of Security (express in words and
figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal, we the Guarantor above-named are held and firmly bound unto the

, (hereinafter called The “Procuring
Entity”) in the sum stated above, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Procuring

Entity; and

WHEREAS, the Procuring Entity has required as a condition for considering the said Bid that the
Principal furnishes a Bid Security in the above said sum to the Procuring Entity, conditioned as
under:

¢ that the Bid Security shall remain valid for a period of twenty eight (28) days beyond
) the period of validity of the bid;
that in the event of;

@) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 16.4 (b) of Instructions to Bidders, or

© failure of the successful bidder to

( furnish the required Performance Security, in accordance with Sub-
) Clause IB-21.1 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with Sub-
Clauses 1B-20.2 & 20.3 of Instructions to Bidders,

the entire sum be paid immediately to the said Procuring Entity for delayed
completion and not as penalty for the successful bidder's failure to perform.

(53)
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NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract Agreement with the
said Procuring Entity in accordance with his Bid as accepted and furnish within fourteen
(14) days of receipt of Letter of Acceptance, a Performance Security with good and sufficient
surety , as may be required, upon the form prescribed by the said Procuring Entity for the
faithful performance and proper fulfilment of the said Contract or in the event of non-
withdrawal of the said Bid within the time specified then this obligation shall be void and of no
effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Entity the said sum
stated above upon first written demand of the Procuring Entity without cavil or argument and
without requiring the Procuring Entity to prove or to show grounds or reasons for such demand,
notice of which shall be sent by the Procuring Entity by registered post duly addressed to the
Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract Agreement and to
furnish the requisite Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Guarantor shall pay without objection the sum stated above
upon first written demand from the Procuring Entity forthwith and without any reference to the
Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its
seal on the date indicated above, the name and seal of the Guarantor being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing
body.

Guarantor (Bank)

Witness: 1.Signature
1 2.Name _
3.Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
(Letter by the Guarantor to the Procuring Entity)

Name of Guarantor (Scheduled Bank in Pakistan) with

address:

Name of Principal (Contractor)with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto the

(hereinafter called the
Procuring Entity) in the penal sum of the amount stated above, for the payment of which sum well
and truly to be made to the said Procuring Entity, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by thesepresents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted
the Procuring Entity's above said Letter of Acceptance  for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of
the said Documents and any extensions thereof that may be granted by the Procuring Entity, with or
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of
any and all modifications of the said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void;
otherwise to remain in full force and virtue till all requirements of Clause 9, Remedying Defects,
of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of
any liability attaching to us under this Guarantee that the claim for payment in writing shall be
received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Procuring Entity without delay upon the Procuring Entity's first written demand without cavil or
arguments and without requiring the Procuring Entity to prove or to show grounds or reasons for
such demand any sum or sums up to the amount stated above, against the Procuring Entity's
written declaration that the Principal has refused or failed to perform the obligations under the
Contract, for which payment will be effected by the Guarantor to Procuring Entity’s designated
Bank & Account Number.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or has
defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or
sums up to the amount stated above upon first written demand from the Procuring Entity forthwith
and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority of
its governing body.

Guarantor (Bank)

Witness:
L_ 1. Signature _
2. Name _
Corporate Secretary (Seal)
3. Title

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of 200 _ between (hereinafter  called
the “Procuring Entity”) of the onepart and (hereinafter called the
“Contractor”) of the other part.

WHEREAS the Procuring Entity is desirous that certain Works, viz
should be executed by the Contractor and has accepted a Bid by the Contractor  for the
execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1 In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of
this Agreement, viz:

(@  The Letter of Acceptance;

(b)  The completed Form of Bid along with Schedules to Bid;
(c)  Conditions of Contract & Contract Data;

(d)  The priced Schedule of Prices;

(e) The Specifications; and

® The Drawings

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to
execute and complete the Works and remedy defects therein in conformity and in all
respects within the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

Signature of the Contactor Signature of the Procuring Entity
(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT
(Not applicable)
Guarantee No.

Executed on
(Letter by the Guarantor to the Procuring Entity)

WHEREAS the (hereinafter
called the Procuring Entity) has entered into a  Contract for

(Particufars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Procuring Entity has agreed to advance to the Contractor, at the
Contractor’s  request, an amount of Rs. Rupees
) which amount shall be advanced to the Contractor as per

provisions of the Contract.

AND WHEREAS the Procuring Entity has asked the Contractor to furnish Guarantee to secure
the advance payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank)
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the
Procuring Entity agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance
for the purpose of above mentioned Contract and if he fails, and commits default in fulfillment of
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the
Procuring Entity for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Entity shall be the sole and final judge, as
aforesaid, on the part of the Contractor, shall be given by the Procuring Entity to the
Guarantor, and on such first written demand payment shall be made by the Guarantor of all
sums then due under this Guarantee without any reference to the Contractor and without any
objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the
account of the Contractor.
This Guarantee shall expire not later than

by which date we must have received any claims by registered letter, telegram, telex or
E-mail.
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It is understood that you will return this Guarantee to us on expiry or after settlement of the
total amount to be claimed hereunder.

Guarantor (Scheduled Bank)

Witness:
1 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.

(Name, Title & Address) Corporate Guarantor (Seal)
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SPECIFICATIONS

[Note for Preparing the
Specifications

Standard technical specification as per document at the following link are required:
https:/www.finance.gkp.pk/attacments/032b21c0a37611ecade0b55aac984a07/download
(Technical Specification on MRS 2025 Ist Bi
Annual)

Standard material specification as per document at the following link are required:
https:/www.finance.gkp.pk/attacments/032b21c0a37611ecad4eOb55aac984a07/download
(Material Specification on MRS 2025 Ist Bi
Annual)
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DRAWINGS

* (Note: The Engineer/Procuring Entity may incorporate specific Drawings for Bidding
purposes only or may include the detailed drawings in a separate volume, if
necessary).
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Name of Work:-

Sub Work:-

Estimated Cost

Earnest Money

BOQ

Constrdction of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Peshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of Canal Patrol Road Along Amir Abad Disty RD:16+500 to RD:20+900
Tehsil Tangi District Charsadda.

Rs.49.51 (M)

990180

Time Limite As per Work Order
s# | MRS Description Unit | Q Rate | Amount
: 2025 Bi P ty (Rs)
1 03-66-a Roadway Exca\fatlon in Surplus / Unsuitable cum | 2448.59:} 725.74 1775587
Common Material
2 03-65. |Compaction of natural ground Sgm | 3270.19.f 45.42 148532
Formation of Embankment from Borrow B
Excavation in Common Material including M N
3 03-70-c compaction Modified AASHTO 90% by power Cum | 2446.59 1091.93 2671504
roller.
4 16-04-a |Granular Sub base course using pitrun gravel Cum | 2230.93+| 2490.09 5555208
5 16-05-b |Water bound macadam base course. Cum | 1166.66+| 4112.82"| 4798264
6 16-09-a |Bitumenous Prime Coat. Sgm | 7655.21-| 295.54 2262420
Asphaltic Wearing Course (Asphalt Batch Plant _
7 16-14-b |[Hot Mixed) i/c Transportation and Finishing Cum | 389.66,40087.06| 15620507
complete
Earthwork by mechanical means in drains and
irrigation channels in DRY soil dressed to ;
8 03-72-z |designed section, grades profile/with excavated Cum | 652.08" | 132.07 86120
material, disposed off within 50 feet (15.2 m) lead
and dressed as directed.
. |Plain cement concrete ifc placing, compacting, /. ‘
9 06-05- finishing and curing complete ratio (1:4:8). Cum | 129.77 f12340.56 1801431
PCC(1:3:8) in mass concrete less form work
10 06-44-b using 40% boulders Cum | 622.83./10219.36| 6364949
Random rubble masonry in foundn. & plinth in ,
11 08-01-d-02 eement; zand mcitar: Rl 14 Cum | 149.51-|12651.67| 1891599
Plain Cement Concrete including placing, )
12 06051 compacting, finishing & curing (Ratio 1:3:6) Cum | 2576 7|12983.72; 300234
Erection a:nd removal of Form work with Wood ‘
13 06-46-b |Surface-Finshing for RCC or Plain cement Sgm | 1279.27/| 762.91 975971

Concrete in any shape - Position / Vertical
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-hange ~
R Co

)
SN

14

23-03-a-03

Providing & laying R.C.C. pipe sewers, moulded with
cement concrete 1:1-1/2:3 conforming to ASTM
specification C-76-79, Class I, Wall B, including
carriage, lowering in trenches to correct alignment
and grade, jointing with rubber ring, cutting pipes
where necessary, testing, etc. complete:- 18" i/d, wall
thickness 2:5"

36.58

4475.90

163711

15

16-75-a

Pavement marking in reflective thermoplast
paint with glass beads for line 15 cm width

3291.84

178.82

588647

16

03-67-e

Structural Backfill using Common Material
brought from outside

Cum

322.64

1058.58

341544

17

17-11d

Providing and laying Pre-cast parabolic segments,
moulded with cement concrete 1:1-1/2:3,including
lowering in water channels to correct alignment and
grade, jointing, finishing where necessary, etc.
complete in all respects:- Top width- 25.5" (640mm)
& Total Depth- 18"(460mm)

304.80

6507.83

1983587

18

06-07-2-03

RCC in roof slab, beam, column & other
structural members, insitu or precast. (1:2:4)

Cum

44.85

19446.34

872249

19

06-08-c

Supply & fabricate M.S reinforcement for
cement concrete (Hot rolled deformed bars
grade 40)

Tonne

3.94

303008.50

1194785

20

16-25-c-02

supply and Fixing aluminium alloy road studs
asper specs Small, strip 75x14mm, 43 beads:
Bi-directional

Each

432.00

583.15

7

251921

Total Rs.

49508768

Rs. In Million|s,

49.51

Note:

Any additional item cropped of during execution will be paid on MRS 2025

with contractor premium

Contractor's Premium:-

Signature of Contractor

~

% Above / Below

Tangi Irrigation Sub

Tangi
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Name of Work:-

Sub Work:-

Estimated Cost

Earnest Money

Time Limite

BOQ

Construction of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Pgshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of'Flood Protection Work along Jindi River & its Tributaries at
Gandheri & adjoining Area, along with Allied Irrigation Infrastructure, Tehsil Tangi,

District Charsadda

Rs.49.51 (M)

990160

As per Work Order

S.#

MRS
2025 Bi

Description

Unit

Qty

Rate

Amount

19-03-a

Supply & fill used synthetic fibre/plastic bags
1.25cft capacity with sand or earth, sewing &
stacking : in dry

No

2880.00.,

.

164.21

(Rs)

472925

16-74-a

Bailing out standing-water by Mechanical mean.

Cum

1682.03

38.60 “|

64926

04-19-b

Dismantling : Plain Cement Concrete 1:3:6

Cum

145.69 7|

" 4020.58

585762

03-72-b

Earthwork by mechanical means in drains and
irrigation channels in DRY & WET soil dressed
to designed section, grades profile/with
excavated material, disposed off within 50 feet
(15.2 m) lead and dressed as directed.

Cum

2046.59,

141.13

288836

19-15-a

Supply & dump at site, without boat, including
handling within 100m : Stone

Cum

942.96.

2812.46

2652026

06-05-i

Plain cement concrete i/c placing, compacting,
finishing and curing complete ratio (1:4:8).

Cum

99.39-

12340.56

1226561

08-01-d-02

Random rubble masonry in foundn. & plinth in
cement, sand mortar : Ratio 1:4

Cum

160.39,

12651.67

2029201

23-03-a-09

Providing & laying R.C.C. pipe sewers, moulded
with cement concrete 1:1-1/2:3 conforming to
ASTM specification C-76-79, Class I, Wall B,
including carriage, lowering in trenches to
correct alignment and grade, jointing with rubber
ring, cutting pipes where necessary, testing, etc.
complete:- 36" i/d, Wall thickness 4.1"

248.70°

14395.99

3580350

06-05-f

Plain Cement Concrete including placing,
compacting,finishing & curing (Ratio 1:2:4)

Cum

108.74:

1703528

1852370

10

06-07-b-03

RCC in raft foundation slab, base slab of column
& ret. wall etc, not including in 06-07-a-03
(1:2:4)

Cum

605.69

19446.34]

e

11778454
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Supply & fabricate M.S. reinforcement for y -
cement concrete (Hot rolled deformed bars Tonne| 32.46- |303008.50
Grade 40).
12 19-28. _Supply!ng stone and s.tone filling in G.l Wire and cum | 1529.12 | 3259 19 4983686
its sewing crates excl: cost of Crates.
Provide and weave G.l Wire netting for wire 5 1
13 19-13-a2-03 Crates 6"x9" mesh 8SWG Sgm | 6454.90 | 962.58 6213358
14 03-67-0 Structural Backﬁll‘usmg Common Material cum | 3724.82-| 1058 58 2943018
brought from outside
Total Rs.| 49507130
- Rs. In Million 49.51
Note:  Any additional item cropped of during execution will be paid on MRS 2025(1st Annual)

with contractor premium

Contractor's Premium:-

- % Above / Below

Signature of Contractor

-

Wm‘n‘ﬂ
Sub Divisional Of
Tangi Irrigation Sub

/~

icer,
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Name of Work:-

Sub Work:-

Estimated Cost

Earnest Money

BOQ

Construction of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Peshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of Flood Protection works along the Shobla Drain & its tributaries at Ziam
Area Tehsil Tangi District Charsadda.

Rs.23.763 (M)

475270

Time Limite As per Work Order
MRS e . Amount
S.# 2025 Bi Description Unit Qty Rate (Rs)
Earthwork by mechanical means in drains and
irrigation channels in DRY soil dressed to
1 03-72-a |designed section, grades profile/with excavated | Cum | 767.87 | 132.07 101413
material, disposed off within 50 feet (15.2 m)
lead and dressed as directed.
2 fggs [SUPrlyingEtona and stana tlling & G wie Cum | 1665.04.| 3250.197 5426680
crate and its sewing, excluding cost of crates
Provide & weave Gl wire netting for wire crates
3 19-13-2-03 5"%9" mesh - 8 SWG wire Cum | 6685.30 | 962.68 6435804
. |Plain cement concrete i/c placing, compacting, ;
. L finishing and curing complete ratio (1:4:8). Cu | 28,08 12340.56] 85683
Plain Cement Concrete including placing, o
8 0S-Eah compacting, finishing & curing (Ratio 1:3:6) et 22.81+13083.72 S16858
6 |08.01.g-g2 |R@ndom rubble masonry in foundn. &plinthin | o, . | 593 goA12651.67] 2821277
cement, sand mortar : Ratio 1:4
- 06-44-b PQC 1:3:6 in mass concrete less formwork cum | 114.51-110219.36| 1170259
using 40% boulders
Erection and removal of Form work with Wood
8 06-46-b |Surface Finshing for RCC or Plain cement Sgm | 252.70 | 762.91 192784
Concrete in any shape - Position / Vertical
Excavation and Clearance of shingle, gravel
9 03-59-b |including sand, soft soil and silt deposits by Cum | 9542.83 " 274.77 2622083
mechanical means in channel bed upto 25m
10 03-19-a+034Disposal of excavated material upto a lead of cum | 190857 | 43103 ' 899649
20-a 500 M
11 03-67-e Structural Backfill using Common Material cum | 14323 | 1058 58 151818

brought from outside
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12 16-66 Pr_owdlng and filling sand behind abutment of cum | 20298 | 3332 18 576353
bridges, culverts.
RCC in roof slab, beam, column & other ‘ Al

13 106-070-03 |40 otural members, insitu or precast. (1:2:4) Cum | 4455 V1941034 ST
Supply & fabricate M.S reinforcement for ‘

14 06-08-c |cement concrete (Hot rolled deformed bars Ton 5.91 303008.50 | 1792178
grade 40)

Total Rs.| 23763190
Rs. In Million 23.76
Note: Any additional item cropped of during execution will be paid on MRS 2025(1st Annual)

Contractor's Premium:-

Signature of Contractor

Iheer,

Abazai Section

with contractor premium

% Above / Below

(N’
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Name of Work:-

Sub Work:-

Estimated Cost

Earnest Money

Time Limite

BOQ

Construction of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol'Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Peshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of Road Along Water Channel in Zaim and Hisara Nehri Areas District

Charsadda

Rs.25.74 (M)’
514900

As per Work Order

MRS — . Amount
; . Description
S.# 2025 Bi p Unit Qty Rate (Rs)
’ 03-66-5 Roadway Exca\:_'a,tlon in Surplus / Unsuitable cum | 54369 | 72574-1 304575
Common Material
2 03-65. Compaction of natural ground Sgm | 891.87 .| 45.42 ' 40509
Formation of Embankment from Borrow
Excavation in Common Material including .
3| 0370¢ | ornaction Modiied AASHTO 90% by power | Cum | 543.60+11091.83 | G93067
roller.
//‘ |
4 16-04-a |Granular Sub base course using pitrun gravel Cum | 876.90 r| 2490.09 2183555
5 16-05-b |Water bound macadam base course. Cum | 768.99 | 4112.82 : 3162717
6 16-09-a |Bitumenous Prime Coat. Sqm | 3876.95 | 29554 | 1145793
Asphaltic Wearing Course (Asphalt Batch Plant d
7 16-14-b  [Hot Mixed) i/c Transportation and Finishing Cum | 228.10 [40087.06| 9143858
complete
Earthwork by mechanical means in drains and
irrigation channels in DRY soil dressed to i/
8 03-72-a |designed section, grades profile/with excavated | Cum | 420.97 132.07 55597
material, disposed off within 50 feet (15.2 m)
lead and dressed as directed.
. |Plain cement concrete i/c placing, compacting, A
B 06-05- finishing and curing complete ratio (1:4:8). Cym Giad |10 Liel
PCC(1:3:6) in mass concrete less form work “l
10 06-44-b using 40% boulders Cum | 248.20 |10219.36| 2536430
11 08-01-d-02 Random rubble masorlry in fOL.mdn. & plinth in cum | 119.14 |12651.67 1507320
cement, sand mortar : Ratio 1:4
Plain Cement Concrete including placing,
12 O6-Bah compacting, finishing & curing (Ratio 1:3:6) Cump | 3456 [19983.72| 4B0432
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06-46-b

o

Erection and removal of Form work with Wood
Surface Finshing for RCC or Plain cement
Concrete in any shape - Position / Vertical

Sgm

591.79

762.91"

14 | 23-03-2-03

Providing & laying R.C.C. pipe sewers, moulded
with cement concrete 1:1-1/2:3 conforming to
ASTM specification C-76-79, Class Il, Wall B,
including carriage, lowering in trenches to
correct alignment and grade, jointing with rubber
ring, cutting pipes where necessary, testing, etc.
complete:- 18" i/d, wall thickness 2.5"

36.58

4475.90

163711

15 16-75-a

Pavement marking in reflective thermoplast
paint with glass beads for line 15 cm width

1261.87

178.82

225648

16 03-67-e

Structural Backfill using Common Material
brought from outside

Cum

44497

1058.58 |

471040

17 17-11-d

Providing and laying Pre-cast parabolic
segments, moulded with cement concrete 1:1-
1/2:3,including lowering in water channels to
correct alignment and grade, jointing, finishing
where necessary, etc. complete in all respects:-
Top width- 25.5" (640mm) & Total Depth-
18"(460mm)

304.80

6507.83

1983587

18 16-25-c-02

Supply and Fixing‘ aluminium alloy road studs
asper specs Small, strip 75x14mm, 43 beads: Bi;
directional

Each

165.60

583.15

96570

Total Rs.

25741205

Rs.

In Million .

25.74

Note:

with contractor premium

Contractor's Premium:-

% Above / Below

Signature of Contractor

S‘%eer,

Abazai Section

Any additional item cropped of during execution will be paid on MRS 2024(1st Annual) ~

YTV O~
Sub Divisional Offf
Tangi Irrigation Sub D
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Name of Work:-

Sub Work:-

Estimated Cost

Eamest Money

BOQ

Constructio*n of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Peshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of Flood Protection Works along Hisara Drain & its Tributaries in Harichand,
Mandani, Dhakki and Ghazo Dheri Areas District Charsadda.

Rs.76.24 (M)

1524810

Time Limite As per Work Order
MRS - ; Amount
S.# 2025 Bi Description Unit Qty Rate (Rs)
Earthwork by mechanical means in drains and
irrigation channels in DRY soil dressed to b
1 03-72-a |designed section, grades profile/with excavated | Cum | 2434.19 | 132.07 321483
material, disposed off within 50 feet (15.2 m)
lead and dressed as directed.
. |Plain cement conrete i/c placing compacting,
2 G5 finishing and curing complete ratio (1:4:8). Cum | 238.827) 123406 | 2959513
Random rubble masonry in foundn. & plinth in :
3 08-01-d-02 cement, sand mortar : Ratio 1:4 Cum | 1783.977| 12651.7 | 22570200
Plain cement conrete i/c placing compacting, . P
% O6-05-h finishing and curing complete ratio (1:3:6). Cum | 122.947 13983.74" 1719159
.. s . o . L
5 06-44-c PCC(1:3:6) in mas concrete less form using 30% cum | 891.19 | 112576 10032561
boulders
Erection and removal of Form work with Wood .
6 06-46-b |Surface Finshing for RCC or Plain cement Cum | 1850.63 | 762.91 1411864
Concrete in any shape - Position / Vertical.
RCC in roof slab, beam, column & other '
z 08-07-2-03 | ;i1 ctural members, insitu or precast. (1:2:4) Cum | 321.6386 | 19446.3 6284034
Supply & fabricate M.S reinforcement for cement N '
» L concrete (Hot rolled deformed bars grade 40) Tonne | 21.20616 | 303009 PR
Supplying sfbne and stone filling in Gl wire crate N |
? TS and its sewing, excluding cost of crates Cum, | 2556.176 | 3259.13 Baeilee
Provide & weave Gl wire netting for wire crates - I
10 19-13-2-03 6"%9" mesh : 8 SWG wire Sgm | 11214.69| 962.68 10796160
Excavation and Clearance of shingle, gravel \
11 03-59-b [including sand, soft soil and silt deposits by Cum | 8551.734 | 274.77 2349760
mechanical mgans in channel bed upto 25m
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Providing & laying R.C.C. pipe sewers, moulded with
cement concrete 1:1-1/2:3 conforming to ASTM
specification C-76-79, Class Il, Wall B, including -
12 23-03-a-03 |carriage, lowering in trenches to correct alignment and M 109.728 | 4475.9 491132
grade, jointing with rubber ring, cutting pipes where
necessary, testing, etc.complete 18" i/d, wall thickness
2.5"
| Backfill using C Materi
15 | (paay |Frustusl RALHID Bong Commean Mk Cum | 2434.19 | 1058.58 | 2576785
brought from outside
Total Rs.| 76240120
Rs. In Million 76.24
Note: Any additional item cropped of during execution will be paid on MRS 2025(1st Annual) /) , /‘l\

Contractor's Premium:-

Signature of Contractor

gé Eﬁ‘ﬁgineer,

Abazai Section

with contractor premium

% Above / Below

A

07

v

W

A\

L3

o
Sub D|V|S|onai Offiger,

Tangi Irrigation Sub
Tangi
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Name of Work:-

Sub Work:-

Estirnated Cost

Earnest Money

BOQ

Construction of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Peshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of Flood Protection Works along Marwandi Nullah & its Tributraries in
Umarzai,Sarki Titara, Muhammad Nari, Behlola , Khan Mahi Areas District Charsadda

Rs.77.229 (M)- .
1544600

As per Work Order

Time Limite
S.# MRS Description Unit Q Rate Rt
. 2025 Bi P ! o (Rs)
Earthwork by mechanical means in drains and
irrigation channels in DRY soil dressed to \
1 03-72-a |designed section, grades profile/with excavated | Cum | 2771.72 | 132.07 366061
material, disposed off within 50 feet (15.2 m)
lead and dressed as directed.
. |Plain cement conrete i/c placing compacting, ¢
2 | 0805 lfjishing and curing complete ratio (1:4:8). SR L
3 | 08-01--0 |R@ndom rubble masonry in foundn. &plinthin | ¢, 1, | 1594 77| 12651.67| 21441671
cement, sand mortar : Ratio 1:4
Plain cement conrete i/c placing compacting,
4 DE-05-R finishing and curing complete ratio (1:3:6). Cum | 246.76 (1398372 HENGS
2. < 3 0, ~
5 06-44-c PCC(1:3:6) in mas concrete less form using 30% cum | 84203 [11257.60 9479237
boulders ;
Erection and removal of Form work with Wood ;
6 06-46-b |Surface Finshing for RCC or Plain cement Cum | 2098.86 | 762.91 1601241
Concrete in any shape - Position / Vertical.
RCC in roof slab, beam, column & other
f 08-07-2-03 | 41 ctural members, insitu or precast. (1:2:4) Cum | 354.81 |19446.34) 6899795
Supply & fabrica’te‘ M.S reinforcement for cement :
4 06-08-c | oncrete (Hot rolled deformed bars grade 40) Tonne| 15.60 *|303008.50) 4725587
Supplying stone and stone filling in Gl wire crate
? L and its sewing, excluding cost of crates Caipy | 298082 | 525943 9667797
Provide & weave Gl wire netting for wire crates ; '
10 19-13-2-03 5"x9" mesh : 8 SWG wire Sgm | 13014.11| 962.68 12528426
Excavation and Clearance of shingle, gravel . Y
11 03-59-b |including sand, soft soil and silt deposits by Cum | 5847.46 | 274.77 1606707
mechanical means in channel bed upto 25m.



https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

Providing & laying R.C.C. pipe sewers, moulded with
cement concrete 1:1-1/2:3 conforming to ASTM
specification C-76-79, Class Il, Wall B, including
12 23-03-a2-03 |carriage, lowering in trenches to correct alignment and M 146.30 | 4475.90 654842
grade, jointing with rubber ring, cutting pipes where
necessary, testing, etc.complete 18" i/d, wall thickness
25",

Structural backfill using Common Material

N A "
avallabie at site, Cum | 2771.72 | 544.30 1508647

13 03-67-¢

Total Rs.| 77229759
Rs. In Million 77.229

!
)
2/ ‘.,,a,f'/‘/

Note: Any additional item cropped of during execution will be paid on MRS 2025(1st Annual) /
with contractor premium :;/,

Contractor's Premium:- % Above / Below

Signature of Contractor

= il
Sub %sx’on’al Oijficer,

Abazéi Section N Tangi Irrigation Suly Division, }
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Name of Work:-

Sub Work:-

Estimated Cost

Earnest Money

Time Limite

BOQ

Construction of Flood Protection works / irrigation Channel, Check Dam and
Canal Patrol Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,
Charsadda, Peshawar and Nowshera). 2132 / 251497 , During 2025-26.

Construction of Road Along Water Channel in Harichand & Chendrodag Areas District

Charsadda.

Rs.44.557 (M) -
891160

As per Work Order

MRS 62 Amount
S. . Description i
] 2025 Bi P Unit Qty Rate (Rs)
1 03-66-a Roadway Excavgtlon in Surplus / Unsuitable 3 88497 | 725.74 1 gano58
Common Material
Formation of Embankment from Borrow
Excavation in Common Material including ! el
. 03-70-¢ | - mnaction Modified AASHTO 90% by power m3 | 126379 | 1091.93 | 1379970
roller.
3 16-04-a |Granular sub base course using pitrun gravel m3 | 1778.71°| 2490.09"] 4429148
4 16-05-b |Water bound macadam base course m3 | 1322.57.| 4112.82 i 5439492
5 16-09-a |Bitumenous prime coat m2 | 6053.56V| 295.54" 1789069
Asphaltic Wearing Course (Asphalt Batch Plant / .
6 16-14-b  |Hot Mixed) i/c Transportation and Finishing m3 382.28 v| 40087.1 15324481
complete
- 03-25-b Excavatlop in fo_u_rydatno_n of building bridge efc m3 2360 ~ i 360,39 ’ 850520
complete in ordinary soil.
Plain cement conrete i/c placing compacting, . U
. HG=E5 finishing and curing complete ratio (1:4:8). m3 | 108.34 | 123406 1336975
Random rubble masonry in foundn. & plinth in . 4
9 08-01-d-02 cament, sand martar : Ratio 1:4 m3 398.14 | 12651.7 5037136
L~
h g : 5 e
10 06-44-c PCC(1:3:6) in mas concrete less form using 30% 3 31573 | 11257.6 3554362
boulders
Erection and removal of Form work with Wood v
11 06-46-b |Surface Finshing for RCC or Plain cement m2 | 2479.77 | 762.91 1891841
Concrete in any shape - Position / Vertical
Plain cement conrete i/c placing compacting, - :
12 B finishing and curing complete ratio (1:3:6). Ll 52,55 e Lo a
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Supply and Fixing aluminium alloy road studs as
¥ 16-25-c-02 |per specs Small, strip 75x14mm, 43 beads: Bi- No 347.52 | 583.15
directional
14 16-75-a Pa.vemenjt marking [n.non reflective thermo plast - 2641.152 178.82V 472291
paint for line 15 cm width
15 03-67-c Strqctural bagkﬁll using Common Material m3 628.3 544 3" 341984
available at site.
16 19-30-a P.rowdlng and Laying grouted stone pitching, in m3 | 62.18413 9162.71" 569775
1:8 ¢/s mortar Top layer on slope
7 | vetmadp [FCC ionf slab, beam, celumn & oter m3 |10.90205 | 194463 | 212005
structural members, insitu or precast. (1:2:4)
Supply & fabricate M.S reinforcement for cement ' ,
18 08-08-¢ | oncrete (Hot rolled deformed bars grade 40) Tenne | 1.150064 | 303009 DREEY
Total Rs.| 44557289
Rs. In Million 44.557
Note:  Any additional item cropped of during execution will be paid on MRS 2025(1st Annual) i
with contractor premium
Contractor's Premium:- % Above / Below
Signature of Contractor
P j

Db,

‘Abazai Section

Sub

Tangi Irrigation Su|

ivi {83’51

Tangi
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BILL OF QUANTITY

Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol
Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,Charsadda, Peshawar and
Nowshera).ADP No.2132/251497, dg 2025-26

Sub Work:- Construction of Flood Protection Works along Left Bank of Adezai River and Subhan Khwar,
Tehsil Shabgadar, District Charsadda.
Estimated Cost :-Rs. 39.59 Million
Earnest Money :- Rs. -
Time Limit:- As Per PC-1
S# | MRS 2025 Description. Unit Rate Qty Amount
(1st Bi Annual)

1 03-72-b  |Earthwork by mechanical means in drains and | M’ 141.13 | 784.38 | 110699.55
irrigation channels in DRY & WET soil rd

dressed to designed section, grades profile /
with excavated material, disposed off within
50 feet (15.2 m) lead and dressed as directed
2 06-05-i _|Plain cement concrete i/c placing, compacting,| M* | 12340.56 | - 77.87 «| 960959.41
finishing and curing complete ratio (1:4:8). ~

3 06-44-b  |Plain Cement Concrete including placing, M® | 1021936 | 1345.06.| 13745652.36
compacting, finishing & curing (Ratio 1:3:6) e
40% Boulders.

4 06-46-b  |Erection and removal of Form work with M2 | 762.91 1672.25Y 1275776.25
Wood Surface Finishing for RCC or Plain S
cement Concrete in any shape - Position /
Vertical. :

5 19-15-a  |Supply & dump at site, without boat, M | 2812.46 | 2480.57 | 6976503.90
including handling within 100m : Stone il

6 19-26 Supplying stone and stone filling in G.I Wire M® | 3259.19 | 1953.87° 6368033.57

and its sewing crates excl: cost of Crates. -

7 19-13-2-03 |Provide and weave G.I Wire netting for wire | M* | 962.68 | 7395.08 | 71 19095.61
Crates 6"x9" mesh 8 SWG . ol |
8 03-05-c  |Borrowpit excavation undressed lead upto M3 [ 790.29 1834.94 | 1450134.73
30m in shingle/gravel formation
9 03-21-b  |Dressing & leveling earth to designed sections| M? 27.70 1834.94 50827.84
Ordinary or hard soil up to cut or fill 6 inche
10 03-29-c  |Compaction of earth with power road roller M3 | 394.98 1834.94 | 724764.60
85% max. mod. AASHTO dry density

11 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard

12 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard -

13 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard -
14 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard ’
15 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19
2
for earthwork soft, ordinary, hard & very hard

16 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59/' 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard
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03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59/‘ 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard

03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard ]

19 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59/ 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard
20 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard 7
21 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard
22 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59-/' 1834.94 13927.19

for earthwork soft, ordinary, hard & very hard
23 03-19-a |Extra for every 15 m extra lead or part thereof | M? 1.59 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard v
24 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard
25 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 1834.94 13927.19

for earthwork soft, ordinary, hard & very hard 4
26 03-19-a |Extra for every 15 m extra lead or part thereof | M? 759 1834.94 13927.19
for earthwork soft, ordinary, hard & very hard 4

27 03-20-a | Transportation of earth all types beyond 250 M3 [ 317.18 ¥ 1834.94 582006.27
m and upto 500 m.

Total Amount In Rs.| 39587289

Total Amount In Million. 39.59

Note:- Any other item of work crop out during execution will be paid on MRS-2025 (1st Bi Annual).
The Quantities are liable to be increased or decreased during execution.  f\

,1,4‘,‘/

Contractor Premium % Above [ Below. (" M g
— A

.
/i
AN 4/
] 7 Aaf /
/

Signature of Contractor
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§ Name Of Work:-

Sub Work:-

BILL OF QUANTITY

Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol

Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,Charsadda, Peshawar and

Nowshera).ADP No.2132/251497, dg 2025-26

Construction of Flood Protection Works along Adezai River and Its tributries, Tehsil Shabgadar

District Charsadda.

Estimated Cost :-Rs.
Earnest Money :- Rs.

Time Limit;-

44,53 Million

/-

As Per PC-1

S.#

MRS 2025
(1st Bi Annual)

Description.

Unit

Rate

Qty

Amount

03-25-d

Excavation in foundation of building, bridges
etc complete : in shingle / gravel

M3

485.96 1
< |

679.61

03-25-b

Excavation in foundation of building, bridges
etc complete : in ordinary soil

M3

360.39
.

v

1142.83,

411864.50

19-26

Supplying stone and stone filling in G.I Wire
and its sewing crates excl: cost of Crates.

M3

3259.19
e

1427.18

4651450.78

19-13-a-03

Provide and weave G.I Wire netting for wire
Crates 6"x9" mesh 8 SWG .

962.68

5730.26

5516406.70

06-05-1

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio 1:4:8)

M3

12340.56 |

e

2753178.94

06-44-b

PCC 1:3:6 in mass concrete less formwork
using 40% boulders

M3

10219.36
P

12279889.56

06-05-h

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio 1:3:6)

MS

13983.72

363856.39

23-03-a-05

Providing & laying R.C.C. pipe sewers,
moulded with cement concrete 1:1-1/2:3
conforming to ASTM specification C-76-79,
Class II, Wall B, including carriage, lowering
in trenches to correct alignment and grade,
jointing with rubber ring, cutting pipes where
necessary, testing, etc. complete:- 24" i/d, wall
thickness 3".

6507.14
-

190398.92

07-04-a-02

Ist class brick work in foundation and plinth
in Cement, sand mortar 1:3

M3

17758.63 {
¥

114.17 »

2027502.79

10

11-08-b

Cement plaster 1:3 upto 20" height 1/2" thick

MZ

545.10,

' 142.70-

T7785.77

11

06-07-a-03

RCC in roof slab, beam, column & other
structural members, insitu or precast. (1:2:4)

M3

19446.34

14.95

290722.78

12

06-08-b

Supply & fabricate M.S. reinforcement for
cement concrete (Hot rolled deformed bars
Grade 60)

Tone

306713.50|.

235,

720776.73

13

06-46-b

Erection and removal of Form work with

Wood Surface Finishing for RCC or Plain
cement Concrete in any shape - Position /
Vertical

M2

762.91
i

2788.02/

2127008.34

14

06-46-a

Erection and removal of Form work with

Wood Surface Finishing for RCC or Plain
cement Concrete in any shape - Position /
Horizental

MZ

736.33

72.84 -

53634.28
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15 19-03-a  (Supply & filling used synthetic fibre/plastic | Each| 164.21+| 181.22
bags 1.25cft capacity with sand or earth,
sewing & stacking : in dry

16 | 08-01-d-02 |Random rubble masonry in foundn. & plinth | M3 [ 12651.67. 666.01 8426138.74
in cement, sand mortar : Ratio 1:4

17 | 11-19-c-02 [Pointing flush on stone work, upto 20" height | M? | 775.26 546.27 «| 423501.28
On stone work raised : in ¢/s mortar 1:3

18 03-72-b  |Earthwork by mechanical means in drainsand | M® | 141.13 4743.09. | 669392.29
irrigation channels in DRY & WET soil ‘
dressed to designed section, grades profile /
with excavated material, disposed off within
50 feet (15.2 m) lead and dressed as directed.

19 03-19-a  (Extra for every 15 m extra lead or part thereof | M? 7.59 v 2371.55°| 18000.06
for earthwork soft, ordinary, hard & very hard

20 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

21 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

22 03-19-a  (Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard '

23 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

24 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 1.59 1 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

25 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

26 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

27 03-19-a  (Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

28 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 | 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

29 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

30 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

31 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 _ | 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

32 03-19-a  [Extra for every 15 m extra lead or part thereof | M3 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

33 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard

34 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2371.55 18000.06
for earthwork soft, ordinary, hard & very hard
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03-20-a | Transportation of earth all types beyond 250 M3 | 317.18 23771.55
m and upto 500 m.

03-34-a Filling and Compacting Soil, Earth and M3 402.06 1822.44 | 732730.23
Boulders behind retaining walls (Available
material)
37 |16-74-a Bailing out standing water by Mechanical M3 38.60 : | 36698.23 | 1416551.68
mean.

Total Amount In Rs.| 44533021

Total Amount In Million. 44.53
Note:- Any other item of work crop out during execution will be paid on MRS-2025 (1 s7_i Annual).

The Quantities are liable to be increased or decreased during execution.

Contractor Premium % Above / Below.

Signature of Contractor

igation Sub Division
habgadar.
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Name Of Work:-

Sub Work:-

BILL OF QUANTITY

Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol \
Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,Charsadda, Peshawar and

Nowshera).ADP No.2132/251497, dg 2025-26

Construction of Flood Protection Works along Swat River and Its tributries Tehsil Shabgadar

District Charsadda

Estimated Cost :-Rs.
Earnest Money :- Rs.
Time Limit:-

49.51

Million
/-

As Per PC-1

S.#

MRS 2025
(1st Bi Annual)

Description.

Unit

Rate

Qty

Amount

03-25-b

Excavation in foundation of building, bridges
etc complete : in ordinary soil

M3

360.39

2108.21 ,

—759776.97

19-26

Supplying stone and stone filling in G.I Wire
and its sewing crates excl: cost of Crates.

M3

3259.19

1902.90

6201920.47

(8]

19-13-a-03

Provide and weave G.I Wire netting for wire
Crates 6"x9" mesh 8 SWG .

M2

962.68

7640.34 ,

7355205.13

06-05-i

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio 1:4:8)

M3

12340.56

218.92 _

2701579.69

06-44-b

PCC 1:3:6 in mass concrete less formwork
using 40% boulders

MS

10219.36

1150.18 .

11754102.52

06-05-h

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio 1:3:6)

M3

13983.72

257.71

3603786.67

06-07-a-03

RCC in roof slab, beam, column & other
structural members, insitu or precast. (1:2:4)

MS

19446.34

2447

475771.98

06-08-b

Supply & fabricate M.S. reinforcement for
cement concrete (Hot rolled deformed bars
Grade 60)

Tone

306713.50

3.85

1179325.35

06-46-b

Erection and removal of Form work with
Wood Surface Finishing for RCC or Plain
cement Concrete in any shape - Position /
Vertical

M2

2921.24

2228644.68

10

06-46-a

Erection and removal of Form work with
Wood Surface Finishing for RCC or Plain
cement Concrete in any shape - Position /
Horizental

M2

736.33

72.84

53631.30

11

19-03-a

Supply & filling used synthetic fibre/plastic
bags 1.25cft capacity with sand or earth,
sewing & stacking : in dry

Each

164.21

181.23 _

29759.58

08-01-d-02

Random rubble masonry in foundn. & plinth
in cement, sand mortar :
Ratio 1:4

M3

12651.67

679.61

8598176.15

11-19-c-02

Pointing flush on stone work, upto 20" height
On stone work raised : in ¢/s mortar 1:3

M2

775.26

557.42,

432143.88

14

03-72-b

Earthwork by mechanical means in drains and
irrigation channels in DRY & WET soil
dressed to designed section, grades profile /
with excavated material, disposed off within
50 feet (15.2 m) lead and dressed as directed.

ME

141.13

5635.08

795279.26
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03-19-a  [Extra for every 15 m extra lead or part thereof | M? 7.59 2817.54
for earthwork soft, ordinary, hard & very hard
03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59, 2817.54 21385.13

for earthwork soft, ordinary, hard & very hard

21 03-19-a  (Extra for every 15 m extra lead or part thereof | M3 7.39, 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

22 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

23 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

24 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.597 | 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

25 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 | 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

26 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 1.59 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

27 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 _|-2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

28 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59, 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

29 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 = 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

30 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

31 03-19-a  [Extra for every 15 m extra lead or part thereof | M? 7.59 | 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard “

32 03-19-a  (Extra for every 15 m extra lead or part thereof | M? 7.59 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

33 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 .| 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard

34 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 2817.54 21385.13
for earthwork soft, ordinary, hard & very hard |

35 03-20-a  |Transportation of earth all types beyond 250 M3 | 317.18 | 2817.54/ 893667.34
m and upto 500 m.

15 [03-34-a Filling and Compacting Soil, Earth and M3 [ 402.06 | 2108.21 847625.99
Boulders behind retaining walls (Available ‘
material)

16 [16-74-a Bailing out standing water by Mechanical M3 38.60 | 27524.12 | -1062431.19

mean.
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17 |23-03-a-05 [Providing & laying R.C.C. pipe sewers,
moulded with cement concrete 1:1-1/2:3

thickness 3".

conforming to ASTM specification C-76-79,
Class I, Wall B, including carriage, lowering
in trenches to correct alignment and grade,
jointing with rubber ring, cutting pipes where
necessary, testing, etc. complete:- 24" i/d, wall

M | 6507.14 29.26

Total Amount In Rs.

49505394

Total Amount In Million.

49.51

Note:- Any other item of work crop out during execution will be

The Quantities are liable to be increased or decreased d

Contractor Premium % Above / Below.

Signature of Contractor

uring execution.

paid on MRS-2025 (1st Bi Annual).

/
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' Name Of Work:-

BILL OF QUANTITY
Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol

Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,Charsadda, Peshawar and

Nowshera).ADP No.2132/251497, dg 2025-26

Sub Work:- Construction of Flood Protection Works along L/S of Adezai River for Protection Of Village
Abadies and Agriculture lands of Village Gurambak Tehsil & District Charsadda.
Estimated Cost :-Rs. 59.41  Million
Earnest Money :- Rs. -
Time Limit:- As Per PC-1
S# | MRS 2025 Description. Unit Rate Qty Amount
(1st Bi Annual)
1 03-72-b  |Earth work by Mechanical means in drains M3 | 141.13 646.34 91217.96
and Irrigation channels in dry soil dressed to .
designed section, grades profile / with
excavated material, disposed off within 50
feet (15.2 m ) lead and dressed as directed. .
2 19-15-a  |Supplying and dump at site, without boat, i/lc | M3 | 2812.46 |5093.43 | 14325068.14
handling within 100 M stone.
3 19-26 Supplying stone and stone filling in G.] Wire | M3 3259.19 |-2612.24 +| 8513786.49
crate and its sewing excluding cost of Crates.
4 19-13-a-03 |Provide and weave G.I Wire netting for wire M? 962.68 | 9141.66 | 8800493.25
Crates 6"x9" mesh 8 SWG wire . ‘
5 03-05-a  |Borrow pit excavation undressed lead up to M3 | 470.58 | 9341.42 | 4395885.42
30m in Ordinary soil '
6 03-21-b  |Dressing & levelling earth to designed M3 27.70 .| 9987.76 276660.95
sections ordinary or hard soil upto cut or fill 6
inches
7 03-29-¢c  |compaction of earth with power road roller M3 | 394.98 -| 9987.76 | 3944965.44
85% max mod AASHTO dry density.
8 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59v'| 9341.42 70901.38
i for earthwork soft, ordinary, hard & very hard
9 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59~ | 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
10 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 9341.42° 70901.38
for earthwork soft, ordinary, hard & very hard
11 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 | 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
12 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 .| 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
13 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 159 | 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
14 03-19-a  [Extra for every 15 m extra lead or part thereof | M? 7.59 | 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
15 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 1.59 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard .
16 03-19-a  |Extra for every 15 m extra lead or part thereof | . M? 7.59 0341.42 70901.38
for earthwork soft, ordinary, hard & very hard ‘



https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59v"| 9341.42-| 70901.2
for earthwork soft, ordinary, hard & very hard <
03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.597 | 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
19 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
20 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 | 9341.42 70901.38
for earthwork soft, ordinary, hard & very hard
21 03-19-a  |Extra for every 15 m extra lead or part thereof | M3 7.59 ~| 9341.42°| 70901.38
for earthwork soft, ordinary, hard & very hard
22 03-20-a  |Transportation of earth all types beyond 250 M3 | 317.187| 9341.42-| 2962911.60
_ m and upto 500 m.
23 19-28-a  |Providing and laying stone pitching for top M3 | 5965.99 |1523.81 - 9091035.22
layer only: on slope '
24 19-31-a  |Grouting stone ptiching or apron etc: in M? | 1768.51 | 3142.45 A| 5557454.25
cement sand mortar 1:3
25 06-05-h  |Plain Cement Concrete including placing, M3 |13983.72| 28.97v"| 405108.37
compacting, finishing & curing (Ratio 1:3:6) ¥
26 06-46-b  |Erection and removal of Form work with M? | 76291y 63.42 | 48383.75
Wood Surface Finishing for RCC or Plain
cement Concrete in any shape - Position /
Total Amount InRs.| 59405590
Total Amount In Million. 59.41

Note:- Any other item of work crop out during execution will be paid on MRS-2025 (1st Bi Annual).
The Quantities are liable to be increased or decreased during execution.

Contractor Premium

Signature of Contractor

% Above / Below.
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NAME OF WORK 251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS / IRRIGATION CHANNEL,
CHECK DAM AND CANAL PATROL ROADS IN CENTRAL DISTRICTS OF KHYBER
PAKHTUNKHWA (SWABI, MARDAN, CHARSADDA, PESHAWAR AND NOWSHERA).

SUB WORK:- CONSTRUCTION OF FLOOD PROTECTION WORK ALONG DAB DRAIN & ITS TRIBUTRIES
AT GHARIB ABAD AND ADJOINING AREA, DISTRICT CHARSADDA. '
ESTIMATED COST: IN MILLION 32.676
EARNEST MONEY RS. IN MILLION 0.654
TIME LIMIT: - AS PER WORK ORDER.
i Amount
S.No | 2025 1st Description Unit Qty Rate
. (Rs.)
bi annual
Earthwork by mechanical means in drains
and irrigation channels in DRY & WET soil _
1 | bagyy |dressed todesigaed saction, grades Cum| 139281 | 14113 | 196567
profile/with excavated material, disposed
off within 50 feet (15.2 m) lead and dressed
as directed.
2 | 19.26 |Supplyingstoneand stonefillingin GIWire\ o\ | 45490911 3259.19 | 13851270
and its sewing crates excl: cost of Crates.
19-13-a- |Provide and weave G.I Wire netting for ' ;
3 03 wire Crates 6"x9" mesh 8SWG.. Sqm | 17481.47 | 962.68 | 16829064
Plain Cement Concrete including placing, '
4 06-05-h 3 , 2
compacting, finishing & curing (Ratio 1:3:6) Com| 4524 s
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Borrow pit excavation undressed lead up to
03-05- |30m in Ordinary soil i/c Dressing &
a+03-21- |leveling earth to designed sections : ‘
5 | b+03-29- |Ordinary or hard soil up to cut or fill 6 Cum| 88591 1316.70 | 1166472
c+03-19- |inches i/c Compaction of earth with power
a+03-20-a |road roller 85% max. mod. AASHTO dry
density with an extra lead up to 500 M.
Total Rs:-| 32676010
In Million:-| 32.676
Note:-  Any additional item cropped up during execution will be paid on MRS 2025 1st

Signature of Contractor

SubyEhgineer,
Utmanzai Section

(Bi-Annual) with contractor premium.

/‘n ,"f. ﬂ/’["’/u” -‘:
#/ ; 5
N /}ﬁ ,

(a1 /
f!/ﬂ‘?»f//
/ .'I],-'
.',’

Charsadda Irrigation Sub
Charsadda.



https://www.pdf-xchange.com/buy-now
https://www.pdf-xchange.com/buy-now

BOQ
NAME OF 251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS /
WORK:- IRRIGATION CHANNEL, CHECK DAM AND CANAL PATROL ROADS
IN CENTRAL DISTRICTS OF KHYBER PAKHTUNKHWA (SWAB]I,
MARDAN, CHARSADDA, PESHAWAR AND NOWSHERA).

SUB WORK:- CONSTRUCTION OF CANAL PATROL ROAD ALONG NISATTA
BRANCH AT VILLAGE NAJEEM ABAD DISTRICT CHARSADDA.

ESTIMATED COST: IN MILLION 41.586
EARNEST MONEY RS. IN
MILLION Liass
TIME LIMIT: - AS PER WORK ORDER.
MRS 2025 Amount
S.No| 1stBi Description Unit Qty Rate (Rs.)
annual .

1 03-66-a |Roadway Excavation in Surplus / |Cum | 3848.28 | -725.74 * © 2792851
Unsuitable Common Material :

2 03-70-c |Formation of Embankment from |Cum | 6413.80 | 1091.93. 7003421

Borrow Excavation in Common '
Material including compaction
Modified AASHTO 90% by power
roller.

16-04-a |Granular Sub base course using | Cum | 1924.14 |2490.09| 4791282
pitrun gravel

Wl

4 16-05-b |Water Bound Macadam Base Cum| 624.39 | 4112.82~ 2568003
Course

5 16-09-a |Bitumenous Prime Coat Cum | 574141 295.54 .- 1696815

6 16-14-b |Asphaltic Wearing Course Cum| 292.25 |40087.06 11715380

(Asphalt Batch Plant Hot Mixed)
i/c Transportation and Finishing
complete

7 16-75-a |Pavement marking in reflective M | 2926.08 178.82 . 523242
thermoplast paint with glass '
beads for line 15 cm width.

8 | 16-25-b- |Supply and Fixing aluminium alloy|Each| 480.00 | 1074.68 . 515846
02 road studs asper specs Medium,
strip 114x18mm, 74 beads:Bi-
direction
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03-72-b |Earthwork by mechanical means |Cum| 530.60. 141.13+7 74884
in drains and irrigation channels
in DRY & WET soil dressed to
designed section, grades
profile/with excavated material,
disposed off within 50 feet (15.2
m) lead and dressed as directed.

10 | 06-44-b |PCC(1:3:6) in mass concrete less | Cum 795.91 | 10219.36+] 8133649
form work using 40% boulders

11 | 06-46-b |Erection and removal of Form Sgm | 2321.09 762.91 ¢ 1770782
work with Wood Surface Finshing :

for RCC or Plain cement Concrete

in any shape - Position / Vertical

Total Rs:-| 41586156

In Million :- 41.586
Note:-  Any additional item cropped up during execution will be paid or MRS

2025 1st (Bi-Annual) with contractor premium. 7 F
AN/
A'! "5‘,’{ ’jaf;'\ “
(| VA,
( ;2/
¥ V‘ &4
Signature of Contractor i
A Y
/

s@. Meer, ( Sub Divisi

Utmanzai Section Charsadda Irrigation Sub
Charsadda.

ivision
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251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS / IRRIGATION

CHECK DAM AND CANAL PATROL ROADS IN CENTRAL DISTRICTS OF KHYBER
PAKHTUNKHWA (SWABI, MARDAN, CHARSADDA, PESHAWAR AND NOWSHERA).

SUB WORK CONSTRUCTION OF FLOOD PROTECTION STRUCTURES ALONG KHESHKI PAYAN
DRAIN & ITS TRIBUTRIES AT KHESHKI & ADJOINING AREA ALONG WITH ALLIED
JRRIGATION INFRASTRUCTRES DISTRICT NOWSHERA.
ESTIMATED COST: IN MILLION 89.112
EARNEST MONEY RS. 1.782
TIME LIMIT: - AS PER WORK ORDER.
ttem | MRS 2025
L;«Jo' 1st Bi- Description Unit Qty Rate Amount
' annual
Roadway Excavation in Surplus /
1 03-66-a |Unsuitable Common Material M3 2165.77 725,74 1571786
Formation of Embankment from Borrow
Excavation in Common Material
2 03-70-c |including compaction Modified AASHTO | M3 2071.45 1091.93 2261873
" 190% by power
roller.
Granular sub base course using pitrun
3 16-04-a M3 1035.72 2490.09 2579042
gravel
4 16-05-b Water bound macadam base course. M3 690.48 4112.82 2839827
5 | 16-09-a |Bitumenous Prime Coat M2 | 302046-] 29554 | 892667
. Asphaltic Wearing Course (Asphalt .
5 16-14-b  |Batch Plant Hot Mixed) M 153.75 40087.06 6163276
! Earthwork by mechanical means in
| drains and irrigation channels in DRY &
g WET soil dressed to designed section, ; o
‘ 7 03-72-b !grades profile / with excavated material,| M® |17622.97 141.13 2487130
‘ disposed off within 50 feet (15.2 m) lead
and dressed as directed.
. |03-19-a+03- Disposal of excavated material upto a o .
o 20-a lead of 500 M Cum 9.62. ¥ 431.03 4145
o 03-19-a+03-|Disposal of excavated material upto a
Cement Concrete (brick/stone ballast,
. |15t i .
L 10 | 06-03 02" /nullah shingle well graded | ) | 7753 8143.56 631386
i and cleaned) in foundation & plinth
i (Ratio 1:7:20)
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4" thick PCC lining, using washed
screened & graded/curshed stone
aggregate : in bed : Ratio 1:3:6

Cum

2941

13810.97

i2

17-10-b-02

4" thick PCC lining, using washed
screened & graded/curshed stone
aggregate : On slope : Ratio 1:3:6

Cum

3122~

14458.73

451394

13

17-03-b

1/2" thick plaster of cement, sand motar
1:10 On slope

Sgqm

27871"

37580+

104739

14

17-03-a

1/2" thick plaster of cement, sand motar
1:10 in bed '

Sgm

271.28

31526

85523

15

06-23

Fill expansion joints with bitumen, sand
& saw dust in Ratio 1:2:2

Cum

180.44 -

167.84

30285

16

06-05-i

Plain cement conrete i/c placing
compacting, finishing and curing
complete Ratio (1:4:8).

24.69.

12340.56 °

304718

06-44-b

PCC 1:3:6 in mass concrete less
formwork using 40% boulders

Cum

110.44

10219.36

1128588

18

06-05-h

Plain cement conrete i/c placing
compacting, finishing and curing
complete Ratio (1:3:6).

M3

88.35 *

13983.72.

1235448

06-47-b

Erection and removal of Form work
with Steel Surface Finshing for RCC or
Plain cement Concrete in any shape -
Position / Vertical

483.10

1010.20

488023

20

07-04-a-05

1st class brick work in foundation and
plinth in Cement, sand mortar 1:6

M3

46.38 v

16274.21

754851

21

06-07-a-03

RCC in roof slab, beam, column & other
structural members, insitu or precast.
Type C (1:2:4)

M3

31.72

19446.34

616741

22

06-08-c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonee

4.98

303008.50

1510291

[N
w

03-67-c

Structural backfill using Common
Material available at site.

MS

96.16 ~

544.30°

52342

N.S.I

Manufacturing and Supply 2.5 MVA
(2500KVA) transformer step down
66000/3300 volts, 3 Phase 50 Hz air
cooled, HC 21.9 Amp LV 437 Amp, HV
Phase 3 / Lv Phase 3 and offload change
i/c Supply and filling of transformer oil
best quality.

Nos

1.00

50000000:

50000000

25

N.S.1

SPUN HOLLOW HT 45 FEET POLE

NO

69863

558904

26

N.S.I

SPUN HOLLOW HT 45 FEET POLE

NO

21

36895

774795

27

N.S.I

SPUN HOLLOW HT 45 FEET POLE

NO

224000

896000

28

N.S.I

H.T STRUCTURE 45' LONG

NO

10

134000

1340000
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H.T STRUCTURE 36' LONG

Oy
S
2 ¥ &
Z 9,
o Y

& sl NO 24 . 62768 - 1506
NSi  |[ACSRRABBIT MTR | 12000- 283 - 3396000 T
31 NSI [AACWASP MTR | 200- 353 70600
32 NSl |AACANT MTR | 800 199 159200
- sl |STEEL CROSS ARM / D-FITTING o . e P
e \si _|STEEL CROSS ARM WITH BRACES NO ) oy 0644
35 Nsi |PININSULATOR NO 264 1270 335280
36 Nsi |PINFORINSULATOR NO 230 70 , 16100
37 NsI |PISCINSULATOR NO 108 . 4480 483840
" o1 |DEAD END CLAMP FORDOG/RABBIT | no | 130 P ——
39 Nsi  |SPOOLINSULATOR (LT) NO 20 303 6060
40 Nsi  |D-SHACKLE ASSEMBALY NO 20 276 5520
41 Nsi |ENYNUT NO 50 109 5450
42 Nsi |ANCHORSHACKLE NO 20 146 2920
= NSi |EARTH UNIT WITH THIMBLE 10 . 0. 4B B—
B s, |STAYROD WITH ELBOW AND THIMBLE| " - i
po NSl |GALVENISED STEEL WIRE 10 MM & | mon, -y —
%6 | wsi PG COMNELTORT-220 NO | 20 548. 10960
e NSi |DOUBLE ARMING BOLT 5/8" x 14" T - sEAmD
- NSi |DOUBLE ARMING BOLT 5/8" x 20" NG - e -
sa | msp [BOLTENUTS/E 31172 NO | 300 39 11700
50 Nsi |BOLT&NUTS5/8"x2" NO | 300 48 14400
51 | msa [POLTEREANSS = NO | 30 110 3300
52 NsI |BOLT&NUTS5/8"x9" NO | 200 138 27600
53 Nsi |BOLT&NUT5/8"x10° NO | 200 149 29800
54 | wey [BOMTENUTS/S xIZ NO | 300 170 51000
55 Nsi |BOLT&NUTS/8"x 14" NO 200 188 37600
e NSl |WASHERROUND 1"x7/16" w0 | 158 - —
57 NSl |WASHERSQUARE 2" x2" NO | 300 45 13500
FOUNDATION CHARGES FOR HT |
58 N.S.I STRUCTURE 58' NO 4 53643 214572
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FOUNDATION CHARGES FOR HT
STRUCTURE 45' NO 10 29297

FOUNDATION CHARGES FOR HT
60 N.S.I STRUCTURE 36’ NO 24 11451: 274824

FOUNDATION CHARGES FOR HT SPUN
61 N.S.I 45" NO 8 6000 - 48000

FOUNDATION CHARGES FOR HT SPUN
62 N.S.I 36' NO 21 1400 : 29400

FOUNDATION CHARGES FOR HT SPUN
63 N.S.I 36' MTR 4000 * 210 840000

Total Rs:-| 89111738

In Million :- 89.110

Note:-  Any additional item cropped up during execution will be paid on MRS 2025
1st (Bi-Annual) with contractor premium.

Signature of Contractor.

Wi

Sub Engineer Sub Divisj
Charsadda Irrig
Charsadda
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BOQ

NAME OF 251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS / IRRIGATION
WORK:- CHANNEL, CHECK DAM AND CANAL PATROL ROADS IN CENTRAL DISTRICTS
OF KHYBER PAKHTUNKHWA (SWABI, MARDAN, CHARSADDA, PESHAWAR
SUBWORK:-  CONSTRUCTION OF FLOOD PROTECTION WORK / SIDE WALL ALONG HISARA
DRAINAGE SYSTEM & NISATTA BRANCH IN DISTRICT CHARSADDA.
ESTIMATED COST: IN MILLION 31.510
EARNEST MONEY RS. IN MILLION 0.630
TIME LIMIT: - AS PER WORK ORDER.
MRS Amount
S.No| 2025 1st Description Unit Qty Rate (Rs.)
bi annual - '
1 03-72-b |Earthwork by mechanical means in Cum | 1169.61*| 141.13 165066
drains and irrigation channels in DRY
: & WET soil dressed to designed
: section, grades profile/with excavated
material, disposed off within 50 feet
(15.2 m) lead and dressed as directed.
P2 19-26 |Supplying stone and stone filling in G.I Cum | 2692.957| 3259.19 | 8776825
Wire and its sewing crates excl: cost of
Crates.
3 19-13-a- |Provide and weave G.I Wire netting for| Sqgm | 10834.35 962.68 .| 10430010
03 wire Crates 6"x9" mesh 8SWG.
4 06-05-i |PCC (1:4:8) including Placing Cum 60.91 12340.567| 751662
compaction & curing.
5 | 07-O4-a- | 1st class brick work in foundationand | M3 49.69634.| 16274.21.| 808768.59
05 plinth in Cement, sand mortar 1:6
6 | 08-01-d- |Random rubble masonry in foundn. & | Cum 339.80 .| 11472.35°| 3898350
03 plinth in cement, sand mortar : Ratio
" 1:6
7 06-44-b |PCC(1:3:6) in mass concrete less form | Cum 226.65 10219.36 | 2316210
work using 40% boulders
8 | 06-05-h |Plain Cement Concrete including Cum 51.03, | 13983.72 | 713551
placing, compacting, finishing & curing
(Ratio 1:3:6)
i 9 06-46-b |Erection and removal of Form work Cum | 612.42° 762.91, 467219
with Wood Surface Finshing for RCC or
Plain cement Concrete in any shape -
Position / Vertical
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10 | 06-07-a- |RCC in roof slab, beam, column & other| Cum 17.19 1944634 | 334252
03 structural members, insitu or precast.
Type C (1:2:4)
11 | 06-08-c |Supply & fabricate M.S. reinforcement | Ton 2.03 303008.50 613899
for cement concrete (Hot rolled
deformed bars Grade 40)
12 03-05- |Borrow pit excavation undressed lead | Cum 123593 1808.10 | 2234681
a+03-21- |up to 30m in Ordinary soil i/c
b+03-29- |Dressing & leveling earth to designed
c+03-19- |sections Ordinary or hard soil up to
a+03-20-a|cut or fill 6 inches i/c Compaction of
' earth with power road roller 85%
max. mod. AASHTO dry density with
an extra lead up to 1.5 KM.

~

Total Rs :-| 31510494

In Million:-| 31.510

Note: -  Any additional item cropped up during execution will be paid on MRS 2025 1st (Bi-
‘ Annual) with contractor premium. j

Signature of Contractor.

S@ eer, Sub Divis}
Utmanzai Section Charsadda Irrigation Sup Division
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er BOQ Z,
NS \WORK:- 251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS / IRRIGATION
CHECK DAM AND CANAL PATROL ROADS IN CENTRAL DISTRICTS OF KHYBER
PAKHTUNKHWA (SWABI, MARDAN, CHARSADDA, PESHAWAR AND NOWSHERA).

o

SUB WORK:- CONSTRUCTION OF ROAD ALONG WATER CHANNEL AT VILLAGE KHULLA KALLY,
MANI KHELA & DOSEHRA AREA IN DISTRICT CHARSADDA.

ESTIMATED COST: IN MILLION 39.609
EARNEST MONEY RS. IN MILLION 0.792
TIME LIMIT: - AS PER WORK ORDER.
MRS 2025
item 1st Bi- Description Unit Qty Rate Amount
annual
1 03-66-a |Roadway Excavation in Surplus / M3 4431.30 | 725.74 » 3215970.95

Unsuitable Common Material

03-70-c |Formation of Embankment from Borrow M3 4281.53 1091.93 4675131.49
Excavation in Common Material '
including compaction Modified AASHTO

Do

90% by power
roller.
3 16-04-a |Granular sub base course using pitrun M3 2140.77 2490.09, 5330698.02
gravel
< 16-05-b |Water bound macadam base course. M3 1070.38 | 4112.82: 4402290.96
5 16-09-a |Bitumenous Prime Coat. M2 4682.31+ 295.54 ~ | 1383810.25
6 16-14-b |Asphaltic Wearing Course (Asphalt M3 238.34 40087.06 9554290.78
Batch Plant Hot Mixed) '
7 03-72-b  |Earthwork by mechanical means in M3 187.31 14113 26435.04
drains and irrigation channels in DRY & ’

WET soil dressed to designed section,
grades profile / with excavated material,
disposed off within 50 feet (15.2 m) lead
and dressed as directed.

8 06-05-i |Plain cement conrete i/c placing M3 56.36 12340.56 695488.16
compacting, finishing and curing '
complete Ratio (1:4:8).

9 06-44-b |PCC (1:3:6) in mass concrete less M3 588.12 10219.36 | 6010166.81
formwork using 40% boulders. ‘

10 06-05-h |Plain cement conrete i/c placing M3 103.56 13983.72 .| 1448223.90
compacting, finishing and curing )
complete Ratio (1:3:6).
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Erection and removal of Form work M2 | 1584.55 1010.20
with Steel Surface Finshing for RCC or
Plain cement Concrete in any shape -
Position / Vertical

12 | 06-07-3-03 |RCC in roof slab, beam, column & other M3 15.18 17793.23 270064.08
structural members, insitu or precast.
Type C (1:2:4)

13 06-08-c  |Supply & fabricate M.S. reinforcement | Tonee 2.39 32422431 773389.45
for cement concrete (Hot rolled
deformed bars Grade 40)

14 | 23-03-a-03 |Providing & laying R.C.C. pipe sewers, | Meter 26.82 4475.90 120054.38
moulded with cement concrete 1:1-
1/2:3 conforming to ASTM specification
C-76-79, Class II, Wall B, including
carriage, lowering in trenches to correct
alignment and grade, jointing with
rubber ring, cutting pipes where
necessary, testing, etc.complete 18" i/d,
wall thickness 2.5"

15 03-67-c |Structural backfill using Common M3 187.31 544.30 101952.77
Material available at site.

Total Rs:-| 39608683

In Million :- 39.610

Note:-  Any additional item cropped up during execution will be paid on MRS
2025 1st (Bi-Annual) with contractor premium.

Signature of Contractor.

Charsadda
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251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS / IRRIGATION CHANN s
CHECK DAM AND CANAL PATROL ROADS IN CENTRAL DISTRICTS OF KHYBER
PAKHTUNKHWA (SWABI, MARDAN, CHARSADDA, PESHAWAR AND NOWSHERA).

SUB WORK:- CONSTRUCTION OF ROAD ALONG WATER CHANNEL AT VILLAGE SHAKARAI,
SHERALI KHAN KALLY & DARGAI AREA IN DISTRICT CHARSADDA.

ESTIMATED COST: IN MILLION 49.506
EARNEST MONEY RS. IN MILLION 0.990
TIME LIMIT: - AS PER WORK ORDER.
MRS 2025
Item 1st Bi- Description Unit Qty Rate Amount
annual
1 03-66-a |Roadway Excavation in Surplus / M3 6454.32 725.74 4684159.74

Unsuitable Common Material

2 03-70-c |Formation of Embankment from Borrow| M? 6218.41 1091.93 6790071.93
Excavation in Common Material
including compaction Modified AASHTO

90% by power
roller.
3 16-04-a |Granular sub base course using pitrun M3 | 3109.21 2490.09 7742204.26
gravel
< 16-05-b |Water bound macadam base course. M3 1554.60 4112.82 6393803.54
5 16-09-a |Bitumenous Prime Coat. M? 6800.50 295.54 2009819.65
6 16-14-b |Asphaltic Wearing Course (Asphalt M3 346.16 40087.06 | 13876469.94
Batch Plant Hot Mixed)
7 03-72-b  |Earthwork by mechanical means in M3 144.13 141.13 20341.57

drains and irrigation channels in DRY &
WET soil dressed to designed section,
grades profile / with excavated material,
disposed off within 50 feet (15.2 m) lead
and dressed as directed.

8 06-05-i |Plain cement conrete i/c placing M3 34.51 12340.56 425889.31

compacting, finishing and curing
complete Ratio (1:4:8).
9 06-44-b |PCC (1:3:6) in mass concrete less M3 164.78 10219.36 | 1683911.63

formwork using 40% boulders.

10 06-05-h |Plain cement conrete i/c placing M3 191.91 13983.72 | 2683672.14
compacting, finishing and curing
complete Ratio (1:3:6).

PUSPRRp——
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Erection and removal of Form work
with Steel Surface Finshing for RCC or
Plain cement Concrete in any shape -
Position / Vertical

MZ

811.60

1010.20

12

06-07-a-03

RCC in roof slab, beam, column & other
structural members, insitu or precast.
Type C (1:2:4)

30.36

17793.23

540128.16

06-08-c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonee

4.77

324224.31

1546778.91

14

23-03-a-03

Providing & laying R.C.C. pipe sewers,
moulded with cement concrete 1:1-
1/2:3 conforming to ASTM specification
C-76-79, Class II, Wall B, including
carriage, lowering in trenches to correct
alignment and grade, jointing with
rubber ring, cutting pipes where
necessary, testing, etc.complete 18" i/d,
wall thickness 2.5"

Meter

46.94

4475.90

210095.17

15

03-67-c

Structural backfill using Common
Material available at site.

144,13

544.30

78451.88

Total Rs :-

49505677

In Million :-

49.510

Note: -

Signature of Contractor

Sab

Any additional item cropped up during execution will be paid on MRS

2025 1st (Bi-Annual) with contractor premium.

ineer
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BOQ

251497 - CONSTRUCTION OF FLOOD PROTECTION WORKS / IRRIGATION CHANN: s

CHECK DAM AND CANAL PATROL ROADS IN CENTRAL DISTRICTS OF KHYBER
PAKHTUNKHWA (SWABI, MARDAN, CHARSADDA, PESHAWAR AND NOWSHERA).

SUB WORK:- CONSRUCTION OF ROAD ALONG WATER CHANNEL AT VILLAGE TAKYA KORONA
MAHO DHERI IN DISTRICT CHARSADDA.
ESTIMATED COST: IN MILLION 29.706
EARNEST MONEY RS. IN MILLION 0.594
TIME LIMIT: - AS PER WORK ORDER.
i MRS 2025
Item 1st Bi- Description Unit Qty Rate Amount
annual

1 03-66-a |Roadway Excavation in Surplus / M3® | 4104.55 725.74 2978835.50
Unsuitable Common Material

2 03-70-c  |Formation of Embankment from Borrow| M? 3771.82 1091.93 4118568.22
Excavation in Common Material
including compaction Modified AASHTO
90% by power
roller.

3 16-04-a |Granular sub base course using pitrun M? | 1885.91 2490.09 4696091.11
gravel

4 16-05-b |Water bound macadam base course. M3 942.96 4112.82 3878208.71

5 16-09-a |Bitumenous Prime Coat. M2 | 4124.89 295.54 1219070.94

6 16-14-b |Asphaltic Wearing Course (Asphalt M3 209.96 40087.06 | 8416875.21
Batch Plant Hot Mixed)

7 03-72-b  |Earthwork by mechanical means in M3 128.24 141.13 18098.60
drains and irrigation channels in DRY &
WET soil dressed to designed section,
grades profile / with excavated material,
disposed off within 50 feet (15.2 m) lead
and dressed as directed.

8 06-05-i |Plain cement conrete i/c placing M3 34.16 12340.56 421608.57
compacting, finishing and curing
complete Ratio (1:4:8).

9 06-44-b |PCC (1:3:6) in mass concrete less M3 123.09 10219.36 1257941.89
formwork using 40% boulders.

i0 06-05-h |Plain cement conrete i/c placing M3 87.86 13983.72 | 1228592.68
compacting, finishing and curing
complete Ratio (1:3:6).
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Erection and removal of Form work M? 504.65 1010.20
with Steel Surface Finshing for RCC or
Plain cement Concrete in any shape -

Position / Vertical

509796.5

12 | 06-07-2-03 |RCC in roof slab, beam, column & other 9.49 17793.23

structural members, insitu or precast.
Type C (1:2:4)

168790.05

13 06-08-c  |Supply & fabricate M.S. reinforcement | Tonee 1.49 32422431

for cement concrete (Hot rolled
deformed bars Grade 40)

483368.41

14 | 23-03-a-03 |Providing & laying R.C.C. pipe sewers, Meter | 53.64 4475.90
moulded with cement concrete 1:1-
1/2:3 conforming to ASTM specification
C-76-79, Class II, Wall B, including
carriage, lowering in trenches to correct
alignment and grade, jointing with
rubber ring, cutting pipes where
necessary, testing, etc.complete 18"1i/d,

wall thickness 2.5"

240108.76

15 03-67-c |Structural backfill using Common M3 128.24 544.30

Material available at site.

69801.37

Total Rs :-

29705757

In Million :-

29.710

Note:-  Any additional item cropped up during execution will be paid on MRS

2025 1st (Bi-Annual) with contractor premium.

Signature of Contractor.

SEE neer,

Charsadda
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BILL OF QUANTITY

Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol
Roads in Central Districts of Khyber Pakhtunkhwa (Swabi, Mardan,Charsadda, Peshawar and
Nowshera).ADP No.2132/251497, dg 2025-26

Sub Work:- Construction of Flood Protection Works, Irrigation Channels in Village Batagram Alladad Khel
Tehsil Shabgadar District Charsadda. ;

Estimated Cost :-Rs. 25.00 Million
Earnest Money :- Rs. -
Time Limit:- As Per PC-1
S# | MRS 2025 Description. Unit Rate Qty Amount

(1st Bi Annual)

1 19-15-a  |Supply & dump at site, without boat, M | 2812.46 371.66 | 1045278.88
including handling within 100m : Stone '

19-26 Supplying stone and stone filling in GI wire M® | 3259.19 | 1911.40 6229615.77
crate and its sewing, excluding cost of crates

3 19-13-2-03 |Provide & weave GI wire netting for wire M2 | 962.68 | 738579 | 71 10152.32
crates 6"x9" mesh : 8 SWG wire

V]

4 03-11-a  |Excavation in shingle or gravel formation & M? | 311.22 633.15 212609.94
rock not requiring blast, undressed, 50m lead : ;

Dry -

5 03-11-b _ |Excavation in shingle or gravel formation & M3 | 414.90 683.15 283438.94
rock not requiring blast, undressed, 50m lead :
Wet

6 03-59-b |Excavation and Clearance of shingle, gravel M3 | 274.77 .| 3398.04 933679.45
including sand, soft soil and silt deposits by
mechanical means in channel bed upto 25m
7 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59 | 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

8 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

9 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

10 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

11 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 | 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

12 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

13 03-19-a |Extra for every 15 m extra lead or part thereof | M? 759 | 849.50 . 6447.71
for earthwork soft, ordinary, hard & very hard

14 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

15 03-19-a  |Extra for every 15 m extra lead or part thereof | M? 7.59, 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

16 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

17 03-19-a |Extra for every 15 m extra lead or part thereof | M? 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard . J
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03-19-a |Extra for every 15 m extra lead or part thereof | M 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

]
03-19-a |Extra for every 15 m extra Jead or part thereof | M? 759 | 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

20 03-19-a |Extra for every 15m extra lead or part thereof M3 7.59 849.50 | 6447.71
k— for earthwork soft, ordinary, hard & very hard i
21

03-19-a |Extra for every 15 m extra lead or part thereof | M’ 7.59 849.50 6447.71
for earthwork soft, ordinary, hard & very hard

22 03-19-a |Extra for every 15 m extra lead or part thereof | M? 759 849.50 6447.71
for earthwork soft, ordinary, hard & very hard -

23 03-20-a |Transportation of carth all types beyond 250 M | 317.18 849.50 269444.41
m and upto 500 m.

24 03-25-b  |Excavation in foundation of building, bridges M2 | 360.39 424.76 153079.26
etc complete : in ordinary soil

25 06-05-i |Plain Cement Concrete including placing, M® |12340.56| 70.79 873588.24
compacting, finishing & curing (Ratio 1:4:8)
26 06-44-b |PCC 1:3:6 in mass concrete less formwork M3 [10219.36| 651.29 6655766.97‘\

using 40% boulders

27 06-46-b |Erection and removal of Form work with M2 | 76291 | 1486.45 | 1 134027.57
Wood Surface Finishing for RCC or Plain
cement Concrete in any shape - Position /
Vertical

Total Amount In Rs. 25003845

Total Amount In Million. 25.00

Note:- Any other item of work crop out during execution will be paid on MRS-2025 (1st Bi Annual).
The Quantities are liable to be increased or decreased during execution. '

Contractor Premium 9, Above | Below.

Signature of Contractor
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