


BID EVALUATION REPORT

Name of work - **DREDGING/DESILTING OF ONLY URBAN CRITICAL WATERWAYS IN KHYBER PAKHTUNKHWA. (NON-ADP 2025-26)**

Sub-work: - **Dredging & Channelization of Jambil Khwar, (Tributary of Mingora Khwar) District Swat. (Package 2: From Village Panr to Village Kokarai)**

1. The subject sub scheme/work was approved by PDWP forum in its 17th meeting held on 09-04-2026 for the estimated cost of Rs. 105.00 million under Non-ADP scheme dredging/desilting of only urban critical waterways in Khyber Pakhtunkhwa.
2. Accordingly, the work was put to tender vide Executive Engineer, Irrigation Division *Swat-5* office letter No. 721/C-25-26, dated 21/04/2026 and also uploaded on KPPRA/Irrigation websites. The NIT was published in Daily Chand Swat, Daily Waqat Peshawar and Daily Quaid Peshawar 23-04-2026 with No. INF(P) 1806/26. A corrigendum to the original NIT was issued vide Executive Engineer, Irrigation Division Mohmand office letter No. 721-A/C-25-26 dated 05/05/2025 and uploaded on Irrigation/KPPRA websites. The corrigendum/addendum was published in Daily Chand Swat dated 06/05/2025 with No. INF(P) 2063/26. Cutting of the newspapers are attached for reference.
3. The pre bid meeting was scheduled on 30/04/2026 in the Office of the Executive Engineer, Swat Irrigation Division-I Swat and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. On fixed date i.e. 12-05-2026 till specified time i.e. 12.00 P.M, only 10 Nos firm submitted their bidding documents on the said address through courier.
5. Electronic bid opening was carried out through EPADS on the same day i.e. 12-05-2026 at 12.30 P.M in presence of the procurement Committee notified vide Chief Engineer (North). Notification No. 1231/C-1/KPPRA, dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening. 11 Nos firms quoted their bids through the online comparative statement.
6. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
7. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs.105.00 million were accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S.#	Name of Contractor	PEC No/ Category/ PEC limit required	Enlistment with works Dept.	Contractor premium		Bid cost in Rs. Millions	CDR/BG amount	CDR/BG No. & Bank	Documents uploaded on EPADS (Yes/No)	KPPRA Reg: Yes/No	FBR NTN Status Active (Yes/No)	PEC Specialized Codes Required in NIT (Yes/No)	Rate Analysis (Yes/No)	Remarks.
				SI Rate%	NSI Rate%									
1	M/S TABEER CONSTRUCTION (SMC-PRIVATE) Ltd.	<u>9671</u> C-3	Yes	-20%	NA	84.0/-	8400000/- 2100000/-	BOP Mingora, CDR No. 8152072 & 8152073 dt: 12-05-2026	Yes	Yes	Yes	Yes	NA	1 st lowest responsive bidder. (Decided Through Draw)
2	M/S SHANGLA A 2 Z.	<u>8667</u> C-3	Yes	-20%	NA	84.00/-	8400000/- 2100000/-	Al Barka Bank Mingora, No. 6114000733 & 6114000734 dt. 11-05-2026	Yes	Yes	Yes	Yes	NA	Responsive bidder.
3	M/S NADAR SHAH	<u>3786</u> C-2	Yes	-10%	NA	94.5/-	2100000/-	BOP Mingora, CDR No. 8152019 dt: 11-05-2026	Yes	Yes	Yes	No	NA	Non responsive due non availability of Specialization Codes.




4	M/S R. HNAT SHUAIB	6062 C-3	Yes	-10%	NA	94.5	2100000/-	BOP Mingora, CDR No. 8152010 dt: 11-05-2026	Yes	Yes	Yes	Yes	NA	Responsive bidder.
5	M/S ASHRAF ELAHI CONSTRUCTIO N CO.	2475 C-1	Not Provided	-10%	NA	94.5/-	2100000/-	Askari Bank SDR No-91317 dt: 12-05-2026	No	Yes	Yes	Yes	NA	Non-Responsive due not uploading necessary Documents on EPADs.
6	M/S MUQRAB KHEL CONSTRUCION CO.	Not Provided	Not Provided	-10%	NA	94.5/-	2100000/-	BOK Alpuri, SDR No. 02056852 dt. 11-05-26	No	Not Provided			NA	Non-Responsive due not uploading necessary Documents on EPADs.
7	M/S ITIFAO CONSTRUCTIO N CO.	2322 C-1	Yes	-10%	NA	94.5/-	2100000/-	BOK Mingora, SDR No. 01937161 dt: 11-05-2026	Yes	Yes	Yes	Yes	NA	Responsive bidder
8	M/S BASHIR AHMED	1618 C-1	Not Provided	-10%	NA	94.5/-	2100000/-	BOK Mingora, SDR No. 02027530 dt: 11-05-2026	Yes	Yes	Yes	Yes	NA	Non responsive due non availability of Enlistment details.
9	M/S AL-HABIB CONSTRUCTIO N CO.	7959 C-3	Not Provided	-10%	NA	94.5/-	2100000/-	Summit Bank, Abbotabad CDR No 085 dt: 08-05-2026	Yes	Yes	Yes	Yes	NA	Non responsive due to non Availability of enlistment details.
10	M/S SWAT ICON CONSTRUCTO RS & ENGINEERS	1790 C-1	Yes	-10%	NA	94.5/-	2100000/-	BOP Fizzgat, No. 8081571 dt. 11-05-2026	Yes	Yes	Yes	Yes	NA	Non-Responsive due to Non-Submission of CDR Physically.
11.	M/S GULI KHEL CONSTRUCTIO N CO.	Not Provided	Not Provided	At par	NA	105.0/-	2100000/-	BOK Mingora, SDR No. 02027545 dt: 11-05-2026	No	Not Provided			NA	Non-Responsive


8. The premium 20% below offered by M/S Tabeer Construction (SMC-Private) LTD on the estimated cost of Rs.105.00 million (Rupees One Hundred and Five Million only), which comes to Rs.84.00 million (Rupees Eighty-Four Million only), being the lowest evaluated responsive bid, is hereby recommended by the Procurement Committee for approval.



Member,
Superintendent/Assistant
SIC/Swat Irrigation Division-1

m27 tabinda
Member,
Deputy Director (Design/Planning),
North


Member,
Administrative Officer (North)


Member/Procuring Officer,
Executive Engineer,
Swat Irrigation Division-1,


Chairman,
Superintending Engineer,
Swat Irrigation Circle, Swat.


Approved By:
Chief Engineer (North),
Irrigation Department, Peshawar.