



OFFICE OF THE EXECUTIVE ENGINEER
DIR IRRIGATION DIVISION DIR
E-Mail-dirirrigation2@hotmail.com



0945-9250068

Work-03

BIDS EVALUATION REPORT

Name of Work: ADP No.2123/250802 - Construction of Flood Protection Works in Upper and Lower Dir

Sub Work: Construction of Flood protection Work along Shawa Khwar and its tributaries in Tehsil Adenzai District Dir Lower..

Estimated cost: 47.10 million

1. PC-I of the subject noted ADP work was approved in the 12th PDWP meeting held on 16/02/2026 for a cost of Rs. 1000 million with AA and minutes of the PDWP attached as Annex-I.
2. The approved PC-I comprised of 18 sub-works including 08 No. in Lower Dir & 10 No. in Upper Dir. The subject sub-work is reflected at S.No. 06 of the abstract of cost of the approved PC-I. Abstract of approved PC-I attached as Annex-II.
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 12/03/2026. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting vide superintending Engineer swat irrigation circle letter No.469/44-W dated 10/03/2026 is attached as Annex-III.
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide NIT No. INF(P) 1215/26 Dated 20-03-2026 and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 14/04/2026 at 12:00 noon with opening of bids on same day at 12:30 pm. Advertisement and related correspondence attached as Annex-IV.

A total of 26 (Twenty-Six) bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 14/04/2026 at 12:30 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced. The bids were checked by the procurement committee for mandatory requirement in accordance with the NIT and bidding documents, detail is tabulated as under.

S#	Name of Contractor/Firm	Mandatory requirements as per NIT										Remarks
		CDR submitted in original	CNIC	Enlist:	PEC	Spelzn: code	Active FBR	Active KPPRA	Rate Analysis			
1	Reliable Construction	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
2	F.B Construction.	Yes	No	No	No	No	No	No	No	No	NA	Non Responsive
3	M. Israr & Sons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
4	M/S Abdulkarim	Yes	No	No	No	No	No	No	No	No	NA	Non Responsive due to Less CDR
5	Shahi Builder	No	No	No	No	No	No	No	No	No	NA	Non Responsive
6	M/S Saleem Construction	No	No	No	No	No	No	No	No	No	NA	Non Responsive
7	Rabat Construction	No	No	No	No	No	No	No	No	No	NA	Non Responsive
8	M/S Arshad Ali & Bro:	Yes	No	No	No	No	No	No	No	No	NA	Non Responsive
9	M/S Naecmullah	No	No	No	No	No	No	No	No	No	NA	Non Responsive
10	Work King Construction	No	No	No	No	No	No	No	No	No	NA	Non Responsive

11	Said Anbar Bacha	Yes	No	No	No	No	No	No	No	No	No	No	NA	Non Responsive
12	M/S Javed Khan Constin:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
13	Star onstr: Co:	No	No	No	No	No	No	No	No	No	No	No	NA	Non Responsive
14	Pak International	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
15	Bakht Sardar & Sons	-No	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Non Responsive
16	Adenzai Constin:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Responsive
17	M/S Wahid Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Yes	Yes	Yes	NA	Responsive
18	Naik Muhammad & Sons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
19	Itchad68	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
20	M/S Fazal Akbar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Non Responsive
21	Haji Sultani Room & Sons	No	No	No	No	No	No	No	No	No	No	No	NA	Non Responsive
22	Anwarullah Khan & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
23	Engr: Basit Khan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
24	Maxcons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
25	Rayyan Aziz Builders PVT Ltd	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive
26	Malakabad Constin:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	NA	Responsive

13 bids were found responsive to the mandatory requirement of NIT and bidding conditions. The comparative statement of 13 No. responsive bids is summarized below:

Sl#	Name of Contractor/Firm	Contractor premium above/below		CDR No. & Date with issuing bank	Additional bid security detail	Bid cost in (M)	Remarks
		SI Rate %	NSI Rates%				
1	Reliable Construction	-20%	-20%	8185615 13-4-26		37.68	Responsive 2 nd
2	M. Israr & Sons	-20%	-20%	1529752 10-4-26		37.68	Responsive 3 rd
3	M/S Javed Khan Consth:	-10%	-10%	2066938 13-4-26	N/A	42.39	Responsive 4 th
4	Pak International	-10%	-10%	1999991 10-4-26	N/A	42.39	Responsive 5 th
5	Adenzai Consth:	-22.73 %	-22.73 %	1957598 13-4-26		36.39	Responsive 1 st lowest
6	M/S Wahid Builders	-10%	-10%	2068342 13-4-26	N/A	42.39	Responsive 6 th
7	Naik Muhammad & Sons	-10%	-10%	1929630 14-4-26	N/A	42.39	Responsive 7 th
8	Itchad68	-10%	-10%	2068336 13-4-26	N/A	42.39	Responsive 8 th
9	Anwarullah Khan & Co:	3.00%	3.00%	46430 13-4-26	N/A	45.68	Responsive 12 th
10	Engr. Basit Khan	-10%	-10%	691403 13-4-26	N/A	42.39	Responsive 9 th
11	Maxcons	-10%	-10%	327392 10-4-26	N/A	42.39	Responsive 10 th
12	Rayyan Aziz Builders PVT Ltd	-20%	-20%	841848 13-4-26		37.68	Responsive 11 th
13	Malakabad Consth:	-2.55%	-2.55%	8185612 13-4-26	N/A	45.89	Responsive 13 th

bid offered by M/S Adezai Construction with bid cost of Rs. 36.39 million @ 22.73% premium on the Engineers estimated cost has been evaluated as lowest responsive to the NIT & bidding conditions.

8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Adezai Construction with bid cost of **Rs. 36.39 million (Rupees Thirty Six point three Nine million only) @ 22.73 %** Below premium against the Engineer Estimated cost of **Rs. 47.10 million.**


9. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule -Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

(Member)


Assistant/Head Clerk


Dir Irrigation Division
Dir

(Member)



Administrative Officer
O/O Chief Engineer (North)
Irrigation Department

(Chairman)

(Procuring Officer/Member)


Executive Engineer
Dir Irrigation Division
Dir

(Member)


Deputy Director
Design/Planning
o/o Chief Engineer (North)
Irrigation Department


Superintending Engineer
Swat Irrigation Circle Swat

Approved As Per enclosed.


Director
Irrigation Deptt. Peshawar