

BID EVALUATION REPORT

Name of Work: ADP No. 1231/251496 (2025-26) "Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Bunner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbotabad, Kolal Pallas and Haripur)".


Sub Work: Construction of Flood Protection Works and Irrigation Channel UC Kharky, UC Dargai, UC Watair, UC Meherdi, UC Ghari Usman Khel, UC Hero Shah Tehsil Dargai District Malakand.

- The work having estimated cost of Rs. 74.080 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Daily Mashriq" Vide INF (P) 592/26 dated 12.02.2026 and also up-loaded on the KPPRA & Irrigation websites.
- On the date of bid opening i.e 26/02/2026 and time 12:30 hour's 09 bids through EPADS system received as per schedule given in the NIT conditions. Electronic tenders were opened in the presence of the Procurement Committee members and contractors/their representatives.
- The bids offered by the contractors through EPADS system in respect of the above mentioned work having estimated cost of Rs. 74.080 (M) were accordingly evaluated by the Committee. The detail of evaluation is as under:-

S. No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost Rs. (M)	2% E/Money + Additional Security Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Engr. Basit Khan	--	--	-20.00	--	59.2640	--	--	--	--	Non Responsive due to non-submission of Sealed Bid / CDR
2	M/S Muhammad Israr & Sons	--	--	-10.00	--	66.6720	--	--	--	--	Non Responsive due to non-submission of Sealed Bid / CDR
3	M/S Naik Muhammad & Sons	--	--	-10.00	--	66.6720	--	--	--	--	Non Responsive due to non-submission of Sealed Bid / CDR
4	M/S Bannu Construction Co:	--	--	-10.00	--	66.6720	--	--	--	--	Non Responsive due to non-submission of Sealed Bid / CDR
5	M/S Charbagh Construction Co:	--	--	-10.00	--	66.6720	--	--	--	--	Non Responsive due to non-submission of Sealed Bid / CDR
6	M/S Mohmand Construction Co:	--	--	-02.00	--	72.5984	--	--	--	--	Non Responsive due to non-submission of Sealed Bid / CDR
7	M/S Asghar Construction Co:	C-3	1970	-02.00	--	72.5984	1521700/-	02028472 BOK Baitkhela Branch (0108)	Yes	Active	1 st Lowest Responsive Bidder ✓
8	M/S Muhammad Younas	C-1	266	-02.00	--	72.5984	1521640/-	01587535 BOK Thana Branch (0316)	Yes	Active	1 st Lowest Responsive Bidder ✓

9	M/S Khilji Developers Pvt Ltd	-	-	-01.20	--	73.1910	1522000/-	01744131 BOK G-9 Branch Islamabad (0323)	--	--	Non Responsive due to PEC not uploaded on EPAD System.
---	-------------------------------	---	---	--------	----	---------	-----------	---	----	----	---

The rates at Serial No. 07 & 08 are tie up which were decided on toss basis among the contractors. Therefore at serial No. 07 M/S Asghar Construction Company offered at -2.00% Below on SI (Schedule item) & -0% Below on NSI (Non Schedule Item) on the estimated cost of Rs. 74.080 (M) which comes to Rs. 72.5984 (M) (Rupees Seventy Two Point Five Nine Eight Four Million), being the lowest responsive is recommended for approval please.



Head Clerk
Malakand Irrigation Division Malakand
(Member)



Executive Engineer
Malakand Irrigation Division Malakand
(Procuring Officer / Member)



Deputy Director Design
O/O Chief Engineer (North)
Irrigation Department Peshawar
(Technical Member)



Administrative Officer
O/O Chief Engineer (North)
Irrigation Department Peshawar
(Member)



Superintending Engineer,
Mardan Irrigation Circle Mardan
(Chairman)

Approved As Recommended.

