



OFFICE OF THE SUPERINTENDING ENGINEER  
SWABI IRRIGATION CIRCLE.

SWABI

Phone No. 0938-920030

No. 838 / 6-M.

Dated Swabi the 14 / 05/2026

To

The Executive Engineer,  
Swabi Irrigation Division-I,  
Swabi

**Subject:-** REQUEST FOR APPROVAL OF TENDERS  
**Reference:-** Your Office letter No.438 /M-12/G, dated 14 /05/2026


As recommended by the Procurement Committee, the Tenders of the following successful Responsive Bidders/Contractors for the bid costs noted against each works, are returned herewith (in original) duly approved under Para 11(2) read with S.No.2 of I(i) page 30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018, please.

S.#	Name of works	E/Cost (Rs.in M)	Premium	Bid Cost (Rs.in M)	Lowest Responsive Bidder
A)	Dredging/Desilting of only critical waterways in Khyber Pakhtunkhwa (Non-ADP 2025-26) (Minutes approved in 17 <sup>th</sup> PDWP meeting held on 029/04/2026 (Non ADP Cost Rs.4793.00 Million as Additional Agenda)				
	Sub works:-				
1	Desilting critical flood waterways of Zanday Nullah and its Tributaries District Swabi.	15.00	Rs.10% Below	13.50	Abdul Kabir
2	Desilting critical flood waterways of Naranji Nullah and its Tributaries District Swabi.	15.00	Rs.10% Below	13.50	Noor-UI- Amin

You are further directed to take the works in hand after fulfillment of all codal formalities (NIT condition in due spirit, Technical sanction and Contract Agreement, etc.) as required in the standing/KPPRA Rules under intimation to all concerned. Moreover, quality and quantity may vigorously be checked as per Drawing & Design.

Enclosure

As above (In original)

  
Superintending Engineer,  
Swabi Irrigation Circle, Swabi

## BID EVALUATION REPORT

**Name of work: - NON ADP (2025-26) – DREDGING / DESILTING OF ONLY URBAN WATERWAYS IN KHYBER PAKHTUNKHWA (minutes approved in 17<sup>th</sup> PDWP meeting held on 09.04.2026 (NON ADP COST RS.4793.00 Million as Additional Agenda PCI Rs.145.40 million)**

**Sub-work: - Desilting critical flood waterways of Zanday Nullah and its Tributaries District Swabi.**

**Estimated cost Rs. 15.00 Million**

**Earnest Money Rs. 0.30 million**

1. The Administrative Approval of the above stated Developmental Schemes accorded by Secretary to Govt. of Khyber Pakhtunkhwa Irrigation Deptt: Peshawar vide No.PMC/ PDWP/ 090426/ADP, dated 23/04/2026 (Copy attached).
2. The work was put to tender vide Executive Engineer, Swabi Irrigation Division-I Swabi office letter No. 371/M-12/GI., dated 23/04/2026 and also uploaded on EPADS , KPPRA and Irrigation website. The NIT was published in Daily Express Peshawar dated 28-04-2026 with No. INF(P) 1872/26.
3. The pre bid meeting was scheduled on 06/05/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-I Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. Six (06) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-I Swabi on stipulated date & time i.e 13.05.2026 at 12.00 Noon while Six (06) Nos firm submitted their Sealed envelopes on the said address through courier.Electronic bid opening was carried out through EPADS on the same day i.e.13-05-2026 at 12.30 P.M in presence of the procurement Committee notified vide Chief Engineer (North) Notification No. 1231/C-1/KPPRA,dated Peshawar 30-04-2026 and contractors who desired to participate in the bid opening.
5. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
6. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs.15.00 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S #	Cate - gory	Enlist -ment No	Name of Contractor / Firm	Tend er cost/ E/Co st (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rat e %	NSI Rate %	2%	Add l	Total (M)			Rate analysis Yes/No.	KPPR A Yes/No)	NTN Yes/No	Enlist ment Yes/ No	PEC Specialized Codes reqd in NIT YES/No	
1	C-1	5651	Abdul Kabir Construction Company	15	-10	-10	300000	N/A	300000	01979786 dated 12/05/2026 BOK	13.5	N/A	Yes	Yes	Yes	Yes	Responsive
2	C-3	49	Javed & Brothers Construction	15	-10	-10	300000	N/A	300000	38073 dated 13/05/2026 BML	13.5	N/A	Yes	Yes	Yes	No	Non-Responsive

S #	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/Co st (M)	Contractor premium above/below		CDR Amount (M)			CDR No. date with issuing bank	Bid cost (Million)	Mandatory requirements					
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No)	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	Remarks
3	C-1	244	Noor Ul Amin	15	-10	-10	300000	N/A	300000	00459676 dated 05/05/2026 JS Bank	13.5	N/A	Yes	Yes	Yes	Yes	Responsive
4	C-1	Not provided	Mian Ihsad Ali	15	10	10	300000	N/A	300000	38064 dated 12/05/2026 BML	16.5	N/A	No	No	No	No	Non-Responsive
5	C-1	149	Gul Brothers	15	-10	-10	300000	N/A	300000	02024836 dated 11/05/2026 BOK	13.5	N/A	Yes	Yes	Yes	Yes	Responsive
6	C-2	375	Manerwal Construction Co	15	-10	-10	300000	N/A	300000	711912 dated 08/05/2026 Habib METRO	13.5	N/A	Yes	Yes	Yes	No	Non-Responsive

7. A total of six (06) bids were received. Upon detailed evaluation, 03 bids were found responsive and 03 bids as found non-responsive due to non-compliance with the bidding requirements.
8. As per NIT Condition No. 4, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
9. Based on the draw notified vide this office order/ notification No.178/M-12/General dated 20.02.2026 and accordingly draw conducted in the office of the Superintending e Engineer Swabi Irrigation circle Swabi on 14.05.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. M/S Abdul Kabir Construction Company, won the Toss/Draw & was declared as the successful bidder.


10. In view of para 8 & 9 above, the rate of successful bidder @ Rs. 13.5 million @ 10.00% below premium on Schedule and Non-Schedule items, offered by M/S Abdul Kabir Construction Company, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please

Procurement Committee

  
Head Clerk

Swabi Irrigation Divin-I Swabi

(Member)




Head Draftsman  
Swabi Irrigation Divin-I Swabi

(Member)



Sub-divisional officer  
Shahbaz Garhi Irrigation Sub  
division


(Procurement Officer)



Circle superintendent  
Swabi Irrigation Circle Swabi

(Member)

Recommended by




Executive Engineer  
Swabi Irrigation Divin-I Swabi

(Chairman)

Approved by

As recommended by the Committee the lowest rate quoted by M/S M/S Abdul Kabir Construction Company Rs. 13.5 million being the 1<sup>st</sup> lowest/responsive is hereby approved.

  
Superintending Engineer  
Swabi Irrigation Circle Swabi  
(Procuring Entity)