OFFICE OF THE EXECUTIVE ENGINEER
DIR IRRIGATION DIVISION DIR
E-Mail-dirirrigation2@hotmail.com
0945-9250068

Work -05

BIDS EVALUATION REPORT

Name of Work: **ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION DIR LOWER FOR THE YEAR 2026-27**

Sub Work: AM&R to Flood & Drainage Control works within the limit of Chakdara Irrigation Sub Division in Adenzai & Jandool Area the year 2026-27.

Estimated cost: **1.00 million**

1. The AM&R work program will be approved in the Current Financial Year 2026-27.
2. The work program will be comprises of 10 No. sub-works including 06 No. in Lower Dir & 04 No. in Upper Dir.
3. The competent authority i-e Superintending Engineer Swat Irrigation Circle Swat approved the procurement mode (Single Stage Single Envelope Procedure).
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide **this office letter No. 1505/3-M Dated 17-07-2026** and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was **10-08-2026 at 2.00 PM with opening of bids on same day at 2.30 PM**. Advertisement and related correspondence attached as **Annex-I**.
5. A total of **21 (Twenty One)** bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 10-08-2026 at 2.30 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced. Screenshot of EPADs showing all bidders is attached **as Annex-II.** The bids were checked by the procurement committee for mandatory requirement in accordance with the NIT and bidding documents, detail is tabulated as under.

S#	Name of Contractor/Firm	Mandatory requirements as per NIT								Remarks
		CDR submitted in original	CNIC	Enlist:	PEC	Spelizn: code	Active FBR	Active KPPRA	Rate Analysis	
1	M/S Fazal	Yes	No	No	No	NR	No	No	NA	Non responsive due to none upload of bidding document on EPADS.
2	M/S Sayeed Mushk Ambar Bacha & Sons	Yes	Yes	Yes	yes	NR	Yes	Yes	NA	**Responsive**
3	M/S MRK Engineering & Construction	Yes	No	No	No	NR	No	No	NA	Non responsive due to none upload of bidding document on EPADS.

	M/S Haroon Construction Co.	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive**
5	M/S Babar Khan Adenzai	Yes	Yes	Yes	Yes	NR	Yes	Yes	Yes	**Responsive**
6	Ansar Ali & Brothers	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive**
7	M/S Rehmat Shoaib	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive**
8	Work king construction Co.	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive**
9	Contractor	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
10	M/S Inayatullah builder	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
11	M/S Said Unber Bacha	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
12	M/S Bacha Construction Co.	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
13	Khaliq Uz Zaman & Brothers	Yes	Yes	Yes	Yes	NR	Yes	Yes	Yes	**Responsive**
14	M/S Jamshid Bacha	Yes	Yes	Yes	yes	NR	Yes	Yes	Yes	**Responsive**
15	Saeed Zaman & Co.	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
16	Khilji brothers Engineering Co.	Yes	Yes	Yes	Yes	NR	Yes	Yes	Yes	**Responsive**
17	M/S Muhammad Israr Govt: Contractor	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
18	Haji Sultani Room & Sons	Yes	Yes	Yes	Yes	NR	Yes	Yes	Yes	**Responsive**
19	M/S Liaqat Ali Khan	Yes	Yes	Yes	Yes	NR	Yes	Yes	Yes	**Responsive**
20	Khilji Developers PVT LTD	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.
21	M/S Malakabad Construction Co.	No	No	No	No	No	No	No	NA	Non responsive due to none uploading of bidding document on EPADS.

6. 11 bids were found responsive to the mandatory requirement of NIT and bidding conditions. The comparative statement of 10 No. Non responsive bids is summarized below:

S#	Name of Contractor/Firm	E/Cost Rs: in (M)	Contractor premium above/below	CDR Amount Rs: 20000/-	CDR No. & Date with issuing bank	Additional bid security detail	Bid cost in (M)	Remarks
			SI Rate %	NSI Rates%				
1	M/S Sayeed Mushk Ambar Bacha & Sons	**1.00**	**-1%**	**-1%**	282766 10-8-26 BOP Chakdara	**NA**	**0.99**	9th
2	M/S Haroon Construction Co.	**1.00**	**-20%**	**-20%**	1930020 6-8-26 BOK Talash	**80000**	**0.80**	3rd

	M/S Babar Khan Adenzai	**1.00**	**-27.61%**	**-27.61%**	**8291134,8291129,82911130 10-8-260 BOP Chakdara**	**277000**	**0.7239**	**1st Lowest**
	Ansar Ali & Brothers	**1.00**	**-10%**	**-10%**	02029625 7-8-26 BOK Dir	**NA**	**0.90**	5th
	M/S Rehmat Shoaib	**1.00**	**-10%**	**-10%**	131680 7-8-26 Aaskari Batkhela	**NA**	**0.90**	6th
6	Work king construction Co.	**1.00**	**-20%**	**-20%**	742832,742731 10-8-26 BOP Tmg:	**80000**	**0.80**	4th
7	Khaliq Uz Zaman & Brothers	**1.00**	**-21.87%**	**-21.87%**	20288802028881,202882 7-8-26 BOK Batkhela	**220000**	**0.7813**	2nd
8	M/S Jamshid Bacha	**1.00**	**-1%**	**-1%**	202596 10-8-24 BOK Chakdara	**NA**	**0.99**	8th
9	Khilji brothers Engineering Co.	**1.00**	**-10%**	**-10%**	742701 8-8-26 BOP Tmg:	**NA**	**0.90**	7th
10	Haji Sultani Room & Sons	**1.00**	**-10%**	**-10%**	8256693 10-8-26 BOP Tmg:	NA	0.90	10th
11	M/S Liaqat Ali Khan	**1.00**	**-0.5%**	**-0.5%**	131685 7-8-26 Askari Batk	NA	0.885	11th

EPADs generated comparative statement attached as **Annex-III**.

7. The bid offered by **M/S Babar Khan Adenzai Govt: Contractor village Chakdara MandiTehsil Adenzai District Dir Lower** with bid cost of Rs. **0.7239 million @ 27.61% premium** on the Engineers estimated cost has been evaluated as lowest responsive to the NIT & bidding conditions.
8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Babar Khan Adenzai Govt: Contractor village Chakdara MandiTehsil Adenzai District Dir Lower** with bid cost of **Rs. 0.7239 million (Rupees point seven two three nine million only) @ 27.61%** Below premium against the Engineer Estimated cost **of Rs. 1.00 million.**
9. The recommendation is submitted for approval of the competent authority under Section 11 (2), Third Schedule -Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

Member
Assistant/Head Clerk
Dir Irrigation Division

Member
Divisional Dead Draftsman
Dir Irrigation Division

Member
Superintendant
Swat Irrigation Circle

Member
Divisional Accounts Officer
Dir Irrigation Division

Member
Sub Divisional Officer
Balambat S/Division

Chairman/Procuring Officer
EXECUTIVE ENGINEER

Approved as recommended
Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat