OFFICE OF THE EXECUTIVE ENGINEER
DIR IRRIGATION DIVISION DIR
E-Mail-dirirrigation2@hotmail.com
0945-9250068

Work -07

BIDS EVALUATION REPORT

Name of Work: **ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION DIR LOWER FOR THE YEAR 2026-27**

Sub Work: AM&R to Irrigation canal works within the limit of Gandigar irrigation Channel Dir Upper from RD-00 to tail for the year 2026-27.

Estimated cost: **2.00 million**

1. The AM&R work program will be approved in the Current Financial Year 2026-27.
2. The work program will be comprises of 10 No. sub-works including 06 No. in Lower Dir & 04 No. in Upper Dir.
3. The competent authority i-e Superintending Engineer Swat Irrigation Circle Swat approved the procurement mode (Single Stage Single Envelope Procedure).
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide **this office letter No. 1505/3-M Dated 17-07-2026** and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was **10-08-2026 at 2.00 PM with opening of bids on same day at 2.30 PM**. Advertisement and related correspondence attached as **Annex-I**.
5. A total of **19 (Nineteen)** bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 10-08-2026 at 2.30 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced. Screenshot of EPADS showing all bidders is attached as **Annex-II.** The bids were checked by the procurement committee for mandatory requirement in accordance with the NIT and bidding documents, detail is tabulated as under.

S#	Name of Contractor/Firm	Mandatory requirements as per NIT								Remarks
		CDR submitted in original	CNIC	Enlist:	PEC	Spelizn: code	Active FBR	Active KPPRA	Rate Analysis	
1	Yousafzai Construction Co	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of b documents and also non submission CDR
2	M/S MRK Engineering & Construction	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of b documents on EPADS.

3	M/S Abdulkarim	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding documents and also non submission CDR
4	M/S Sardar Hussain & Sons	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive.**
5	M/S Tariq Aziz Builders	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	Non responsive due to non uploading of Addll: Security on EPADs,
6	M/S Fahimjan	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive..**
7	M/S Sher Muhammad Builders	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive.**
8	M/S Farid Construction	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	Non responsive due to non uploading of Addll: Security on EPADs,
9	M/S Mehmood Khel Roghani	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	Non responsive due to non submission of Additional security.
10	M/S Murtaza Khan & Brothers	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive.**
11	M/S Ansar Ali & Brothers	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	Non responsive due to non uploading of Addll: Security on EPADs,
12	M/S New Painda Khel Construction Co.	yes	Yes	Yes	yes	NR	Yes	Yes	NA	**Responsive.**
13	Munawar Shah Construction Co. & Engineering Services	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive**
14	Work king construction Co.	Yes	Yes	Yes	yes	NR	Yes	Yes	NA	**Responsive.**
15	M/S Inayatullah builder	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding documents and also non submission CDR
16	Saeed Zaman & Co.	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding documents on EPADS.
17	Khilji brothers Engineering Co.	Yes	Yes	Yes	Yes	NR	Yes	Yes	NA	**Responsive**
18	Haji Sultani Room & Sons	No	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding documents and also non submission CDR
19	Khilji Developers PVT LTD	Yes	No	No	No	NR	No	No	NA	Non responsive due to none uploading of bidding documents on EPADs.

6. 08 bids were found responsive to the mandatory requirement of NIT and bidding conditions. The comparative statement of 11 No. non responsive bids is summarized below:-



S#	Name of Contractor/Firm	E/Cost Rs: in (M)	Contractor premium above/below SI Rate %	CDR Amount Rs: 40000/- NSI Rates%	CDR No. & Date with issuing bank	Additional bid security detail	Bid cost in (M)	Remarks
1	M/S Sardar Hussain & Sons	**2.00**	-20%	-20%	**935227 8-8-26 AHL Dir Rs: 204000/-**	160000	1.60	**1st lowest winner through toss**
2	M/S Fahimjan	**2.00**	-10%	-10%	**306568 10-8-26 UBL Wari Rs: 44000/-**	NA	1.80	5th
3	M/S Sher Muhammad Builders	**2.00**	-20%	-20%	**306551,306555 10-8-26 UBL Wari Rs: 204000/-**	160000	1.60	4th
4	M/S Murtaza Khan & Brothers	**2.00**	-10%	-10%	**2029639 7-8-26 BOK Dir Rs: 44000/-**	NA	1.80	6th
5	M/S New Painda Khel Const	**2.00**	-1%	-1%	**554436 10-08-26 BOK Wari Rs: 44000/-**	NA	1.98	8th
6	Munawar Shah Construction Co.	**2.00**	-20%	-20%	**514941,514949 6-8-26 BI Dir Rs: 204000/-**	160000	1.60	2nd
7	Work king construction Co.	**2.00**	-20%	-20%	**742720,742724 10-8-26 BOP Tmg:Rs: 200000/-**	160000	1.60	3rd
8	Khilji brothers Engineering Co.	**2.00**	-10%	-10%	**742704- 8-8-26 BOP Tmg: Rs: 44000/-**	NA	1.80	7th

EPADs generated comparative statement attached as **Annex-III**.

7. The bid offered by **M/S Sardar Hussain and Sons village Chukiatan Tehsil & District Dir Upper** with bid cost of Rs. **1.60 million @ 20% premium** on the Engineers estimated cost has been evaluated as lowest responsive to the NIT & bidding conditions.
8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Sardar Hussain and Sons village Chukiatan Tehsil & District Dir Upper** with bid cost of **Rs. 1.60 million (Rupees one point six zero million only) @ 20%** Below premium against the Engineer Estimated cost **of Rs. 2.00 million** the successful bidder was determined through a draw in accordance with the relevant condition of the NIT, was declared the lowest evaluated responsive bidder. The proceedings of the draw are attached.
9. The recommendation is submitted for approval of the competent authority under Section 11 (2), Third Schedule -Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please

Member	Member	Member	Member	
Assistant/Head Clerk Dir Irrigation Division	Divisional Dead Draftsman Dir Irrigation Division	Superintendant Swat Irrigation Circle	Divisional Accounts Officer Dir Irrigation Division	Sub Divisional Officer Balambat S/Division

Chairman/Procuring Officer

Executive Engineer
Dir Irrigation Division
Timergara

Approved as recommended

Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat