

BID EVALUATION (WORK NO. 05, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Khwaga Khel Khyber Khwar Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	MCB Nowshera Branch, CDR # 5414442, Dated: 08-09-2021	Rs. 246600/- HBL Bank, CDR # 00039281	C4/9892 (OK)	Active (7107522-6)	Active (2120187168-207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-23.80	N/A	1.5651	Not Provided in sealed envelop		Not Provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.
PK - C- 5	808	M/S Mohib Construction Company	-21.55	N/A	1.6114	Not Provided in sealed envelop		Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	347	M/S Friends Construction & Suppliers	-19.35	N/A	1.6566	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	116	M/S Musa Construction Company	-17.5	N/A	1.6946	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	824	M/S Artisan Construction Company	-17.05	N/A	1.7038	Not Provided in sealed envelop		Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 4	193	M/S MDK Engineering	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936-187)	Yes	Non Responsive
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 05, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Khwaga Khel Khyber Khwar Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	389	M/S Raz Construction Co	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 5	890	M/S Zahid Hussain Khalil	-5.00	N/A	1.9513		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 5	852	M/S Haider Khel Construction Co:	+6	N/A	2.1772		Not Provided in sealed envelop	N/A	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8	N/A	2.2183	41100/-	UBL Bara Market, CDR # 06876793, Dated: 02-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.30	N/A	2.2245		Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	86	M/S Redi Gul Afridi	+9.1	N/A	2.2409		Photocopy	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471		Envelope i/c CDR and other documents not received					Non Responsive	

BID EVALUATION (WORK NO. 05, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Khwaga Khel Khyber Khwar Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C - 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491	Not Provided in sealed envelop		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.
PK - C - 3	521	M/S Frontier Construction	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C - 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C - 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C - 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C - 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C - 3	173	M/S Taj & Co:	+9.50	N/A	2.2491	41100/-	BOK Jamrud Branch, CDR # 01554438, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C - 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C - 4	3	M/S Khyber Works	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C - 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491	Photocopy		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive
PK - C - 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 05, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name **Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Khwaga Khel Khyber Khwar Landi Kotal Tehsil.**

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491		Not Provided in sealed envelop	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	Sindh Bank Shahkass Branch, CDR # 00128687, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)




Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)