

BID EVALUATION (WORK NO. 16, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Sur Kamar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	5414442, 08/09/2021, MCB Nowshera	Rs. 498000/- HBL Bank, CDR # 00039278	C4/9892 (OK)	Active (7107522-6)	Active (21201871682 07)	Yes	Non Responsive due to fake CDRs.
PK - C- 4	197	M/S Maida Gul	-25.85	N/A	1.5230	Not Provided	Not Provided		C4/12531 (OK)	Active (7378200-0)	Active (21202600773 61)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 5	808	M/S Mohib Construction Company	-25.25	N/A	1.5354	Not Provided	Photocopy		C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-22.22	N/A	1.5976	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	737	M/S M. Ayub Engineering Works	-18.30	N/A	1.6781	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-18.19	N/A	1.6804	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	884	M/S R.S Real Estate Builders Contractors	-12.75	N/A	1.7921	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-10	N/A	1.8486	Not Provided in sealed envelop	N/A		C4/14538 (OK)	Active (5423390-8)	Active (21201859361 87)	Yes	Non Responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	1.8486	Not Provided in sealed envelop	N/A		(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to invalid PEC and non submissio of original bid security.
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	647	M/S Laiq Khan	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 16, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Sur Kamar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	86	M/S Redi Gul Afridi	-10	N/A	1.8486	Not provided	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of 2% bid security.	
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	-10	N/A	1.8486	Not Provided	N/A	C5/13914 (OK)	Active (42158273)	Active 2120255885383)	Yes	Non Responsive due to non submission of 2% bid security.	
PK - C- 5	890	M/S Zahid Hussain Khalil	-1.55	N/A	2.0222	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+7.90	N/A	2.2163	41100/-	06876790, 02/09/2021, UBL PC Branch.	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 3	521	M/S Frontier Construction	+8	N/A	2.2183	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 16, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Sur Kamar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	2.2389								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	402	M/S Abdul Salam Afridi	+9	N/A	2.2389								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+9.3	N/A	2.2450		Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	2.2491		Not Provided in sealed envelop	Not Provided	C5/16218 (OK)	Active (5423390-8)	InActive (5423390)	Yes	Non Responsive
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491		Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491		Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002801)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive

BID EVALUATION (WORK NO. 16, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Sur Kamar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	97	M/S Shah Afridi and Co	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491	Not Provided in sealed envelop		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491	41100/-	01538064, 01/09/21, BOK Achini Payan.	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	00134792, 02/09/2021, Sindh Bank Shahkas Branch.	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to In active NTN.
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 16, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Sur Kamar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	173	M/S Taj & Co:	+10.50	N/A	2.2697	41100/-	01554449, 01/09/2021, BOK Jamrud Branch	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)