



OFFICE OF THE EXECUTIVE ENGINEER,
PESHAWAR CANALS DIVISION, PESHAWAR.
PHONE #. 091-9210102.

NOTICE INVITING E-BIDDING

Irrigation Department, Government of Khyber Pakhtunkhwa, Peshawar Canals Division, Peshawar invites electronic Bids from the eligible firms / contractors in accordance with KPPRA procurement rules 2014 on single stage single envelop procedure for the following works.

S.#	Name of Work	E/Cost	E / Money + Stamp duty + Professional Tax	Required Category of PEC	Period of completion	Last date of submission & Time	Date of opening & time
1	CONSTRUCTION & IMPROVEMENT OF DRAINAGE SYSTEM, CHANNELS / CANALS PONDS, ROADS, BRIDGES/ CULVERTS AND FLOOD PROTECTION WORKS IN DISTRICT NOWSHERA (ADP NO.2262/190309/2020-21)						
	Sub Works: -						
1.	Construction of flood Protection wall in Nullah / Khwar near Mohallah Fazil Abad D/S of G.T.Road Shaidu.	30.00	648750	CE-04	24 months	12-04-2021 12:00 PM	12-04-2021 12:30 PM
2.	Construction of flood Protection works in Khwars / Nullahs in village / U.C Watter Surya Khel ismail Khel and Maira Akora Khattak.	20.00	443750	-do-	-do-	-do-	-do-
3.	Construction of flood Protection wall i/c VR Culverts along local Khwars / Nullah in PK-62.	20.00	443750	-do-	-do-	-do-	-do-
4.	Construction of flood Protection wall in Shah Kalim Khwar, near Shah Kalim U.C Shaidu	5.138	139510	-do-	-do-	-do-	-do-
5.	Construction of flood Protection wall along local Nullah near Mohmand Masjid village Adamzai.	3.525	94750	-do-	-do-	-do-	-do-
6.	Improvement / Rehabilitation of Kurvi Drainage System i/c flood protection Works in U.C Kurvi	18.500	413750	-do-	-do-	-do-	-do-
7.	Rehabilitation / Improvement of Banda Mullahan Drainage System village Banda Mullahan.	9.000	216750	-do-	-do-	-do-	-do-
8.	Construction of flood Protection wall along Dagai Nullah near village Dagi Qadeem Maira.	4.000	104250	-do-	-do-	-do-	-do-
9.	Construction of flood protection wall in and Channel in Derako Tehsil Pabbi.	3.000	84250	-do-	-do-	-do-	-do-
10.	Improvement / Rehabilitation of Khazam Drainage System village Khansher Garhi.	3.230	88850	-do-	-do-	-do-	-do-
11.	Construction of flood protection wall in Barani Nuallah at Kotli Khurd Tehsil Pabbi.	2.70	78250	-do-	-do-	-do-	-do-
12.	Improvement / Rehabilitation of Dheri Ishaq Drainage System i/c Construction of Culverts in village Dheri Ishaq	2.50	74250	CE-02	-do-	-do-	-do-
13.	Construction of flood protection wall i/c Construction of VR Culverts along Momin Garhi Drain near village Garhi Momin	2.000	53250	-do-	-do-	-do-	-do-
14.	Improvement / Rehabilitation of Jabba Daudzai Drainage System village Jabba Daudza.	15.00	343750	CE-04	-do-	-do-	-do-
15.	Construction of Road along Right Bank of Bara River Up Stream of Baba Sahib Bridge to Zakir Koroona U.C Akbar Pura.	14.059	324930	CE-01	-do-	-do-	-do-
16.	Construction of Road along Left Bank of Bara River Up Stream of Baba Sahib Bridge to Tube Well Koroona U.C Akbar Pura Nowshera.	32.715	703050	-do-	-do-	-do-	-do-
17.	Construction of Road along Left Bank of Bara River Down Stream of Kandar Bridge Near Mohallah Garhi Zardad U.C Akbar Pura Nowshera.	8.110	198950	CE-01	-do-	-do-	-do-
18.	Construction of Road along Left bank Bara River Down Stream of Baba Sahib Bridge village Akbar Pura.	21.860	480950	CE-01	24 months	13-04-2021 12:00 PM	13-04-2021 12:30 PM
19.	Construction / Improvement of flood protection works in Dagai.	10.00	236750	CE-04	-do-	-do-	-do-

20	Construction works in U.C. Am Khel Bala	Improvement of flood protection	10.00	236750	-do-	-do-	11-04-2021 12:00 PM	11-04-2021 12:30 PM
21	Construction works in U.C. Am Khel Payan	Improvement of flood protection	10.00	236750	-do-	-do-	-do-	-do-
22	Construction works in U.C. Pir Pail	Improvement of flood protection	10.00	236750	-do-	-do-	-do-	-do-
23	Construction works in U.C. Manki Shari	Improvement of flood protection	10.00	236750	-do-	-do-	-do-	-do-
24	Construction works in U.C. Pahari Katti Khel	Improvement of flood protection	10.00	236750	-do-	-do-	-do-	-do-
25	Construction works in U.C. Badraishi	Improvement of flood protection	10.00	236750	-do-	-do-	-do-	-do-
26	Construction works in U.C. Jharat Kaka Sahib	Improvement of flood protection	10.00	236750	-do-	-do-	-do-	-do-
27	Construction of flood protection wall in Khwars / Nullahs in VC Khat Kaley, U.C. Dheri Katti Khel		5.00	136750	-do-	-do-	-do-	-do-
28	Construction of Bridge along Chinkar Nullah on Umar Ali Baig Road near village Ali Baig		21.24	468550	CE-02	-do-	-do-	-do-
29	Construction of Box Culverts on Shah Kaleem Dam Khwar near Noor Khan Garhi U.C. Shaidu		15.300	349750	-do-	-do-	-do-	-do-
30	Construction of Multi Cell Box Culvert on Barani near village Namal Payan Nizampur		23.250	465000	-do-	-do-	-do-	-do-
31	Construction of Box Culvert on Barani Nullah near Saidabad U.C. Inzari		8.710	210950	-do-	-do-	-do-	-do-
32	Construction of Box Culvert on Barani Nullah near Wasil Abad Adamzai		14.740	338550	-do-	-do-	-do-	-do-
33	Construction of Box Culvert on Barani Nullah near village Gharib Pura, VC Toha, U.C. Inzari		11.750	278750	-do-	-do-	-do-	-do-
34	Construction of Box Culvert on Barani Nullah near Mohallah Naeem Abad village Katimela U.C. Khairabad		6.600	168750	-do-	-do-	-do-	-do-
35	Construction of Box Culvert on Barani Nullah near Asadabad New Gul bahar Akora Khattak		17.750	398750	-do-	-do-	14-04-2021 12:00 PM	14-04-2021 12:30 PM
36	Construction of MultiCell Box Culvert on Barani Nullah near VC Gandab, U.C. Inzari		15.180	347350	-do-	-do-	-do-	-do-
37	Construction of Box Culvert on Barani Nullah near Mohallah Kashmir Abad, village Ali Haq, U.C. Maira Akora Khattak		8.035	197450	-do-	-do-	-do-	-do-
38	Construction of Box Culvert along Barani Nullah near Madina Colony Nowshera City		5.490	146550	-do-	-do-	-do-	-do-
39	Construction of R.C.C bridge on Barani Nullah near Inam Abad U.C. Khairabad		20.850	460750	-do-	-do-	-do-	-do-
40	Construction of Flood Protection Wall & Improvement of Road along Right Side Of Bara River Near villege Natal UC Akber Pura		17.086	385470	CE-01	-do-	-do-	-do-
41	Construction & Improvement of VR Culvert on Kurvi Branch from RD.25+000 to Tail in reaches, Including Construction of Side Wall and Canal Patrol Road		13.780	319350	CE-02	-do-	-do-	-do-
42	Construction of Culverts on Banda Mohib Minor at various RDs in District Nowshera		8.00	196750	-do-	-do-	-do-	-do-
II	PROVIDING FLOOD PROTECTION STRUCTURE IN RIVERS NULLAHS AND HILL TORRENTS IN KHYBER PAKHTUNKHWA (ADP NO. 2347/2020-21) (160275)						-do-	-do-
43	Construction of flood protection wall on left bank of Naguman River near village Naguman District Peshawar		11.68	277350	CE-04	-do-	-do-	-do-
44	Construction of flood protection work in U.C. Shahi Bala and U.C. Mathra, Almasa Town District Peshawar		11.00	263750	CE-04	-do-	-do-	-do-
III	IMPROVEMENT AND UP GRADATION OF ROADS ALONG CANALS AND DRAINAGE SYSTEM IN KHYBER PAKHTUNKHWA ADP NO. 2348/2020-21 (160278)							
45	Improvement & up gradation of canal patrol road along K.R.C from RD. 109+000 to RD. 137+500 in reaches		44.98	948350	CE-01	24 months	14-04-2021 12:00 PM	14-04-2021 12:30 PM

IV	CONSTRUCTION OF FLOOD PROTECTION WORKS, IRRIGATION CHANNELS AND INSTALLATION OF SOLAR TUBE WELL IN KHYBER PAKHTUNKHWA ON NEED BASIS ADP NO. 2359/2020-21 (180617)						
46.	Construction of flood protection along Bara River in Tq-79 District Peshawar.	30.00	648750	CE-04	24 months	14-04-2021 12:00 PM	14-04-2021 12:30 PM
47.	Construction of flood protection work in U.C Joggani L/S & R/S District Peshawar.	16.00	363750	-do-	-do-	-do-	-do-
48.	Construction of flood protection work in U.C Panam Dheri & U.C Mathra District Peshawar.	7.00	186750	-do-	-do-	-do-	-do-
49.	Construction of flood protection work in U.C Kaffor Dheri and U.C Shahi Bala District Peshawar.	7.00	186750	-do-	-do-	-do-	-do-

TERMS AND CONDITIONS

Bid documents to bidders can be downloaded upto one day prior to the opening date from Irrigation Department Web site (www.irrigation.gkp.pk).

1. Electronic bidding shall be done on "above / below system" on BOQ / Engineer's estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation propose.
2. All bidders are required to have valid registration with Khyber Pakhtunkhwa Revenue Authority established under the Khyber Pakhtunkhwa Finance Act, 2018 (Khyber Pakhtunkhwa Act. XXI of 2013).
3. Electronic bids shall be submitted electronically on or before the fix date / time.
4. The bidder shall submit through courier 02% bid security on the estimated cost including professional tax/Stamp Duty accompany with the bidding documents in sealed envelope of the shape of deposit at call (Original) before closing date and time.
5. In case of bid/ rate quoted by the bidder more than 10% below engineering estimate, the additional bid security shall be sought from the successful bidder *only* to the extent of bid more than 10% below the engineer estimate in the form of percentage. The amount of additional bid security shall be equal to the impact of financial difference occurring in the quoted rates beyond 10% below engineer estimate. The successful bidder shall be bound to produce the additional bid security within three (03) working days from the issuance of Letter of Acceptance failing which the procuring entity shall forfeit the bid security of successful bidder and may also initiate legal proceeding against the bidder who repudiated the contract under KPPRA procurement rules
6. If the performance bond or bank guarantee (which ever the case may be) is not provided by the bidder in the required period, the bid security of the defaulting bidder will be forfeited.
7. Any bidder who provided incorrect information shall stand disqualified and will be debarred.
8. Successful bidders should sign the agreement with the Department within Twenty Eight (28) days after acceptance of bid.
9. No pay order shall be acceptable.
10. If the evaluated electronic bid costs of two or more bidders are equal then the successful bidder will declared through draw / toss.
11. Electronic bids will be displayed through online E-Bidding System after 30 minutes of closing time in the presence of bidders / their representative who choose to be present.
12. The employer has the authority to reject any E-bid or all E-bids assigning valid reasons.
13. Bid security of 2nd lowest bidders will be retained by the employer till the approval of bids and fulfillments of condition No.5 of N.I.T.
14. Bidders shall provide enlistment / PEC registration with the tender documents.
15. Bidder Will be Considered Non Responsive In Case Of Original CDR Numbers is not Talled With Online CDR Numbers.

EXECUTIVE ENGINEER