



OFFICE OF THE
Executive Engineer, Irrigation Division
KURRAM

Phone:(0926)310472, Fax:310472 Email: irrigation.hpdk@gmail.com

No. 1119-26 /10-W,
To,

dated the Parachinar 27 /7/2022

The Director of Information
Civil Secretariat
Khyber Pakhtunkhwa, Peshawar

Subject: NOTICE INVITING E-BIDDING


Enclosed please find herewith seven (07) copies of advertisement in three leading daily News Papers.

A copy of advertisement of newspaper may please be sent to this office for record and further necessary action please.


EXECUTIVE ENGINEER
Irrigation Division, Kurram

Copy to:

1. The Chief Engineer (Merged area), Irrigation Department Khyber Pakhtunkhwa Peshawar.
2. The Superintending Engineer (South), Irrigation Department, Khyber Pakhtunkhwa Peshawar.
3. The Additional Deputy Commissioner, Kurram Tribal District.
4. The Section Officer (Dev), Irrigation Department Peshawar.
- ✓ 5. The Assistant Director (Web), Irrigation Department, Peshawar for necessary action accordingly please.
6. The Assistant Manager M&E KPPRA, House No.3F/1, Rehman Baba Road, University Town Peshawar for similar request please.
7. Notice Board


EXECUTIVE ENGINEER
Irrigation Division, Kurram



**OFFICE OF THE
Executive Engineer, Irrigation Division
KURRAM**

Phone:(0926)310472, Fax:310472 Email: irrigation.hpdk@gmail.com

**NOTICE INVITING E-BIDDING
(Single Stage Single Envelope E-Bidding System)**

Executive Engineer, Irrigation & Hydle Power Division, Kurram Government of Khyber Pakhtunkhwa invites Electronic Bids from the eligible Firms / Bidders having valid PEC Registration and relevant code of specialization (CE-04) in accordance with KPPRA Procurement Rule 2014 on Single Stage Single Envelope Procedure for the following works;

S.No	Name of scheme	Estimated cost (Million)	Bid Security @2% of Estimated cost (PKR)	Date & time of closing of bids	Date & time of opening of bids
A.	210588-Construction of Irrigation tube wells/ Lift Irrigation Schemes and Solarization of existing Irrigation Tube wells in Merged Areas (ADP NO.2234/2022-23)				
	Sub Scheme				
	Volume-II-Construction of Irrigation tube wells/ Lift Irrigation Schemes and Solarization of existing Irrigation Tube wells in District Orakzai, Kurram and Sub Division Kohat				
	CIVIL WORKS ONLY				
1.	Construction of Irrigation Tube well at SHANAI SEHRA in Upper Kurram	5.420	108,400	23-08-2022 12:00 noon	23-08-2022 12:30 PM
2.	Construction of Irrigation Tube well at NASTIKOT SEHRA in Upper Kurram	5.420	108,400	-do-	-do-
3.	Construction of Irrigation Tube well at MALI KALI SEHRA in Upper Kurram	4.972	99,440	-do-	-do-
4.	Construction of Irrigation Tube well at BHATAI CHURAI in Upper Kurram	5.420	108,400	-do-	-do-
5.	Construction of Irrigation Tube well at SHAKH SEHRA in Upper Kurram	5.176	103,520	-do-	-do-
6.	Construction of Irrigation Tube well at GHULAMAK KALI NASTIKOT in Upper Kurram	4.972	99,440	-do-	-do-
7.	Construction of Irrigation Tube well at TOOTKI SEHRA DANDAR in Upper Kurram	5.583	111,660	-do-	-do-
8.	Construction of Irrigation Tube well at KANDWALO KALI KARAKHELA in Upper Kurram	5.420	108,400	-do-	-do-
9.	Construction of Irrigation Tube well at LAGI KOT Upper Kurram	5.176	103,520	-do-	-do-
10.	Installation of Irrigation Tube well at Pushtazona near Karakhila Road Upper Kurram	5.783	115,660	-do-	-do-
11.	Construction of Irrigation Tube well at MEHDI ABAD NASTIKOT in Upper Kurram	5.379	107,580	-do-	-do-
12.	Solarization of existing Irrigation Tube well at SHAKH in Upper Kurram	2.600	52,000	-do-	-do-
13.	Solarization of existing Irrigation Tube well at AJODAND NASTIKOT SEHRA in Upper Kurram	1.708	34,160	-do-	-do-
14.	Solarization of existing Irrigation Tube well at SHUBLAN in Upper Kurram	1.708	34,160	-do-	-do-
15.	Solarization of existing Irrigation Tube well at SPINKHEL BANDA in Upper Kurram	2.600	52,000	-do-	-do-

16.	Solarization of existing Irrigation Tube well at NASTIKOT SEHRA in Upper Kurram	2.600	52,000	23-08-2022 12:00 noon	23-08-2022 12:30 PM
17.	Construction of Irrigation Tube well at BABA WESHA Yousaf Khel Sehra, Kirman village Upper Kurram	5.827	116,540	-do-	-do-
18.	Construction of Irrigation Tube well at MUNDA in Lower Kurram	6.109	122,180	-do-	-do-
19.	Construction of Irrigation Tube well at ALIZAI in Lower Kurram	6.109	122,180	-do-	-do-
20.	Construction of Irrigation Tube well at INZIRI in Lower Kurram	6.109	122,180	-do-	-do-
21.	Construction of Irrigation Tube well at BILYAMIN in Lower Kurram	6.109	122,180	-do-	-do-
22.	Construction of Irrigation Tube well at KASS-BILYAMIN in Lower Kurram	6.109	122,180	-do-	-do-
23.	Construction of Irrigation Tube well at AHMADI SHAMA in Lower Kurram	6.109	122,180	-do-	-do-
24.	Construction of Irrigation Tube well at BAGGAN in Lower Kurram	6.241	124,820	-do-	-do-
25.	Construction of Irrigation Tube well at KASS-SAKHI AHMAD SHAH in Lower Kurram	6.109	122,180	-do-	-do-
26.	Construction of Irrigation Tube well at MAHOORA in Lower Kurram	6.109	122,180	-do-	-do-
27.	Solarization of Existing Irrigation Tube well at KHAPYANGA in Lower Kurram	2.705	54,100	-do-	-do-
28.	Construction of Irrigation Tube well at TINDO in Central Kurram	6.744	134,880	-do-	-do-
29.	Construction of Irrigation Tube well at TABAI KHANI KHEL PARACHAMKANI in Central Kurram	5.818	116,360	-do-	-do-
30.	Construction of Irrigation Tube well at TARI TANG MASSOZAI in Central Kurram	5.818	116,360	-do-	-do-
31.	Construction of Irrigation Tube well at ALISHERZAI in Central Kurram	5.818	116,360	-do-	-do-
32.	Construction of Irrigation Tube well at BADAMA in Central Kurram	5.818	116,360	-do-	-do-
33.	Construction of Irrigation Tube well at GOWAKAI in Central Kurram	6.744	134,880	-do-	-do-
34.	Construction of Irrigation Tube well at ALWARA MELA in Central Kurram	6.744	134,880	-do-	-do-
35.	Construction of Irrigation Tube well at TOOR GHAR in Central Kurram	6.744	134,880	-do-	-do-
.B.	210589-Construction of Check Dams & Water Reservoirs in Merged Areas (ADP NO.2235/2022-23)				
	Sub Scheme				
	Volume-II-Construction of Check Dams & Water Reservoirs in District Orakzai, Kurram and Sub Division Kohat				
1.	Construction of Check Dam at CHINA KALI ZERAN SHARQI in Upper Kurram	11.226	224,520	24-08-2022 12:00 noon	24-08-2022 12:30 PM
2.	Construction of Check Dam at ALISHERI SEHRA in Upper Kurram	9.755	195,100	-do-	-do-
3.	Construction of Water Reservoir at NASTIKOT SEHRA in Upper Kurram	5.970	119,400	-do-	-do-
4.	Construction of Water Reservoir at BUGHDAI-1 in Upper Kurram	6.235	124,700	-do-	-do-

5.	Construction of Water Reservoir at BUGHDAI-2 in Upper Kurram	6.235	124,700	24-08-2022 12:00 noon	24-08-2022 12:30 PM
6.	Construction of Water Reservoir at NASTIKOT in Upper Kurram	6.235	124,700	-do-	-do-
7.	Construction of Water Reservoir at BOSHERA in Upper Kurram	6.235	124,700	-do-	-do-
8.	Construction of Water Reservoir at SHUBLAN in Upper Kurram	5.970	119,400	-do-	-do-
9.	Construction of Water Reservoir at LALMAI in Upper Kurram	6.235	124,700	-do-	-do-
10.	Construction of Water Reservoir at BORKI in Upper Kurram	6.235	124,700	-do-	-do-
11.	Construction of Water Reservoir at LANDIWAN LUQMAN KHEL in Upper Kurram	6.817	136,340	-do-	-do-
12.	Construction of Water Reservoir at SHAKH SEHRA in Upper Kurram	6.235	124,700	-do-	-do-
13.	Construction of Water Reservoir at KARAKHELA in Upper Kurram	6.235	124,700	-do-	-do-
14.	Construction of Water Reservoir at KACHKINA-1 in Upper Kurram	6.235	124,700	-do-	-do-
15.	Construction of Water Reservoir at KACHKINA-2 in Upper Kurram	6.235	124,700	-do-	-do-
16.	Construction of Check Dam at SADDA in Lower Kurram	4.351	87,020	-do-	-do-
17.	Construction of Water Reservoir at MAKHIZAI in Lower Kurram	6.720	134,400	-do-	-do-
18.	Construction of Check Dam at SRA GHUARGA in Lower Kurram	4.781	95,620	-do-	-do-
19.	Construction of Check Dam at SARAN KALI MINGAK in Lower Kurram	5.085	101,700	-do-	-do-
20.	Construction of Water Reservoir at SRA GHUARGA in Lower Kurram	6.720	134,400	-do-	-do-
21.	Construction of Water Reservoir at TARALI MASSOZAI in Central Kurram	9.862	197,240	-do-	-do-
22.	Construction of Water Reservoir at GUNDAL PARACHAMKANI in Central Kurram	9.862	197,240	-do-	-do-
23.	Construction of Check Dam at SURPAKH PARACHAMKANI in Central Kurram	7.297	145,940	-do-	-do-
24.	Construction of Check Dam at TARI TANG MASSOZAI in Central Kurram	7.297	145,940	-do-	-do-
25.	Construction of Check Dam at ZARA MELA MASSOZAI in Central Kurram	7.297	145,940	-do-	-do-
26.	Construction of Check Dam at MURGHAN TANGAI ALISHERZAI in Central Kurram	8.007	160,140	-do-	-do-
27.	Construction of Water Reservoir at DARGAI MASSOZAI in Central Kurram	9.862	197,240	-do-	-do-
28.	Construction of Water Reservoir at MUNDAN ALISHERZAI in Central Kurram	9.862	197,240	-do-	-do-
29.	Construction of Water Reservoir at PALOSIN WAZIR in Central Kurram	9.862	197,240	-do-	-do-
30.	Construction of Water Reservoir at ZAMUSHT in Central Kurram	9.862	197,240	-do-	-do-
31.	Construction of Check Dam at BAZA KHANI KHEL in Central Kurram	7.297	145,940	-do-	-do-

32.	Construction of Check Dam at GOWAKAI in Central Kurram	7.297	145,940	24-08-2022 12:00 noon	24-08-2022 12:30 PM
33.	Construction of Check Dam at TOOR GHAR NO.2 in Central Kurram	7.297	145,940	-do-	-do-
34.	Construction of Check Dam at QISA KHEL ALISHERZAI in Central Kurram	7.798	155,960	-do-	-do-
35.	Construction of Check Dam at GANDAO PARACHAMKANI in Central Kurram	7.774	155,480	-do-	-do-
C.	210593-Construction/ Improvement of Irrigation Channels in Merged Areas (ADP NO.2236/2022-23)				
	<u>Sub Scheme</u>				
	Volume-II- Construction/ Improvement of Irrigation Channels in Merged Areas in District Orakzai, Kurram and Sub Division Kohat				
1.	Construction/Improvement of QUBADSHAH KHEL TO PIRQAYUM Irrigation channel in Upper Kurram	6.569	131,380	25-08-2022 12:00 noon	25-08-2022 12:30 PM
2.	Construction/Improvement of SULTAN-II Irrigation channel in Upper Kurram	6.824	136,480	-do-	-do-
3.	Construction/Improvement of TAJAK TANGAI Irrigation channel at Zeran in Upper Kurram	6.701	134,020	-do-	-do-
4.	Construction/Improvement of MUSA KHEL Irrigation channel at Zeran in Upper Kurram	6.956	139,120	-do-	-do-
5.	Construction/Improvement of KASS LUQMAN KHEL-UPPER CHERRY GRANDAY Irrigation channel in Upper Kurram	5.836	116,720	-do-	-do-
6.	Construction/Improvement of JALANDHAR (LEFT SIDE) Irrigation channel in Upper Kurram	9.812	196,240	-do-	-do-
7.	Construction/Improvement of JRANDA Irrigation channel at Nastikot in Upper Kurram	7.648	152,960	-do-	-do-
8.	Construction/Improvement of BASOO Irrigation channel at Shingak in Upper Kurram	6.664	133,280	-do-	-do-
9.	Construction/Improvement of SIDARA Irrigation channel in Upper Kurram	6.627	132,540	-do-	-do-
10.	Construction/Improvement of JANI KHEL Irrigation channel in Upper Kurram	6.775	135,500	-do-	-do-
11.	Construction/Improvement of ZORE KALI Irrigation channel at Zeran in Upper Kurram	6.442	128,840	-do-	-do-
12.	Construction/Improvement of BUDIKHEL Irrigation channel at Alamsher in Upper Kurram	6.733	134,660	-do-	-do-
13.	Construction/Improvement of DANGILA Irrigation channel in Upper Kurram	6.824	136,480	-do-	-do-
14.	Construction/Improvement of SHAMAK Irrigation channel at SRA GALA in Upper Kurram	6.745	134,900	-do-	-do-
15.	Construction/Improvement of LALMAI KHYBER ABAD Irrigation channel at Hassan Ali Sameer in Upper Kurram	5.168	103,360	-do-	-do-
16.	Construction/Improvement of SAKHI AHMAD SHAH Irrigation channel in Lower Kurram	7.553	151,060	-do-	-do-
17.	Construction/Improvement of AMAL KOT Irrigation channel in Lower Kurram	9.885	197,700	-do-	-do-
18.	Construction/Improvement of BAGGAN Irrigation channel in Lower Kurram	8.409	168,180	-do-	-do-

19.	Construction/Improvement of DURANI-SHASHO Irrigation channel in Lower Kurram	8.110	162,200	25-08-2022 12:00 noon	25-08-2022 12:30 PM
20.	Construction/Improvement of KOCHI Irrigation channel in Lower Kurram	8.561	171,220	-do-	-do-
21.	Construction/Improvement of MANRA Irrigation channel at Inziri Bagzai in Lower Kurram	11.923	238,460	-do-	-do-
22.	Construction/Improvement of MINGAK-MAKHIZAI Irrigation channel in Lower Kurram	8.331	166,620	-do-	-do-
23.	Construction/Improvement of SADDA Irrigation channel in Lower Kurram	10.513	210,260	-do-	-do-
24.	Construction/Improvement of SANGINA Irrigation channel in Lower Kurram	12.041	240,820	-do-	-do-
25.	Construction/Improvement of SATEEN Irrigation channel in Lower Kurram	8.331	166,620	-do-	-do-
26.	Construction/Improvement of UCHAT Irrigation channel in Lower Kurram	10.117	202,340	-do-	-do-
27.	Construction/Improvement of WIDANA Irrigation channel at Khar Kali in Lower Kurram	10.102	202,040	-do-	-do-
28.	Construction/Improvement of ESSAR Irrigation channel in Central Kurram	6.483	129,660	-do-	-do-
29.	Construction/Improvement of GAWAZA Irrigation channel at Parachamkani area in Central Kurram	6.776	135,520	-do-	-do-
30.	Construction/Improvement of PARCHAM KALI Irrigation channel in Central Kurram	7.799	155,980	-do-	-do-
31.	Construction/Improvement of ZAMUSHT Irrigation channel in Central Kurram	7.863	157,260	-do-	-do-
32.	Construction/Improvement of TOOR GHAR Irrigation channel at Massozai area in Central Kurram	4.578	91,560	-do-	-do-
33.	Construction/Improvement of ALISHERZAI Irrigation channel in Central Kurram	7.032	140,640	-do-	-do-

1. Bid Solicitation documents including instruction to bidders and terms & conditions can be downloaded from Irrigation Department website: www.irrigation.gkp.pk and KPPRA official website.
2. Bid security @2% of the estimated cost in shape of Call deposit (original) from scheduled banks in the name of Executive Engineer, Irrigation, Division Kurram must be submitted accompanied with bidding documents sealed in envelop which should reach to the office of undersigned through courier/representative before closing date and time.
3. All the prevailing KPPRA rules/Act and other Govt notification issued from time to time shall be applicable
4. All the interested eligible bidders who has any queries over bidding process should attend pre-bid meeting to be held on 16-08-2022 at 12:00 noon in office of the undersigned.

EXECUTIVE ENGINEER
Irrigation Division, Kurram



**OFFICE OF THE
Executive Engineer, Irrigation Division
KURRAM**

Phone:(0926)310472, Fax:310472 Email: irrigation.hpdk@gmail.com

**NOTICE INVITING E-BIDDING
(Single Stage Single Envelope E-Bidding System)**

Terms & Conditions

1. Bid Solicitation documents including instruction to bidders and terms & conditions can be downloaded from Irrigation Department website: www.irrigation.gkp.pk and KPPRA official website.
2. Bid security @2% of the estimated cost in shape of Call deposit (original) from scheduled banks in the name of Executive Engineer, Irrigation, Division Kurram must be submitted accompanied with bidding documents sealed in envelop which should reach to the office of undersigned through courier/representative before closing date and time.
3. The bidders are required to quote their rates ABOVE/BELOW on BOQ/Engineer's estimate both on MRS as well as non-MRS items. First two (02) digits after decimal will be considered for evaluation.
4. i. The contractors quoting their bids up to a limit of 10% below Engineer estimate shall submit bid security @2% only of Engineer Estimate.
ii. The contractors quoting their bids more than 10% below upto 20% below on Engineer's Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimated Cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
iii. [Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security on Engineer's Estimated cost equal to differential amount of submitted bid and Engineer's Estimate along with detailed rate analysis]. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.
iv. In detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof.
v. The procuring entity may offer the contract to next lowest bidder after due diligence in the context of financial difference between such two bids or may advertise procurement opportunity afresh. (Vide KPPRA SRO(14)/Vol-1-24/2021-22, dated 10/5/2022/6058-71)
5. Credential of Engineering staff for the work including PEC registration No. mailing/permanent address should also be include in the bidding documents.
6. All Bidders are required to be registered with the Khyber Pakhtunkhwa Revenue Authority (KPRA), established under the Khyber Pakhtunkhwa Finance Act, 2013 (Khyber Pakhtunkhwa Act No. XXI of 2013), for the works, consulting and non-consulting services as listed in Schedule-II of the Act *ibid*.
7. The bidder belonging to Merged Tribal Districts of Khyber Pakhtunkhwa shall be required to submit exemption certificate regarding Federal/Provincial Taxes/duties from the concerned Federal/ Provincial tax authorities on approval of their bids.
8. If the evaluated electronic bid costs of two or more bidders are equal then the successful bidder will be declared through draw.
9. If any document submitted along with bids is found false / bogus the registration of the Contractor / Firm shall stands cancelled / black listed.
10. All Federal and Provisional Taxes/duties levied from time to time shall be recovered from the contractor's bill as per government policy.

11. All the prevailing KPPRA rules/Act and other Govt notification issued from time to time shall be applicable.
12. Successful bidders should sign the agreement with the department within twenty eight (28) days after acceptance of bid.
13. Only authorized representative of the contractor/firm should participate who has valid Power attorney/Partnership deed for the specific work.
14. All the interested eligible bidders who has any queries over bidding process should attend pre-bid meeting to be held on 16-08-2022 at 12:00 noon in office of the undersigned.



EXECUTIVE ENGINEER
Irrigation Division, Kurram