



OFFICE OF THE SUPERINTENDING ENGINEER

MARDAN IRRIGATION CIRCLE MARDAN

PHONE NO. 0937-9230194

mardanirrigationcircle@gmail.com



No 2517 2-A(Mardan).  
To

Dated Mardan the 26/10/2022

The Executive Engineer  
Mardan Irrigation Division  
Mardan

Subject **APPROVAL OF TENDERS**

Reference: - Your office letter No 2236/55-M, dated 24.10.2022

As evaluated and recommended by the procurement committee, approval to the lowest evaluated responsive bid in respect of the following works in term of S No 11 of the 4th Schedule, Special Powers to certain Department of Khyber Pakhtunkhwa Delegation of Power under the Financial Rules and Powers of Re-appropriation Rules, 2018. The work shall be commenced after fulfillment of all the codal formalities and availability of funds as per standing rules. Moreover the Challan of call deposit & Additional security shall be produced to Circle office for record. The below premium shall not be utilized without approval of the competent authority.

The Tender documents as received are returned herewith (in original) for further necessary action and office record, please

S #	Name of work	Name of Contractor	E/Cost (in Rupees)	Bid Cost
<b>RESTORATION OF WATER SUPPLIES IN IRRIGATION SYSTEM AND CHANNELS IN KHYBER PAKHTUNKHWA (NON ADP NO. 220956)</b>				
1	Restoration of Flood Damages along Right Bank of Kalpani Nullah at Kandar Murdara Lift Irrigation Scheme Risalpur District Nowshera	M/S Bacha Wali Govt Contractor	15.9906	12.1944
2	Restoration of Flood Damages along Left Bank of Kalpani Nullah at New Mayar Lift Irrigation Scheme District Mardan	M/S Fazal Rahim	9.0030	7.2024
3	Restoration of Flood Damages along Bandai Drain U/S & D/S of Swabi Mardan Road	M/S Bacha Wali Govt Contractor	15.9928	12.3928 ✓
4	Restoration of Flood Damages along Murdara Drain near Koragh Seray District Mardan	M/S Bacha Wali Govt Contractor	14.9925	11.6177

Enclosure:

04-Nos Tender Documents (In original)

Copy to case 2-A(Procurement)

H/C  
10/10/22

SUPERINTENDING ENGINEER

**BID EVALUATION REPORT**

**Name of work:** "(Non ADP 220956) (2022 - 2023) Restoration of Water Supplies In Irrigation System and Channels In Khyber Pakhtunkhwa."

**Sub Work:** Restoration of flood damages along Right Bank of Kalpani Nullah at Kandar Murdara Lift Irrigation Scheme, Risalpur District Nowshera

The work having estimated cost of **Rs: 15.9906 (M)** was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "**Mashriq** dated 03-10-2022 & **Nawaiwaqt**" dated 02/10/2022 and also up-loaded on the KPPRA & Irrigation websites.


On the fixed date i.e. 18/10/2022 and time 12.00 hours 08 Nos bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 18/10/ 2022 at 12.30 PM in the presence of the Procurement Committee members and contractors/representative of contractors/ their representative.


The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated costs of Rs: 15.9906 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Bacha Wali	331/CA	62	-23.74	N/A	12.1944	15875000	01471093 dated 22.9.2022 01470955 dated 17.10.2022 01470959 & 01470961 dated 18.10.2022 BOK	Yes	Active	Responsive
2	M/S Muhammad Latif	6987/C4	528	-20	N/A	12.7925	1640000	06872577 & 06872576 dt 18.10.2022 UBL	Yes	Active	Responsive
3	M/S Jalala Construction	--	--	-13.5	N/A	13.8319	--	--	No	--	Non responsive
4	M/S Younas Khan	23065/C5	1313	-10	N/A	14.3915	320000	14561009 dated 17.10.2022 ABL	Yes	Active	Responsive
5	M/S SJK Construction	12823/C4	375	-10	N/A	14.3915	360000	01639362 dated 17.10.2022 BOK	Yes	Active	Responsive
6	M/S Hamid Jan & Brothers	--	--	-10	N/A	14.3915	319820	01639375 dated 18.10.2022 BOK	No	--	Non responsive


7	M/S Abdul Manan Khattak Builders	2623/C2E	228	-10	N/A	14.3915	360000	659658 dated 17.10.2022 Askari Bank	Yes	Active	Responsive
8	M/S M.D Khattak Khattak	18280/C5	186	+10	N/A	17.5897	360000		Yes	Active	Responsive


The premium 23.74% below on SI (Scheduled item) offered by M/S Bacha Wali Government Contractor on the estimated cost of **Rs.15.9906 (Million)**, which comes to **Rs.12.1944** (Rupees Twelve point one nine four four Million), being the lowest responsive is recommended by the committee for favour of approval please

  
Superintendent  
Mardan Irrigation Circle  
Mardan (Secretary)

  
Accounts Clerk  
Mardan Irrigation Division  
Mardan (Member)

  
Circle Head Draftsman  
Mardan Irrigation Circle  
Mardan (Member)

  
Head Clerk  
Mardan Irrigation Division  
Mardan (Member)

  
Executive Engineer  
Mardan Irrigation Division  
Mardan (Chairman)

*Approved as  
recommended*

  
Superintending Engineer  
Mardan Irrigation Circle  
Mardan

**BID EVALUATION REPORT**

**Name of work:** "(Non ADP 220956) (2022 - 2023) Restoration of Water Supplies In Irrigation System and Channels In Khyber Pakhtunkhwa."

**Sub Work:** Restoration of flood damages along Left Bank of Kalpani Nullah at New Mayar Lift Irrigation Scheme District Mardan

The work having estimated cost of Rs: 9.0030 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Mashriq dated 03-10-2022 & Nawaiwaq" dated 02/10/2022 and also up-loaded on the KPPRA & Irrigation websites.


On the fixed date i.e. 18/10/2022 and time 12.00 hours 08 Nos bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 18/10/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors/ representative of contractors/ their representative.


The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated costs of Rs: 9.0030 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				Premium SI Rate %	NSI Rate %						
1	M/S SJK Construction	12823/C4	375	-20	N/A	7.2024	985000	01639366 dated 18.10.2022 BOK	Yes	Active	Responsive
2	Pohan Builders	77745/C6	1326	-20	N/A	7.2024	940000	01519849 & 01519850 dated 18-10-2022 Bank Alfalah	Yes	Active	Responsive
3	M/S Faraz Rahim & Co.	2654/C4	218	-20	N/A	7.2024	940000	01575189 & 01575186 dated 17-10-2022 BOK	Yes	Active	Responsive
4	M/S New Abdul Waheed	74973/C6	1039	-20	N/A	7.2024	910000	8523 & 8524 dated 18-10-2022 Summit Bank	Yes	Active	Responsive
5	M/S Jalala Construction	--	--	-13.51	N/A	7.7867	--	--	No	--	Non responsive
6	M/S Haji Muhammad Riaz			-10	N/A	8.1027					


7	M/S Hamid Jan & Brothers	--	--	-10	N/A	8.1027	--	--	No	--	Non responsive
8	M/S Ahad Construction Company	24410/C5	1778	-10	N/A	8.1027	181000	01685325 dated 17-10-2022 BOK	Yes	Active	Responsive


The premium 20% below on SI (Scheduled item) offered by M/S Fazal Rahim & Co: Government Contractor on the estimated cost of Rs.9.0030 (Million), which comes to Rs.7.2024 (Rupees Seven Point two zero two four Million), being the lowest responsive (Won through toss) is recommended by the committee for favour of approval please

  
 Superintendent  
 Mardan Irrigation Circle  
 Mardan (Secretary)

  
 Accounts Clerk  
 Mardan Irrigation Division  
 Mardan (Member)


  
 Circle Head Draftsman  
 Mardan Irrigation Circle  
 Mardan (Member)

  
 Head Clerk  
 Mardan Irrigation Division  
 Mardan (Member)

  
 Executive Engineer  
 Mardan Irrigation Division  
 Mardan (Chairman)

Approved as  
 recommended



  
 Superintendent Engineer  
 Mardan Irrigation Circle  
 Mardan

**BID EVALUATION REPORT**

**Name of work:** "(NON-ADP220955) (2022-23) Restoration of damaged flood structures and drainage system in Khyber Pakhtunkhwa."

**Sub Work:** Restoration of flood damages along Bandai drain U/S & D/S of Swabi Mardan Road.

The work having estimated cost of Rs: 15,9928 (M) was put to E-Tender after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Mashriq dated 03-10-2022 & Nawaiyaq" dated 02/10/2022 and also up-loaded on the KPPRA & Irrigation websites.


On the fixed date i.e. 18/10/2022 and time 12.00 hours 11 Nos bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 18/10/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors/ representative of contractors/ their representative.


The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated costs of Rs: 15,9928 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor		Bid Cost (Rs (M)	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Baacha Wali	331/CA	62	-22.51	N/A	12,3928	3885000	01470953 dated 17.10.2022 01470958 dated 17.10.2022 BOK 8333 dated 18.10.2022 Summit	Yes	Active	Responsive
2	Pohar Builders	77745/C6	1326	-20	N/A	12,7942	1640000	01519847 & 01519848 dated 18-10-2022 Bank Alfalah	Yes	Active	Responsive
3	M/S Fazal Rahim & Co.	2654/C4	218	-20	N/A	12,7942	1640000	01575190 & 01575187 dated 17-10-2022 BOK	Yes	Active	Responsive
4	M/S Jalala Construction	--	--	-13.5	N/A	13,8338	--	--	No	--	Non responsive
5	M/S SJK Construction	--	--	-10	N/A	14,3935	360000	01639361 dated 17.10.2022 BOK	No	--	Non responsive


6	M/S Haji Muhammad Riaz	--	--	-10	N/A	14.3935	--	--	No	--	Non responsive
7	M/S Aakif Saeed Construction	29612/C6	74	-10	N/A	14.3935	340000	01503590 dated 18.10.2022 BOK	Yes	Active	Responsive
8	M/S Hamid Jan & Brothers	--	--	-10	N/A	14.3935	--	--	No	--	Non responsive
9	M/S Zubair Khan Mardan Khas	17071/C4	1114	-10	N/A	14.3935	360000	07358322 dated 18-10-2022 BOP	Yes	Active	Responsive
10	M/S Ahad Construction Company	24410/C5	1778	-10	N/A	14.3935	300000	01685326 dated 17-10-2022 BOK	Yes	Active	Responsive
11	M/S M.D Khattak Khattak	18280/C5	186	+20	N/A	19.1914	320000		Yes	Active	Responsive


The premium 22.51% below on SI (Scheduled item) offered by M/S Bacha Wali Government Contractor on the estimated cost of **Rs.15.9928 (Million)**, which comes to **Rs.12.3928** (Rupees Twelve Point three nine two eight Million), being the lowest & responsive is recommended by the committee for favour of approval please

  
Superintendent  
Mardan Irrigation Circle  
Mardan (Secretary)

  
Accounts Clerk  
Mardan Irrigation Division  
Mardan (Member)

  
Circle Head Draftsman  
Mardan Irrigation Circle  
Mardan (Member)

  
Head Clerk  
Mardan Irrigation Division  
Mardan (Member)

  
Executive Engineer  
Mardan Irrigation Division  
Mardan (Chairman)

  
Superintending Engineer  
Mardan Irrigation Circle  
Mardan

*Approved as recommended.*

**BID EVALUATION REPORT**

**Name of work:** "(NON-ADP220955) (2022-23) Restoration of damaged flood structures and drainage system in Khyber Pakhtunkhwa."  
**Sub Work:** Restoration of flood damages along Murdara drain near Koragh Seray District Mardan.

The work having estimated cost of Rs: 14.9925 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Mashriq dated 03-10-2022 & 'Nawaiwaq' dated 02/10/2022 and also up-loaded on the KPPRA & Irrigation websites.

On the fixed date i.e. 18/10/2022 and time 12.00 hours 10 Nos bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 18/10/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors / representative of contractor/ their representative.


The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated costs of Rs: 14.9925 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium SI Rate %		Bid Cost (Rs (M)	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Bacha Wali	331/CA	62	-22.51	N/A	11.6177	3685000	01470954, 01470956 & 01470957 dated 17.10.2022 BOK	Yes	Active	Responsive
2	M/S SJK Construction	--	--	-20	N/A	11.9940	--	--	No	--	Non responsive
3	M/S M.D Khattak	18280/C5	186	-20	N/A	11.9940	1520000	01685313 & 01685317 dated 17-10-2022	Yes	Active	Responsive
4	M/S Ahad Construction Company	24410/C5	1778	-20	N/A	11.9940	1520000	01685327 & 01685328 dated 17-10-2022 BOK	Yes	Active	Responsive
5	M/S Fazal Rahim & Co:	2654/C4	218	-20	N/A	11.9940	1540000	01575191 & 01575188 dated 17-10-2022 BOK	Yes	Active	Responsive





6	M/S Haji Muhammad Riaz	--	--	-10	N/A	13.4933	--	--	No	--	Non responsive
7	M/S Aakif Saeed Construction	29612/C6	74	-10	N/A	13.4933	320000	01503591 dated 18.10.2022 BOK	Yes	Active	Responsive
8	M/S Hamid Jan & Brothers	--	--	-10	N/A	13.4933	--	--	No	--	Non responsive
9	M/S Zubair Khan Mardan Khas	17071/C4	1114	-10	N/A	13.4933	340000	07358323 dated 18-10-2022 BOP	Yes	Active	Responsive
10	M/S Jalala Construction	--	--	-2	N/A	14.6927	--	--	No	--	Non responsive


The premium **22.51% below** on SI (Scheduled item) offered by M/S Bacha Wali Government Contractor on the estimated cost of **Rs.14.9925 (Million)**, which comes to **Rs.11.6177** (Rupees Eleven Point six one seven seven Million), being the lowest , responsive is recommended by the committee for favour of approval please


  
 Superintendent  
 Mardan Irrigation Circle  
 Mardan (Secretary)

  
 Accounts Clerk  
 Mardan Irrigation Division  
 Mardan (Member)

  
 Circle Head Draftsman  
 Mardan Irrigation Circle  
 Mardan (Member)

  
 Head Clerk  
 Mardan Irrigation Division  
 Mardan (Member)

  
 Executive Engineer  
 Mardan Irrigation Division  
 Mardan (Chairman)

  
 Approving Engineer  
 Mardan Irrigation Circle  
 Mardan  
 Recommended