

O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.**

Sub Work: **Construction/ Improvement of Solar Irrigation Tube wells in Matta and adjoining areas District Swat (Civil Work)**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.29.483 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **07 No's** Contractors/Firms quoted their bid rates online, however among **07 Nos.** only **06 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

5

Comparative Statement Showing rates offered by the

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
2	M/S Shamsher Ali Govt. Contractor	10.00%	Below	10.00%	Below	Responsive
3	M/S Ala Abad Construction Company	10.00%	Below	10.00%	Below	Responsive
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
5	M/S Sajid Group Of Engineering Services	10.00%	Below	10.00%	Below	Responsive
6	M/S Arshad ALi & Brothers	3.00%	Below	3.00%	Below	Non-Responsive
7	M/S Jamayal Builders	1.00%	Below	1.00%	Below	Responsive


- 6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Mohammad Tahir Khan	29483000	26534700	590000	0.00	590000.00
2	M/S Shamsher Ali Govt. Contractor	29483000	26534700	974400	0.00	974400.00
3	M/S Ala Abad Construction Company	29483000	26534700	600000	0.00	600000.00
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	29483000	26534700	590000	0.00	590000.00
5	M/S Sajid Group Of Engineering Services	29483000	26534700	590000	0.00	590000.00
6	M/S Arshad ALi & Brothers	29483000	28598500	0	0.00	0.00
7	M/S Jamayal Builders	29483000	29188200	621000	0.00	621000.00


Among 06 No. responsive bidders 05 No. bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .


8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Mohammad Tahir Khan Govt Contractor.


9 The Bid offered by **M/S Mohammad Tahir Khan** Govt Contractor having bid cost **Rs.26534700/-** (Twenty Six Million, Five Hundred Thirty Four Thousand & Seven Hundred only) @10% below on SI & NSI against the Engineer Estimated Cost of Rs.29483000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approval as recommended by
you and Procurement Committee*


Chief Engineer (N)
Irrigation Dept. Swat



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Flood Protection Works along Barwai Khwar / Local Khwar in UC's Baidara, Drushkhela, Asharay, Darmai & Sakhra Tehsil Matta District Swat.**


- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million**.
- 3 The work with an Estimated Cost of **Rs.26.345 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **16 No's** Contractors/Firms quoted their bid rates online, however among **16 Nos.** only **11 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Responsive
2	M/S SJK Construction	10.00%	Below	10.00%	Below	Non-Responsive
3	M/s Ajmir Khan & Sons	10.00%	Below	10.00%	Below	Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
5	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
6	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
7	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Zeeshan Zahir Construction Company	10.00%	Below	10.00%	Below	Responsive
10	M/S Habib Ullah Odigram & Sons	10.00%	Below	10.00%	Below	Responsive
11	M/S M.Adnan Construction Co	10.00%	Below	10.00%	Below	Responsive
12	M/S Mohammad Israr & Sons	10.00%	Below	10.00%	Below	Responsive
13	M/S Nadar Shah	10.00%	Below	10.00%	Below	Responsive
14	M/s Fazal Rahim & Co	10.00%	Below	10.00%	Below	Responsive
15	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Non-Responsive
16	M/S Kiramat Shah	9.00%	Above	9.00%	Above	Responsive


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Muhammad Hasnain Construction Company	26345000	23710500	530000	0.00	530000.00
2	M/S SJK Construction	26345000	23710500	0	0.00	0.00
3	M/s Ajmir Khan & Sons	26345000	23710500	566900	0.00	566900.00
4	M/S Mohammad Tahir Khan	26345000	23710500	527000	0.00	527000.00
5	M/S Taif Construction Co	26345000	23710500	527000	0.00	527000.00
6	M/S Arshad ALI & Brothers	26345000	23710500	0	0.00	0.00
7	M/S Zahid Khattak & Sons	26345000	23710500	0	0.00	0.00
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	26345000	23710500	0	0.00	0.00
9	M/S Zeeshan Zahir Construction Company	26345000	23710500	527000	0.00	527000.00
10	M/S Habib Ullah Odigram & Sons	26345000	23710500	526900	0.00	526900.00
11	M/S M.Adnan Construction Co	26345000	23710500	530000	0.00	530000.00
12	M/S Mohammad Israr & Sons	26345000	23710500	560000	0.00	560000.00
13	M/S Nadar Shah	26345000	23710500	630000	0.00	630000.00
14	M/s Fazal Rahim & Co	26345000	23710500	527000	0.00	527000.00
15	M/S Muhammad Naeem Kashif	26345000	23710500	0	0.00	0.00
16	M/S Kiramat Shah	26345000	28716100	670000	0.00	670000.00

- 8 Among 11 No. responsive bidders 11 No. bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI.
- 9 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Habibullah Odigram Govt Contractor.
- 10 The Bid offered by M/S Habibullah Odigram Govt Contractor having bid cost Rs.23710500/- (Twenty Three Million, Seven Hundred Ten Thousand & Five Hundred only) @10% below on SI & NSI against the Engineer Estimated Cost of Rs.26345000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.



Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)

*Approved as recommended by
You and Procurement Committee*


Chief Engineer (N)
Irrigation Circle Swat


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

13

Name of Work: **ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.**

Sub Work: **Construction / Improvement of Flood Infrastructures along Swat River and Local Tributaries in UC's Asharay, Durushkhela, Baidara and Adjoining Areas Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.46.65 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **16 No's** Contractors/Firms quoted their bid rates online, however among **16 Nos.** only **12 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
2	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
3	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
4	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Responsive
5	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
6	M/S Shamsher Ali Govt. Contractor	10.00%	Below	10.00%	Below	Responsive
7	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
8	M/S Charbagh Construction Co.	10.00%	Below	10.00%	Below	Responsive
9	M/S Abdul Manan Khattak Builders (Private) Limited	10.00%	Below	10.00%	Below	Responsive
10	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S Sindbad Construction Company	10.00%	Below	10.00%	Below	Responsive
12	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
13	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
14	M/S Basit Khan Swati Construction Company	10.00%	Below	10.00%	Below	Responsive
15	JAGAM CONSTRUCTION	0.00%	AT PAR	0.00%	AT PAR	Non-Responsive
16	M/S Hasnain Khan Construction Company (SMC-Private) Limited	10.00%	Above	10.00%	Above	Non-Responsive


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	ASHRAF ELAHI CONSTRUCTION CO	46650000	41985000	940000	0.00	940000.00
2	M/S Mohammad Tahir Khan	46650000	41985000	933000	0.00	933000.00
3	M/S Taif Construction Co	46650000	41985000	933000	0.00	933000.00
4	M/S M. Saleem Construction Company	46650000	41985000	973000	0.00	973000.00
5	M/S M.D.Khattak Khattak	46650000	41985000	933000	0.00	933000.00
6	M/S Shamsheer Ali Govt. Contractor	46650000	41985000	974400	0.00	974400.00
7	M/S Kiramat Shah	46650000	41985000	975000	0.00	975000.00
8	M/S Charbagh Construction Co.	46650000	41985000	940000	0.00	940000.00
9	M/S Abdul Manan Khattak Builders (Private) Limited	46650000	41985000	973000	0.00	973000.00
10	M/S Arshad ALi & Brothers	46650000	41985000	0	0.00	0.00
11	M/S Sindbad Construction Company	46650000	41985000	991800	0.00	991800.00
12	M/S Zahid Khattak & Sons	46650000	41985000	0	0.00	0.00
13	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	46650000	41985000	934000	0.00	934000.00
14	M/S Basit Khan Swati Construction Company	46650000	41985000	973000	0.00	973000.00
15	JAGAM CONSTRUCTION	46650000	46650000	0	0.00	0.00
16	M/S Hasnain Khan Construction Company (SMC-Private) Limited	46650000	51315000	0	0.00	0.00



7 Among 12 No. responsive bidders 12 No. bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .


8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Abdul Manan Khattak Builders (Private) Limited Govt Contractor.


9 The Bid offered by M/S Abdul Manan Khattak Builders (Private) Limited Govt Contractor having bid cost Rs.41985000/- (Thirty One Million, Five Hundred Twenty Eight Thousand only) @10% below on SI & NSI against the Engineer Estimated Cost of Rs.46650000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)

*Approved as recommended by you
and Procurement Committee*

Chief Engineer (North)
Irrigation Division Swat

Accounts Office
O/O Chief Engineer (North)
(Member)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Construction / Improvement of Flood Infrastructures along Barwai Khwar and its Local Tributaries in UC's Sakhra, Darmai and Adjoining Areas Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.39.41 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **19 No's** Contractors/Firms quoted their bid rates online, however among **19 Nos.** only **17 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Umar Constructors ✓	20.00%	Below ✓	20.00%	Below ✓	Responsive
2	M/S Work King Construction Company	20.00%	Below	20.00%	Below	Responsive
3	M/S Nadar Shah	20.00%	Below	20.00%	Below	Responsive
4	M/S Ayaz Construction Company	12.10%	Below	12.10%	Below	Non-Responsive
5	M/S SJK Construction	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Muhammad Nasir Shah & Co	10.00%	Below	10.00%	Below	Responsive
7	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
8	M/S Syed Yaqoob Shah & Sons	10.00%	Below	10.00%	Below	Responsive
9	M/S Jamayal Builders	10.00%	Below	10.00%	Below	Responsive
10	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
11	M/S Shamsher Ali Govt. Contractor	10.00%	Below	10.00%	Below	Responsive
12	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
13	M/S Abdul Manan Khattak Builders (Private) Limited	10.00%	Below	10.00%	Below	Responsive
14	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Responsive
15	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Responsive
16	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
17	M/S Basit Khan Swati Construction Company	10.00%	Below	10.00%	Below	Responsive
18	Hazrat Shoaib	10.00%	Below	10.00%	Below	Responsive
19	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	10.00%	Below	10.00%	Below	Responsive

Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Umar Constructors ✓	39410000	31528000	790200	3152800	3943000.00
2	M/S Work King Construction Company	39410000	31528000	800000	3200000	4000000.00
3	M/S Nadar Shah	39410000	31528000	847600	3400000	4247600.00
4	M/S Ayaz Construction Company	39410000	34641400	0	0.00	0.00
5	M/S SJK Construction	39410000	35469000	0	0.00	0.00
6	M/S Muhammad Nasir Shah & Co	39410000	35469000	788300	0.00	788300.00
7	M/S Mohammad Tahir Khan	39410000	35469000	788000	0.00	788000.00
8	M/S Syed Yaqoob Shah & Sons	39410000	35469000	788500	0.00	788500.00
9	M/S Jamayal Builders	39410000	35469000	808000	0.00	808000.00
10	M/S Gul Faraz	39410000	35469000	828200	0.00	828200.00
11	M/S Shamsheer Ali Govt. Contractor	39410000	35469000	850800	0.00	850800.00
12	M/S Kiramat Shah	39410000	35469000	830000	0.00	830000.00
13	M/S Abdul Manan Khattak Builders (Private) Limited	39410000	35469000	829000	0.00	829000.00
14	M/S Zahid Khattak & Sons	39410000	35469000	0	0.00	0.00
15	M/S Arshad ALi & Brothers	39410000	35469000	0	0.00	0.00
16	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	39410000	35469000	778000	0.00	778000.00
17	M/S Basit Khan Swati Construction Company	39410000	35469000	828200	0.00	828200.00
18	Hazrat Shoaib	39410000	35469000	0	0.00	0.00
19	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	39410000	35469000	775500	0.00	775500.00

- 7 Among 17 No. responsive bidders 03 No. bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI.
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Umar Constructors Govt. Contractor.
- 9 The Bid offered by M/S Umar Constructors Govt Contractor having bid cost Rs.31528000/- (Thirty One Million, Five Hundred Twenty Eight Thousand only) @20% below on SI & NSI against the Engineer Estimated Cost of Rs.39410000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.

[Signature]
Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)

[Signature]
Chief Engineer (N)
Irrigation Circle Swat

[Signature]
Executive Engineer
Swat Irrigation Division-II
(Secretary)

[Signature]
Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)

[Signature]
Accounts Office
O/O Chief Engineer (North)
(Member)

[Signature]
Chief Draftsman
O/O Chief Engineer (North)
(Member)

**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirir@matta@gmail.com

Name of Work: **ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.**

Sub Work: **Restoration / Improvement of Civil Channels in Tehsil Matta and Adjoining Areas District Swat.**

- 1 The Main PC-I of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.50.24 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **14 No's** Contractors/Firms quoted their bid rates online, however among **14 Nos.** only **14 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
2	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
3	M/S Raz Ali Khan & Co	10.00%	Below	10.00%	Below	Responsive
4	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
5	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
6	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
7	M/S Pak International Services	10.00%	Below	10.00%	Below	Responsive
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
9	M/S Lutaf Ali & Contractor	10.00%	Below	10.00%	Below	Responsive
10	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
11	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive
12	M/s Inayat Ullah Khan Rokhan	10.00%	Below	10.00%	Below	Responsive
13	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	10.00%	Below	10.00%	Below	Responsive
14	M/S New Shah Construction Company	10.00%	Below	10.00%	Below	Responsive


- 6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Mohammad Tahir Khan	50240000	45216000	1005000	0.00	1005000.00
2	M/S Gul Faraz	50240000	45216000	1205400	0.00	1205400.00


3	M/S Raz Ali Khan & Co	50240000	45216000	1004800	0.00	1004800.00
4	M/S M.D.Khattak Khattak	50240000	45216000	1005000	0.00	1005000.00
5	M/S Taif Construction Co	50240000	45216000	1005000	0.00	1005000.00
6	M/S Kiramat Shah ✓	50240000 ✓	45216000 ✓	1050000 ✓	0.00 ✓	1050000.00 ✓
7	M/S Pak International Services	50240000	45216000	1071000	0.00	1071000.00
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	50240000	45216000	562000	0.00	562000.00
9	M/S Lutf Ali & Contractor	50240000	45216000	1004000	0.00	1004000.00
10	M/S Sultan & Co	50240000	45216000	1200000	0.00	1200000.00
11	M/S Nizamud Din	50240000	45216000	1004800	0.00	1004800.00
12	M/s Inayat Ullah Khan Rokhan	50240000	45216000	1004800	0.00	1004800.00
13	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	50240000	45216000	1078000	0.00	1078000.00
14	M/S New Shah Construction Company	50240000	45216000	1004800	0.00	1004800.00


- 7 Among 14 No. responsive bidders 14 No bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Kiramat Shah Govt Contractor.
- 9 The Bid offered by **M/S Kiramat Shah** Govt Contractor having bid cost **Rs.45216000/-** (Forty Five Million, Two Hundred Sixteen Thousand only) @10% below on SI & NSI against the Engineer Estimated Cost of **Rs.50240000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Procurement Committee*


Chief Engineer (N)
Irrigation Division Swat



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Restoration / Improvement of Small Irrigation Channels in UC's Gwalera, Beha & Adjoining Areas Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.22.17 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **09 No's** Contractors/Firms quoted their bid rates online, however among **09 Nos.** only **04 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

5


Comparative Statement Showing Rates Offered by

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Ejaz Ahmad & Brothers	20.00%	Below	20.00%	Below	Responsive
2	M/S SJK Construction	10.00%	Below	10.00%	Below	Non-Responsive
3	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
4	M/S Jehan Zeb	10.00%	Below	10.00%	Below	Non-Responsive
5	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
7	M/S Najia Construction	10.00%	Below	10.00%	Below	Responsive
8	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive


- 6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Ejaz Ahmad & Brothers	22170000	17736000	444000	1776000	2220000.00
2	M/S SJK Construction	22170000	19953000	0	0.00	0.00
3	M/S Gul Faraz	22170000	19953000	483400	0.00	483400.00
4	M/S Jehan Zeb	22170000	19953000	427500	0.00	427500.00
5	M/S Kiramat Shah	22170000	19953000	540000	0.00	540000.00
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	22170000	19953000	934000	0.00	934000.00
7	M/S Najia Construction	22170000	19953000	444000	0.00	444000.00
8	M/S Muhammad Naeem Kashif	22170000	19953000	0	0.00	0.00
9	M/S Zahid Khattak & Sons	22170000	24387000	0	0.00	0.00

The Lowest evaluated & responsive bid offered by **M/S Ejaz Ahmad & Brothers** Govt Contractor @20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.17736000/-** (Seventeen Million, Seven Hundred Thirty Six Thousand only) against the Engineer Estimated Cost **Rs.22170000/-** is hereby recommended by the committee for approval of the Competent Authority.




Executive Engineer
Swat Irrigation Division-II Matta
(Chairman)




Sub Divisional Officer
Irrigation Sub Division Matta
(Secretary)



Head Clerk
Swat Irrigation Division-II
(Member)




Superintendent
Swat Irrigation Circle Swat
(Member)




Divisional Accounts Officer
Swat Irrigation Division-II
(Member)

Approved as recommended



Divisional Head Draftsman
Swat Irrigation Division-II
(Member)



Superintendent
Swat Irrigation Circle
Swat



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

24

Name of Work:

ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work:

Construction of RCC Culverts in Tehsil Matta District Swat.


- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.21.96 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **16 No's** Contractors/Firms quoted their bid rates online, however among **16 Nos.** only **13 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S M.Naik Mohammad & Sons	20.00%	Below	20.00%	Below	Responsive
2	ASMAT ALI TRADERS & CONSTRUCTION	20.00%	Below	20.00%	Below	Non-Responsive
3	M/S SJK Construction	10.00%	Below	10.00%	Below	Non-Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
5	M/S Jamayal Builders	10.00%	Below	10.00%	Below	Responsive
6	M/S Ala Abad Construction Company	10.00%	Below	10.00%	Below	Responsive
7	SAJID KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
8	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
9	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S Sajid Group Of Engineering Services	10.00%	Below	10.00%	Below	Responsive
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
12	M/S Yousafzai Builders And Supplier	10.00%	Below	10.00%	Below	Responsive
13	M/S Asfandyar	10.00%	Below	10.00%	Below	Responsive
14	M/S Ghani Rehman Construction Co	10.00%	Above	10.00%	Above	Responsive
15	M/S Najia Construction	10.00%	Above	10.00%	Above	Responsive
16	M/S AIKA ENGINEERING SERVICES	10.00%	Above	10.00%	Above	Responsive

Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S M.Naik Mohammad & Sons	21960000	17568000	2533500		2533500.00
2	ASMAT ALI TRADERS & CONSTRUCTION	21960000	17568000	0	0.00	0.00
3	M/S SJK Construction	21960000	19764000	0	0.00	0.00
4	M/S Mohammad Tahir Khan	21960000	19764000	440000	0.00	440000.00
5	M/S Jamayal Builders	21960000	19764000	478000	0.00	478000.00
6	M/S Ala Abad Construction Company	21960000	19764000	430600	0.00	430600.00
7	SAJID KHAN CONSTRUCTION COMPANY	21960000	19764000	440000	0.00	440000.00
8	M/S Kiramat Shah	21960000	19764000	480000	0.00	480000.00
9	M/S Zahid Khattak & Sons	21960000	19764000	0	0.00	0.00
10	M/S Sajid Group Of Engineering Services	21960000	19764000	440000	0.00	440000.00
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	21960000	19764000	562000	0.00	562000.00
12	M/S Yousafzai Builders And Supplier	21960000	19764000	528000	0.00	528000.00
13	M/S Asfandiyar	21960000	19764000	480000	0.00	480000.00
14	M/S Ghani Rehman Construction Co	21960000	19764000	439200	0.00	439200.00
15	M/S Najia Construction	21960000	19764000	440000	0.00	440000.00
16	M/S AIKA ENGINEERING SERVICES	21960000	19764000	500000	0.00	500000.00


- 7 The Lowest evaluated & responsive bid offered by **M/S M.Naik Mohammad & Sons** Govt Contractor @20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.17568000/-** (Seventeen Million, Five Hundred Sixty Eight Thousand only) against the Engineer Estimated Cost **Rs.21960000/-** is hereby recommended by the committee for approval of the Competent Authority.



Executive Engineer
Swat Irrigation Division-II Matta
(Chairman)



Sub Divisional Officer
Irrigation Sub Division Matta
(Secretary)


Head Clerk
Swat Irrigation Division-II
(Member)


Superintendent
Swat Irrigation Circle Swat
(Member)


Divisional Accounts Officer
Swat Irrigation Division-II
(Member)


Divisional Head Draftsman
Swat Irrigation Division-II
(Member)


Superintending Engineer
Swat Irrigation Circle
Swat

ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.

Restoration / Improvement of Small Irrigation Channels / in Matta and adjoining areas District Swat.

The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.

The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million**.

The work with an Estimated Cost of **Rs.32.262 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.

As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.

Total **12 No's** Contractors/Firms quoted their bid rates online, however among **12 Nos.** only **04 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.


Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1 ✓	M/S Jamayal Builders	11.00% ✓	Below ✓	11.00% ✓	Below ✓	Responsive
2	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Responsive
3	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Non-Responsive
4	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
5	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
7	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S New Shah Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S M.Adnan Construction Co	10.00%	Below	10.00%	Below	Responsive
10	M/S Arshad ALi & Brothers	5.00%	Below	5.00%	Below	Non-Responsive
11	M/S Javed Odigram	1.50%	Below	1.00%	Below	Non-Responsive
12	M/S Hasnain Khan Construction Company (SMC-Private) Limited	10.00%	Above	10.00%	Above	Non-Responsive


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Jamayal Builders	32262000	28713200	3231000.00		3231000.00
2	M/S Muhammad Hasnain Construction Company	32262000	29035800	645240	0.00	645240.00
3	M/S Mohammad Tahir Khan	32262000	29035800	0	0.00	0.00
4	M/S Taif Construction Co	32262000	29035800	645000	0.00	645000.00
5	M/S Zahid Khattak & Sons	32262000	29035800	0	0.00	0.00
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	32262000	29035800	0	0.00	0.00
7	M/S Muhammad Naeem Kashif	32262000	29035800	0	0.00	0.00
8	M/S New Shah Construction Company	32262000	29035800	0	0.00	0.00
9	M/S M.Adnan Construction Co	32262000	29035800	684000	0.00	684000.00
10	M/S Arshad ALi & Brothers	32262000	30648900	0	0.00	0.00
11	M/S Javed Odigram	32262000	31883100	0	0.00	0.00
12	M/S Hasnain Khan Construction Company (SMC-Private) Limited	32262000	35488200	0	0.00	0.00


- 8 The Lowest evaluated & responsive bid offered by **M/S Jamayal Builders** Govt. Contractor @11% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.28713200/-** (Twenty Eight Million, Seven Hundred Thirteen Thousand & Two Hundred only) against the Engineer Estimated Cost **Rs.32262000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)



Chief Draftsman
O/O Chief Engineer (North)
(Member)


*Approved as recommended by you
and Procurement Committee*



Chief Engineer (M)


3	M/S Muhammad Nasir Shah & Co	49460000	44514000	989300	0.00	989300.00
4	M/S Mohammad Tahir Khan	49460000	44514000	990000	0.00	990000.00
5	M/S Raz Ali Khan & Co	49460000	44514000	990000	0.00	990000.00
6	M/S M.D.Khattak Khattak	49460000	44514000	0	0.00	0.00
7	M/S Sardar Muhammad & Co	49460000	44514000	1136000	0.00	1136000.00
8	M/S Kiramat Shah	49460000	44514000	1030000	0.00	1030000.00
9	M/S Arshad ALi & Brothers	49460000	44514000	0	0.00	0.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	49460000	44514000	990000	0.00	990000.00
11	M/S Nizamud Din	49460000	44514000	989200	0.00	989200.00
12	M/S Sultan & Co	49460000	44514000	1040000	0.00	1040000.00
13	Rehmat Shoaib Cont:	49460000	44514000	990000	0.00	990000.00
14	M/S Fazli Subhan Govt Contractor	49460000	44514000	1000000	0.00	1000000.00


- 7 The Lowest evaluated & responsive bid offered by **M/S Malik Shabir Construction Co.** Govt. Contractor @20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.39568000/-** (Thirty Nine Million, Five Hundred Sixty Eight Thousand only) against the Engineer Estimated Cost **Rs.49460000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
You and Procurement Committee*


Chief Engineer (N)
Irrigation Dept. Peshawar



O.O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA
 Telephone No. 0946-791221 Email: xenirrimatta@gmail.com

Name of Work: ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work: Restoration / Improvement of Shamandai Civil Channel & its Branches from Head to Tail in Reaches Tehsil Matta District Swat.

- 1 The Main PC-1 of the Scheme was administratively approved for cost of Rs.640 (Million) in the PDWP meeting held on 05-08-2022 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of Rs.32.40 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.6236/22 dated 29-10-2022 and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total 08 No's Contractors/Firms quoted their bid rates online, however among 08 Nos. only 05 No Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Ayaz Construction Company	20.00%	Below	20.00%	Below	Responsive
2	M/S Work King Construction Company	12.10%	Below	12.10%	Below	Non-Responsive
3	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
4	M/S Raz Ali Khan & Co	10.00%	Below	10.00%	Below	Non-Responsive
5	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
7	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
8	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive


- 6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Ayaz Construction Company	32400000	25920000	648000	2592000	3240000.00
2	M/S Work King Construction Company	32400000	28479600	0	0.00	0.00
3	M/S Mohammad Tahir Khan	32400000	29160000	648000	0.00	648000.00
4	M/S Raz Ali Khan & Co	32400000	29160000	0	0.00	0.00
5	M/S Kiramat Shah	32400000	29160000	690000	0.00	690000.00
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	32400000	29160000	544000	0.00	544000.00
7	M/S Sultan & Co	32400000	29160000	0	0.00	0.00
8	M/S Nizamud Din	32400000	29160000	648000	0.00	648000.00


The Lowest evaluated & responsive bid offered by **M/S Ayaz Construction Co.** Govt Contractor @20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.25920000/-** (Twenty Five Million, Nine Hundred Twenty Thousand only) against the Engineer Estimated Cost **Rs.32400000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Provincial Committee*


Chief Engineer (N)
Irrigation Dept. Swat

O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

7

Name of Work: **ADP No.2162 (210462) Construction of Canal Patrol Roads in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Canal Patrol Road / Approach Road for Shamizai Irrigation Channel from RD 48+000 to 53+000 in reaches, Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.3000 (Million)** in the PDWP meeting held on 03-12-2021 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on 29-07-2022 for a cost of **Rs.200 million**.
- 3 The work with an Estimated Cost of **Rs.58.27 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **06 No's** Contractors/Firms quoted their bid rates online, however among **06 Nos.** only **04 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Responsive
2	M/S Zahoor Elahi & Sons	10.00%	Below	10.00%	Below	Responsive
3	M/S Muhammad Nasir Shah & Co	10.00%	Below	10.00%	Below	Responsive
4	M/S Hussain & Co Heavy Machinery Supply	10.00%	Below	10.00%	Below	Responsive
5	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive


- 7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Muhammad Hasnain Construction Company	58270000	52443000	1175000	0.00	1175000.00
2	M/S Zahoor Elahi & Sons	58270000	52443000	1170000	0.00	1170000.00
3	M/S Muhammad Nasir Shah & Co	58270000	52443000	1176500	0.00	1176500.00
4	M/S Hussain & Co Heavy Machinery Supply	58270000	52443000	1200000	0.00	1200000.00
5	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	58270000	52443000	0	0.00	0.00
6	M/S Zahid Khattak & Sons	58270000	64097000	0	0.00	0.00


among 04 No. responsive bidders 04 No. bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI.


As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Zahoor Elahi & Sons Govt Contractor.


The Bid offered by M/S Zahoor Elahi & Sons Govt Contractor having bid cost Rs.52443000/- (Fifty Two Million, Four Hundred Forty Three Thousand only) @10% below on SI & NSI against the Engineer Estimated Cost of Rs.58270000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintendent Engineer
Swat Irrigation Circle Swat
(Chairman)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Procurement Committee*


Chief Engineer (N)
Irrigation Dept. Peshawar



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2162 (210462) Construction of Canal Patrol Roads in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Canal Patrol Road / Approach Road for Shamizai Irrigation Channel from RD 42+000 to 48+000 in reaches, Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.3000 (Million)** in the PDWP meeting held on 03-12-2021 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on 29-07-2022 for a cost of **Rs.200 million**.
- 3 The work with an Estimated Cost of **Rs.58.82 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **11 No's** Contractors/Firms quoted their bid rates online, however among **11 Nos.** only **06 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Responsive
2	M/S SJK Construction	10.00%	Below	10.00%	Below	Responsive
3	M/S Zahoor Elahi & Sons	10.00%	Below	10.00%	Below	Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Non-Responsive
5	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
6	M/S Charbagh Construction Co.	10.00%	Below	10.00%	Below	Responsive
7	M/S Sky Land Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Jamayal Builders	10.00%	Below	10.00%	Below	Responsive
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S Arshad ALi & Brothers	5.00%	Below	5.00%	Below	Non-Responsive


- 7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Muhaminad Hasnain Construction Company	58820000	52938000	1186200	0.00	1186200.00
2	M/S SJK Construction	58820000	52938000	1216400	0.00	1216400.00
3	M/S Zahoor Elahi & Sons	58820000	52938000	1178400	0.00	1178400.00


	M/S Mohammad Tahir Khan	58820000	52938000	0	0.00	0.00
5	M/S Taif Construction Co	58820000	52938000	1177000	0.00	1177000.00
6	M/S Charbagh Construction Co.	58820000	52938000	1200000	0.00	1200000.00
7	M/S Sky Land Construction Company	58820000	52938000	0	0.00	0.00
8	M/S Zahid Khattak & Sons	58820000	52938000	0	0.00	0.00
9	M/S Jamayal Builders	58820000	52938000	1220000	0.00	1220000.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	58820000	52938000	0	0.00	0.00
11	M/S Arshad ALi & Brothers	58820000	55879000	0	0.00	0.00


- 8 Among 11 No. responsive bidders 06 No. bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .
- 9 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Zahoor Elahi & Sons Govt Contractor.
- 10 The Bid offered by **M/S Zahoor Elahi & Sons** Govt Contractor having bid cost **Rs.52938000/-** (Fifty Two Million, Nine Hundred Thirty Eight Thousand only) @10% below on SI & NSI against the Engineer Estimated Cost of **Rs.58820000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Procurement Committee*


Chief Engineer (N)
Irrigation Dept: Peshawar