



OFFICE OF THE CHIEF ENGINEER (NORTH)
IRRIGATION DEPARTMENT PESHAWAR

Phone & Fax No. 091-9212123 Email: irrigation_dev@yahoo.com

No. 74 /C-1//Tender Mardan.

Dated Peshawar the 07 / 01/2026.

To

✓ The Superintending Engineer,
Mardan Irrigation Circle Mardan.

Subject: **BID EVALUATION REPORT.**

Reference: Your Office letter No.1767/2-A(Mardan), dated 02/01/2026.

As recommended by the Chairman Procurement Committee, vide letter under reference, the tender of the following successful responsive Bidder and their bid cost noted against the work is returned herewith (in original) duly approved under Para 11(2) read with S.No.1 of Page: 30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018 please.

S/No.	Name of Work/Sub Work	E/Cost (Rs. in M)	Over all Above/ Below	Bid Cost (Rs. in M)	Name of Contractor
A	<u>ADP No.2102/250214(2025-26)</u> Reh: & Imp: of Nowshera Minor Canal along with Allied Infrastructure				
(i)	<u>Sub Work.</u> Reh: and Imp: of Nowshera Minor Canal along with Allied Infrastructure.	172.00	-13.17% Below SI	149.340	M/S Niaz Badshah Const: Co.

However, KPPRA Rules 2014 (up-to-date amended) and other rules code of formalities to be fulfilled please.

Encl: As Above.

(01 No. Tender Documents/
Bid Evaluation Report)

CHIEF ENGINEER (North)

BID EVALUATION REPORT

Name of work:- Rehabilitation and Improvement of Nowshera Minor Canal along with allied infrastructure (ADP No. 2102/250214)


- 1- The work having estimated cost of **Rs.172.000 (Million)** was put to E-tender through EPADS on 15-12-2025, and E-Publicity via KPPRA & Irrigation websites and in Daily Newspaper **Nid-e-Watan** dated: 26/11/2025 vide INF (P)4955/25
- 2- At closing date & time i.e 15.12.2025 at 1.00 P.M, **(13 Nos:)** Bids have been received on EPADS system. The bids were opened by the Procurement Committee on the same date at 1.30 PM in the presence of bidders / their representatives.
- 3- The bids offered by the contractors through **EPADS** in respect of the above mentioned work having estimated cost **Rs.172.000 (Million)** were accordingly evaluated by the Committee. The detail of evaluation is as under:-


S#	Name of Contractor / Firm	PEC No./ Category	Contractor's Premium		Bid Cost Rs.(M)	CDR Amount	CDR # & Bank	KPPRA (Yes/No)	NTN Status	Remarks
			SI Rate (%)	NSI Rate (%)						
1	M/S Ajmeer Khan & Sons	11370/C4	-10%	-10%	154.800	3.500	13914505, dt: 10.12.2025, ABL 0286 Cavalry road Nowshera	Yes	Active	Responsive, 3rd: lowest bidder
2	M/S Sunlit Enterprises	16550/C4	-25.60%	-25.60%	127.968	47.4723	565954 & 565955, dt: 12.12.2025 Habib Metro Politan Bank Ltd: Chdd Br:	Yes	Active	Non responsive, due to non convincing rate analysis in compliance of Para-2 (iv) of KPPRA Notification No.S.R.O (14)/Vol:1-24/2021-22, dt: 10.05.2022/6058-71
3	M/S Niaz Badshah Constr: Co	18160/C4	-13.17%	--	149.340	17.472	01874144, 01874145 & 01874146, dt: 15.12.2025 BOK Mardan Branch (5139)	Yes	Active	Responsive, 1st: lowest bidder
4	M/S Haji Gulab Constr Co:	1847/C2/E	-10%	-10%	154.800	3.500	00229151, dt: 15.12.2025, UBL Amin Cantl Branch Mardan	Yes	Active	Responsive, 3rd: lowest bidder
5	M/S Akbar Hassan	15620/C4	-10%	-10%	154.800	3.480	01948472, dt: 15.12.2025, BOK Katlang Branch (5081)	-	-	Non responsive, (BOQ not uploaded on EPADS)
6	M/S Kiramat Shah	16695/C4	-13.12%	-	149.4336	17.400	019571865 & 01957866 dt: 12.12.2025 BOK Sher Shah road Br: Nowshera	Yes	Active	Responsive, 2nd: lowest bidder
7	M/S Sayyed Constr:Co:	756/CA	+7.5	+7.5	184.8463	-	-	-	-	Non responsive, (Not provided Original CDR)
8	M/S A.Q Builder Pvt: Ltd:	362/CB	-1.5%	-1.5%	169.420	3.480	00033317, dt: 12.12.2025 Askari Bank Mardan Branch (0007)	Yes	Active	Responsive, 4th: lowest bidder
9	M/S Bacha Wali	331/CA	-25.61%	-25.61%	127.951	50.440	01874138, 01874141, 01874142 & 01874143 dt: 12.12.2025 BOK Mardan Branch (5139)	Yes	Active	Non responsive, due to non convincing rate analysis in compliance of Para-2 (iv) of KPPRA Notification No.S.R.O (14)/Vol:1-24/2021-22, dt: 10.05.2022/6058-71
10	M/S Fazal Rahim & Co	2654/C4	-10%	-10%	154.800	3.480	01906506, dt: 12.12.2025 BOK Mardan Branch (0007)	Yes	Active	Responsive, 3rd: lowest bidder
11	M/S Abdul Malik Constr: Co: & Sons	-	-10%	-10%	154.800	3.440	1909255, dt: 12.12.2025 HBL Nowshera Branch (0781)	-	-	Non responsive, due not fulfilling condition No.1 of N.I.T
12	M/S Shah Brother Pohan	6473/C3	-10%	-10%	154.800	3.500	01921013, dt: 11.12.2025 BOK Sheikh Maltoon Branch Mardan (0079)	Yes	Active	Responsive, 3rd: lowest bidder
13	M/S Faizan Ali & Brothers	-	-10%	-10%	154.800	3.480	3356046, dt: 15.12.2025 MCB Shamsi Road Mardan (1825)	-	-	Non responsive, due not fulfilling condition No.1 of N.I.T

The Premium **13.17% Below** on SI (Schedule item) offered by **M/s Niaz Badshah Construction Co**, Government Contractor on the estimated cost of Rs.172.000(Million) which comes to **Rs.149.340 (Million)** (Rupees: One hundred Forty Nine point three four zero Million) being the lowest responsive is hereby recommended for approval, please.



Executive Engineer,
Mardan Irrigation Division,
MARDAN (Member)


Superintending Engineer,
Mardan Irrigation Circle,
MARDAN (Member)


Deputy Director (Design/Planning),
O/O Chief Engineer (North) Irrigation Department,
PESHAWAR (Member)


Head Clerk,
Mardan Irrigation Division,
MARDAN (Member)


Administrative Officer,
O/O Chief Engineer (North) Irrigation Department,
PESHAWAR (Member)


Approved on
Recommended
07/01/2026
Chief Engineer (N)
Irrigation Deptt: Peshawar