



**OFFICE OF THE EXECUTIVE ENGINEER  
DIR IRRIGATION DIVISION DIR**

E-Mail-dirirrigation2@hotmail.com



0945-9250068

Work -01

**BIDS EVALUATION REPORT**

Name of Work:

**ADP NO.2123/250802 -CONSTRUCTION OF FLOOD PROTECTION WORKS IN UPPER AND LOWER DIR.**

Sub Work:

**Construction of Flood Protection Works along Both Sides of Panjkora River from Shalpalam to Andherai Khwar and its Tributaries in reaches District Dir Lower**

Estimated cost:

**94.86 million**

1. PC-I of the subject noted ADP work was approved in the 12<sup>th</sup> PDWP meeting held on 16-02-2026 for a cost of Rs. 1000.00 million with. AA and minutes of the PDWP attached as **Annex-I.**
2. The approved PC-I comprised of 06 sub-works including 03 No. in Lower Dir & 3 No. in Upper Dir. The subject sub-work is reflected at S.No. 1 of the abstract of cost of the approved PC-I. Abstract of approved PC-I attached as **Annex-II.**
3. The competent authority i.e Chief Engineer (North) Irrigation Department Peshawar approved the procurement mode (Single Stage Single Envelope Procedure) for this work vide letter No. 1383/C-I/CS/Vol-VI (2025-26) Dated 19-05-2026 attached herewith as **Annex-III.**
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide **NIT No. INF(P) 2511/2026 Dated 25-05-2026** and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was **11-06-2026 at 2.00 PM with opening of bids on same day at 2.30 PM.** Advertisement and related correspondence attached as **Annex-IV.**
5. A total of **20 (Twenty)** bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 11-06-2026 at 2.30 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced. The bids were checked by the procurement committee for mandatory requirement in accordance with the NIT and bidding documents, detail is tabulated as under.

| S# | Name of Contractor/Firm | Mandatory requirements as per NIT |      |         |     |              |            |               |               |                                                                                              | Remarks |
|----|-------------------------|-----------------------------------|------|---------|-----|--------------|------------|---------------|---------------|----------------------------------------------------------------------------------------------|---------|
|    |                         | CDR submitted in original         | CNIC | Enlist: | PEC | Spelzn: code | Active FBR | Active KPPIRA | Rate Analysis |                                                                                              |         |
| 1  | Jalili & Brothers       | No                                | No   | No      | No  | No           | No         | No            | NA            | Non responsive due non uploading of bidding documents                                        |         |
| 2  | F.B Construction        | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | Yes           | Responsive                                                                                   |         |
| 3  | M.Israr & Sons          | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 4  | M/S Sher Muhammad       | No                                | No   | No      | No  | No           | No         | No            | NA            | Non responsive due non uploading of bidding documents                                        |         |
| 5  | M/S Murtaza Khan & Bro: | No                                | No   | No      | No  | No           | No         | No            | NA            | Non responsive due non uploading of bidding documents                                        |         |
| 6  | Malak Israrudin & Sons  | yes                               | Yes  | Yes     | Yes | Yes          | In active  | Yes           | NA            | Non Responsive due to in active of FBR                                                       |         |
| 7  | M/S Haji Muhammad Ayub  | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 8  | M/S Nazamin & Brothers  | No                                | No   | No      | No  | No           | No         | No            | NA            | Non responsive due non uploading of bidding documents                                        |         |
| 9  | Rabat Construction      | No                                | Yes  | Yes     | Yes | No           | Yes        | Yes           | NA            | Non responsive due non submission of CDR and non having of Specil: code of bidding documents |         |
| 10 | M/S Muhammad Jan        | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 11 | Star Construction       | No                                | Yes  | Yes     | Yes | No           | Yes        | Yes           | NA            | Non responsive due non submission of CDR and non having of Specil: code of bidding documents |         |
| 12 | Pak International       | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 13 | M/S Nasrullah Hadsan    | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 14 | Khilji Brothers         | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 15 | NaikMuhammad & Sons     | yes                               | Yes  | Yes     | Yes | Yes          | No         | Yes           | NA            | Non Responsive due to non uploading of FBR                                                   |         |
| 16 | M/S Fazal Akbar         | yes                               | Yes  | Yes     | Yes | Yes          | Yes        | Yes           | NA            | Responsive                                                                                   |         |
| 17 | Motaseer & Brothers     | yes                               | Yes  | Yes     | Yes | No           | Yes        | Yes           | NA            | Non responsive due to non having of Specil: code.                                            |         |

|    |                         |     |     |     |     |     |     |     |     |                                                   |
|----|-------------------------|-----|-----|-----|-----|-----|-----|-----|-----|---------------------------------------------------|
| 18 | Israr Ud Din            | yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Responsive                                        |
| 19 | M/S Faisal Construction | yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Responsive                                        |
| 20 | Khushal Khan Co:        | yes | Yes | Yes | Yes | No  | Yes | Yes | N/A | Non responsive due to non having of Specil: code. |


6. 10 bids were found responsive to the mandatory requirement of NIT and bidding conditions. The comparative statement of 10 No. responsive bids is summarized below:

| S# | Name of Contractor/Firm | E/Cost<br>Rs: in<br>(M) | Contractor<br>premium<br>above/below<br>SI Rate % | CDR Amount<br>Rs: 1897200/-<br>NSI Rates% | CDR No. & Date<br>with issuing bank   | Additional<br>bid security<br>detail | Bid cost<br>in (M) | Remarks                |
|----|-------------------------|-------------------------|---------------------------------------------------|-------------------------------------------|---------------------------------------|--------------------------------------|--------------------|------------------------|
|    |                         |                         |                                                   |                                           |                                       |                                      |                    |                        |
| 1  | F.B Construction        | 94.86                   | -23.22%                                           | -23.22%                                   | 596970,596972,10<br>-6-26 JS Tmg      | 7588800                              | 75.8880            | 3 <sup>rd</sup>        |
| 2  | M.Israr & Sons          | 94.86                   | -20%                                              | -20%                                      | 425312,425315<br>10-6-26 BI Chak      | 7589000                              | 75.8880            | 4 <sup>th</sup>        |
| 3  | M/S Haji Muhammad Ayub  | 94.86                   | -20%                                              | -20%                                      | 6699,6701 10-6-<br>26 Al barka        | 7600000                              | 75.8880            | 5 <sup>th</sup>        |
| 4  | M/S Muhammad Jan        | 94.86                   | -10%                                              | -10%                                      | 716174 10-6-26<br>BOP Tmg             | NA                                   | 85.4010            | 7 <sup>th</sup>        |
| 5  | Pak International       | 94.86                   | -20%                                              | -20%                                      | 01999932 etc:<br>BOK Wari 10-6-<br>26 | 7500000                              | 75.8880            | 6 <sup>th</sup>        |
| 6  | M/S Nasrullah Hadsan    | 94.86                   | -10%                                              | -10%                                      | 2043175 10-6-26-<br>BOK chakdara      | NA                                   | 85.4010            | 8 <sup>th</sup>        |
| 7  | Khilji Brothers         | 94.86                   | -10%                                              | -10%                                      | BOP Timergara                         | NA                                   | 85.4010            | 9 <sup>th</sup>        |
| 8  | M/S Fazal Akbar         | 94.86                   | -10%                                              | -10%                                      | 94667,94668 9-6-<br>26 Askari         | 7600000                              | 75.8880            | 10 <sup>th</sup>       |
| 9  | Israr Ud Din            | 94.86                   | -27%                                              | -27%                                      | 94663 & 64664 9-<br>6-26 Askari Bat:  | 25612500                             | 69.2478            | 1 <sup>st</sup> Lowest |
| 10 | M/S Faisal Construction | 94.86                   | 23.50%                                            | 23.50%                                    | 438562, etc: BOP<br>Pesh: 10-6-26     | 22322000                             | 72.5679            | 2 <sup>nd</sup>        |

EPADs generated comparative statement attached as Annex-V.



7. The bid offered by M/S Israr Ud Din Govt: Contractor village Warsak Tehsil Adenzai District Dir Lower with bid cost of Rs. 69.2478 million @ 27% premium on the Engineers estimated cost has been evaluated as lowest responsive to the NIT & bidding conditions.
8. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to with bid cost of Rs. 69.2478 million (Rupees Sixty nine point two four seven eight million only) @ 27% Below premium against the Engineer Estimated cost of Rs. 94.86 million.
9. The recommendation is submitted for approval of the competent authority under Section 11 (2), Third Schedule -Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

| Member                                                                                                                                | Member                                                                                                                          | Member                                                                                                                                   | Member                                                                                                                                | Procuring Officer/Member                                                                                                              |
|---------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------|
| <br>Assistant/Head Clerk<br>Dir Irrigation Division | <br>Superintendent<br>Swat Irrigation Circle | <br>Administrative Officer<br>Chief Engineer (North) | <br>Deputy Director (D/P)<br>Chief Engineer North | <br>Executive Engineer<br>Dir Irrigation Division |

Chairman

  
Superintending Engineer  
Swat Irrigation Circle

Approved as recommended

  
Chief Engineer (North)  
Irrigation Department, Peshawar