



**OFFICE OF THE SUPERINTENDING ENGINEER
SWABI IRRIGATION CIRCLE SWABI.**

Phone No.0938-920030 Email. seofficeswabi@gmail.com

No. **951** /6-M Dated Swabi the **27/07/2026**
To

**The Executive Engineer
Swabi Irrigation Division-1 Swabi.**

Subject: **APPROVAL OF TENDERS**
Ref/nc: Your office letter No.676/M-12/GI: dated 21.07.2026

As recommended by you vide your office letter cited above, approval of the tenders of the following works held in your office dated 13.07.2026 is hereby approved under Section 3 of KPPRA Act, 2012 read with 2 (1) (q) of the KPPRA Rules 2014

(Rs. Million)					
Work No.	Name of work	E/Cost	Contractor premium	Bid Cost	Name of Govt: Contractor
	ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Ch Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million				
1	S/W-2 Construction of flood protection work along Badri Nullah for the protection of agricultural lands, Madrassa U/C Salim Khan District Swabi.	19.75	20% below	15.80	Sohrab Zada
2	S/W-8 Construction of flood protection work at pamano Kanda for the protection of agricultural lands U/S Taja District Mardan	14.63	20% below	11.704	Shaheen Khan
3	S/W-13 Restoration to damaged causeway at Rustam Khwar village Hamza Kot Tehsil Rustam District Mardan	12.68	20% below	7.144	Imtiaz Builders
4	S/W-16 Construction of flood protection work for the protection of agricultural land at Rustam Khwar near Kandar Kas U/C Kata khat District Mardan	9.20	20% below	7.26	M/S Mehtab Khan
5	S/W-17 Construction of flood protection work at Umar Dher Drain for the protection of agricultural lands Tehsil Rustam District Mardan	8.775	20% below	7.02	M/S Khan Engineering & Builders Govt Contractor
Work No.	Name of work	E/Cost	Contractor premium	Bid Cost	Name of Govt: Contractor
	ADP No.2081/250220 Construction of 200 solar based Irrigation Tube Wells in Khyber Pakhtunkhwa. (minutes approved in 16th PDWP meeting held on 12.03.2026 (ADP cost Rs.2300.00/PC-I cost Rs.1982.496 Million) at Agenda Item No.11 for Rs.11.71 million)				
(6) B-1	S/W-18 Installation of Solar Irrigation T/Wells in Tehsil Razar & Swabi (Drilling/ bore + Civil work)	8.494	20% below	6.7952	Shaheen Khan

Encl:06 Nos. Tender documents
In original

Superintending Engineer
Swabi Irrigation Circle Swabi

BID EVALUATION REPORT

Name of work: - ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million

Sub-work: - A-13 Restoration to damaged causeway at Rustam Khwar village Hamza Kot Tehsil Rustam District Mardan

Estimated cost Rs. 12.68 Million

Earnest Money Rs.0.2536 million

- The work was put to tender vide Executive Engineer, Swabi Irrigation Division-I Swabi office letter No. 561/M-12/GI, dated 18/06/2026 and also uploaded on EPADS, KPPRA and Irrigation website. The NIT was published in Aaj newspaper Peshawar dated 23-06-2026 with No. INF(P) 3125/26.
- The pre bid meeting was scheduled on 06/05/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-I Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
- Six (06) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-I Swabi on stipulated date & time i.e 13.07.2026 at 10.00 AM while six (06) Nos firm submitted their Sealed envelopes on the said address through courier. Electronic bid opening was carried out through EPADS on the same day i.e. 13-07-2026 at 10.30 A.M in presence of the procurement Committee notified vide Chief Engineer (North) Notification No.1240/C-I/KPPRA, dated Peshawar 04-05-2026 and contractors who desired to participate in the bid opening.
- The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
- The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 12.68 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S #	Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements						Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT Yes/No		
1	C3	27505	Imtiaz Builder	12.68	-20	-20	0.2536	1.0144	1.268	38188,38195 Dated:10-7-26 BML RS.253600 RS.1014400 T-RS.1268000/-	10.144	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
2	C2	3811	Shahen Khan Govt. Contractor	12.68	-20	-20	0.2536	1.0144	1.268	2033397,2033402 Dated:8-7-26 BOK RS.253600 RS.1014400 T-RS.1268000/-	10.144	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
3	C4	21192	Sherdad Khel Group	12.68	-10	-10	0.2536	0	0.2536	519045, Dated:10-7-26 B-ISLAMU RS.253600/-	11.412	N/A	Yes	Yes	Yes	Yes	Yes	Responsive

4	C2	3760	Salarzai construction co	12.68	-10	-10	0.2536	0	0.2536	Not provided	11.412	N/A	Yes	Yes	Yes	Yes	Non-Responsive
5	C3	11235	Mehrab Khan & Brother	12.68	-20	-20	0.2536	1.0144	1.268	2037165, 2037146 Dated 9-7-26 BOK RS. 253600 RS. 1014400 T-RS. 1268000/-	10.144	N/A	Yes	Yes	Yes	Yes	Responsive
6	C2	2334	Zaigham & Brother Construction	12.68	-10	-10	0.2536	0	0.2536	372905, Dated 12-7-26 Ubi Aneen RS. 253600/-	11.412	N/A	Yes	Yes	Yes	Yes	Responsive

6. Total of six (06) bids were received. Upon detailed evaluation, 05 bids were found responsive and 01 bids as found non-responsive due to non-compliance with the bidding requirements.
7. As per NIT Condition No. 7 which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
8. Based on the draw notified vide this office order/ notification No. 658/M-12/General dated 17.07.2026 and accordingly draw conducted in the office of the Superintending Engineer Swabi Irrigation circle Swabi on 21.07.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. M/S Imitiaz Builder was declared as the successful bidder.
9. In view of para 7 above, the rate of successful bidder Rs. 12.68 million @ 20% below premium on Schedule and Non-Schedule items, offered by M/S Imitiaz Builder, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.

Procurement Committee


Sub Divisional Officer
Irrigation Sub Divn: Shahbaz Garhi (Member)


Head Clerk
Swabi Irrigation Divn-1
Swabi (Member)


Superintendent O/O the
Swabi Irrigation Circle Swabi
(Member)


Executive Engineer
Swabi Irrigation Divn-1
Swabi (Chairman
/Procurement Officer

Recommended by

Approved by

As recommended by the Chairman Procurement Committee, the lowest Rate quoted by M/S Imitiaz Builders Govt: Contractor Rs. 10.144 million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved


Superintending Engineer
Swabi Irrigation Circle Swabi.
(Procuring Entity)