



OFFICE OF THE CHIEF ENGINEER (NORTH)
GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT PESHAWAR

Email address: chiefnorthirr@gmail.com Phone & Fax No. 091-9212123

No 2003 /C-1/Tender Swabi

Dated

Peshawar the 29/07/2026

To

The Superintending Engineer
Swabi Irrigation Circle Swabi.

Subject: - **APPROVAL OF TENDER**

Reference: - Your letter No.950/6-M, dated 21-7-2026

As recommended by the Chairman Procurement Committee vide his letter under reference, the tender of the following responsive bidders/Contractor and their bid cost noted against the work is returned herewith (in original) duly approved under SI.No. 11 Para-I(i) Page-30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018, please.

S #	Name of work	E/Cost (M)	Contractor premium	Bid Cost (M)	Name of Govt: Contractor
	ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million				
1	S/W-1, Construction of flood protection work along Zindai Nullah for the protection of village abadies, parchaona, Aurangabad, District Swabi.	43.97	20% below	35.176	Sherdad Khel Group Contractor
2	S/W-3 Construction of flood protection work along Totally Kanda for the protection of agricultural lands and abadies village Swabi Khas District Swabi.	33.84	20% below	27.072	M/S Atta Global Company Pvt Ltd
3	S/W-4 Construction of flood protection work for the protection of agricultural lands and abadies in village Ismaila, Adina, Dagi, Tarakai and Kalu Khan District Swabi.	82.31	20% below	65.848	M/S Tribal Global Construction Pvt Ltd
4	S/W-5 Construction of flood protection work for the protection of agricultural lands and abadies in village Shewa, Asota, Sheikh Jana, Ahad Khan, Parmoli, & Sher Darra Swabi.	64.02	20% below	51.216	M/S Mehtab Khan Govt: Contractor
5	S/W-6 Construction of canal patrol road along Machai branch RD 182+000 to RD 193+000 in reaches.	27.81	20% below	22.248	Imtiaz Builders
6	S/W-7 Construction of canal patrol road along Machai branch RD 170+000 to RD 175+000 in reaches.	32.68	20% below	26.144	M/S Kamran Khan Contractor
7	S/W-9 Construction of Canal Patrol road along Ismaila Disty and Buxali Disty from RD 7+000 to RD 16+000 & Canal patrol road along Gujarat minor RD 0+00 to RD 6+000 in reaches including provision of operational facilities for supervision of canal patrolling.	70.29	20% below	56.232	M/S Mehtab Khan Govt: Contractor
8	S/W-10 Construction of canal patrol road along Muqam Flow Irrigation system (Link Channel) RD 7+100 to RD 14+300 in reaches and its Beatification.	56.98	20% below	45.584	M/S Mehtab Khan Govt: Contractor
9	S/W-11 Construction of canal patrol road along Buxali Disty RD 33+700 to RD 40+000 in reaches.	39.02	20% below	31.216	M/S Shaheen Khan Govt: Contractor
10	S/W-12 Construction of Gumbat Janazgah road along Narai drain U/C Gumbat District Mardan	50.34	20% below	40.272	Dawar Lodhi Khel Contractor
11	S/W-15 Construction of flood protection work for the protection of agricultural lands and village abadies along Zanday Nullah and Rishtinay Nullah parchaona area near village Salim Khan Distt: Swabi.	30.00	20% below	24.00	M/S Noorul Amin & Soons

However, KPPRA Rules 2014 (up-to-date amended) and other rules codal formalities to be fulfilled, please.

Encl: As above
(11 No. tender documents/
Bid evaluation report)
in original

Copy to the Executive Engineer Swabi Irrigation Division-1 Swabi for information, please.

CHIEF ENGINEER (NORTH)

CHIEF ENGINEER (NORTH)

SWABI IRRIGATION DIVISION-1, SWABI

BID EVALUATION REPORT

Name of work: - ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million

Sub-work: - A-9 Construction of Canal Patrol road along Ismailia Disty and Buxali Disty from RD 7+000 to RD 16+000 & Canal patrol road along Gujarat minor RD 0+00 to RD 6+000 in reaches including provision of operational facilities for supervision of canal patrolling.

Estimated cost Rs. 70.29Million

Earnest Money Rs.1.4058 million

- The work was put to tender vide Executive Engineer, Swabi Irrigation Division-1 Swabi office letter No. 561/M-12/GI, dated 18/06/2026 and also uploaded on EPADS , KPPRA and Irrigation website. The NIT was published in aaj newspaper Peshawar dated 23-06-2026 with No. INF (P) 3125/26.
- The pre bid meeting was scheduled on 06/07/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-I Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
- Seven (07) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-I Swabi on stipulated date & time i.e 13.07.2026 at 10.00 AM while Seven (07) Nos firm submitted their Sealed envelopes on the said address through courier. Electronic bid opening was carried out through EPADs on the same day i.e.13-07-2026 at 10.30 A.M in presence of the procurement Committee notified vide Chief Engineer (North) Notification No. 1240/C-1/KPPRA,dated Peshawar 40-05-2026 and contractors who desired to participate in the bid opening.
- The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
- The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 70.29 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.


S #	Category	Enlist-ment NO	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	E/M 2%	Addl Secy:	Total (M)			Rate analys is Yes/N o.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	
1	C-3	5651	Javid & Brothers Constriction & Co	70.29	-10	-10	1.4058	0	1.4058	712129 Dated:10-7-26 HMB RS.1405800/-	63.261	N/A	Yes	Yes	Yes	Yes	Responsive
2	--	-	M/S Noor Ud Din Construction Company	70.29	-20	-20	1.4058	5.6232	7.029	Not provided	56.232	N/A	No	No	No	No	Non-Responsive
3	CA	810	Dawar Lodhi Khel Construction Company	70.29	-20	-20	1.4058	5.6232	7.029	1923358 & 67 Dated:11-7-26 BOK RS.1405800 RS.5623200 RS.7029000/	56.232	N/A	Yes	Yes	Yes	Yes	Responsive


S #	Cate-gory	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below			CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					
				S.I Rate %	NSI Rate %	E/M 2%	Addl Secy: (M)	Total (M)	Rate analysis Yes/No.			KPPRA Yes/No	NTN Yes/No	Ballotment Yes/No	Signature of Engineer Swabi	Signature of M/S Umarzai	
4	C2	3811 Shaheen Khan	70.29	-20	-20	1.4058	5.6232	7.029	2033388,2033393 Dated:8-7-26 BOK RS.1405800 RS.5623200 RS.7029000/-	56.232	N/A	Yes	Yes	Yes	Yes	Yes	Yes
5	C4	21192 Sherdad Khel Group	70.29	-20	-20	1.4058	5.6232	7.029	519041,519056 Dated:10-7-26 Bank Islami RS.1405800 RS.5623200 RS.7029000/-	56.232	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
6	C3	11235 Mehtab Khan & Brother Umarzai	70.29	-20	-20	1.4058	5.6232	7.029	2037161,2037142 Dated:9-7-26 BOK RS.1405800 RS.5623200 RS.7029000/-	56.232	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
7	--	-- M/S Swat Icon Contractors & Engi:	70.29	-10	-10	1.4058	0	1.4058	8081902, Dated:10-7-26 BOP RS.1405800/-	63.261	N/A	Yes	Yes	Yes	Yes	Yes	Non-Responsive

- A total of Seven (07) bids were received. Upon detailed evaluation, 05 bids were found responsive and 02 bids as found non-responsive due to non compliance with the bidding requirements.
- As per NIT Condition No. 7, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
- Based on the draw notified vide this office order/ notification No.654/M-12/General dated 17.07.2026 and accordingly draw conducted in the office of the Superintending Engineer Swabi Irrigation circle Swabi on 21.07.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. M/S Mehtab Khan & Brother Umarzai indicated at SL No.6 of the Bid Evaluation Report (Para-5) was declared as the successful bidder.


9. In view of para 7 above, the rate of successful bidder Rs. 70.29 million @ 20% below premium on Schedule and Non-Schedule items, offered by M/S Mehab Khan & Brother Limited is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.


Procurement Committee


Mehab Clerk
Swabi/Irrigation Divin-I Swabi
(Member)


Deputy Director (Design)/Planning
/TO (North) O/O the Chief
Engr.(North) Irrigation Deptt:
Peshawar
(Member)


Executive Engineer
Swabi Irrigation Divin-I Swabi
(Procurement Officer)


Administrative Officer
O/O the Chief Engr.(North)
Deptt. Peshawar
(Member)


Superintending Engineer
Swabi Irrigation Circle Swabi
(Chairman)

Approved by

As recommended by the Chairman Procurement Committee the lowest Rate quoted by M/S Mehab Khan & Brother Umarzai, Rs. 56.232 million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved.


Chief Engineer (North)
Irrigation Department Peshawar
(Procuring Entity)

Comparative Statement

Tender Title:
S/work-9 Construction of Canal Patrol road along Ismailia Disty and Buxali Disty from RD 7000 to RD 16000 & Canal patrol road along Gujarat minor RD 000 to RD 6000 in reaches including provision of operational facilities for supervision of canal patrolling

Tender No:
K-
26060694246

Upload Date:
6/22/2026

Expiry Date:
11/10/2026

Opening Date:
7/13/2026, 10:30:00 AM

Nature:
Single Stage Single Envelope

Estimated Cost:
70290000

Category	Contractor Name	Quoted Bid (%)	Bid Security Inst No.	Submitted Date	Remarks
C-3	JAVED AND BROTHERS CONSTRUCTION	-10.00	712129	7/11/2026	
C-4	M/S Noor Ud Din Construction Company	-20.00	08210385	7/13/2026	
C-A	Dawar Ladhi Khel Construction Company	-20.00	1923367-1923358	7/11/2026	
C-2	SHAHEEN KHAN	-20.00	02033388-393	7/9/2026	
C-4	SHERDAD KHEL GROUP	-20.00	519041	7/11/2026	
C-4	Mehrab Khan & Brothers (Umarzai)	-20.00	02037161	7/11/2026	
C-1	M/s Swat Icon Constructors & Engineers	-10.00	8081902	7/13/2026	

PPRA | Tel: 051-9205728 | E-mail: epadshelp@ppra.org.pk | Web: www.ppra.org.pk