



OFFICE OF THE CHIEF ENGINEER (NORTH)
GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT PESHAWAR

Email address: chiefnorthirr@gmail.com Phone & Fax No. 091-9212123

No 2003 /C-1/Tender Swabi

Dated

Peshawar the 29/07/2026

To

The Superintending Engineer
Swabi Irrigation Circle Swabi.

Subject: - APPROVAL OF TENDER
Reference: - Your letter No.950/6-M, dated 21-7-2026

As recommended by the Chairman Procurement Committee vide his letter under reference, the tender of the following responsive bidders/Contractor and their bid cost noted against the work is returned herewith (in original) duly approved under Sl.No. 11 Para-I(i) Page-30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018, please.

S #	Name of work	E/Cost (M)	Contractor premium	Bid Cost (M)	Name of Govt: Contractor
	ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda item No.3 in 21st DDWP meeting held on 04.06.2026 for Rs.5300 million				
1	S/W-1, Construction of flood protection work along Zindai Nullah for the protection of village abadies, parchaona, Aurangabad, District Swabi.	43.97	20% below	35.176	Sherdad Khel Group Contractor
2	S/W-3 Construction of flood protection work along Totally Kanda for the protection of agricultural lands and abadies village Swabi Khas District Swabi.	33.84	20% below	27.072	M/S Atta Global Company Pvt Ltd
3	S/W-4 Construction of flood protection work for the protection of agricultural lands and abadies in village Ismaila, Adina, Dagi, Tarakai and Kalu Khan District Swabi.	82.31	20% below	65.848	M/S Tribal Global Construction Pvt Ltd
4	S/W-5 Construction of flood protection work for the protection of agricultural lands and abadies in village Shewa, Asota, Sheikh Jana, Ahad Khan, Parmoli, & Sher Darra Swabi.	64.02	20% below	51.216	M/S Mehtab Khan Govt: Contractor
5	S/W-6 Construction of canal patrol road along Machai branch RD 182+000 to RD 193+000 in reaches.	27.81	20% below	22.248	Imtiaz Builders
6	S/W-7 Construction of canal patrol road along Machai branch RD 170+000 to RD 175+000 in reaches.	32.68	20% below	26.144	M/S Kamran Khan Contractor
7	S/W-9 Construction of Canal Patrol road along Ismaila Disty and Buxali Disty from RD 7+000 to RD 16+000 & Canal patrol road along Gujarat minor RD 0+00 to RD 6+000 in reaches including provision of operational facilities for supervision of canal patrolling.	70.29	20% below	56.232	M/S Mehtab Khan Govt: Contractor
8	S/W-10 Construction of canal patrol road along Muqam Flow Irrigation system (Link Channel) RD 7+100 to RD 14+300 in reaches and its Beatification.	56.98	20% below	45.584	M/S Mehtab Khan Govt: Contractor
9	S/W-11 Construction of canal patrol road along Buxali Disty RD 33+700 to RD 40+000 in reaches.	39.02	20% below	31.216	M/S Shaheen Khan Govt: Contractor
10	S/W-12 Construction of Gumbat Janazgah road along Narai drain U/C Gumbat District Mardan	50.34	20% below	40.272	Dawar Lodhi Khel Contractor
11	S/W-15 Construction of flood protection work for the protection of agricultural lands and village abadies along Zanday Nullah and Rishtinay Nullah parchaona area near village Salim Khan Distt: Swabi.	30.00	20% below	24.00	M/S Noorul Amin & Soons

However, KPPRA Rules 2014 (up-to-date amended) and other rules codal formalities to be fulfilled, please.

Encl: As above
(11 No. tender documents/
Bid evaluation report)
in original

Copy to the Executive Engineer Swabi Irrigation Division-I Swabi for information, please.

CHIEF ENGINEER (NORTH)

CHIEF ENGINEER (NORTH)

BID EVALUATION REPORT

Name of work: - ADP No.2132/251497 (2025-26) Construction of flood protection works/ Irrigation Channels, Check Dams and Canal Patrol roads in Central District of Khyber Pakhtunkhwa (Swabi, Mardan, Charsadda, Peshawar and Nowshera) Approved at Agenda Item No.3 in 21st PDWP meeting held on 04.06.2026 for Rs.5500 million

Sub-work: -A-15 Construction of flood protection work for the protection of agricultural lands and village abadies along Zanday Sulah and Hashimiy Sulah, peshawar area near village Salim Khan Dist: Swabi

Estimated cost Rs. 30.00 Million

Earnest Money Rs.0.60 million

1. The work was put to tender vide Executive Engineer, Swabi Irrigation Division-1 Swabi office letter No. 561/M-1240/-, dated 18/06/2026, and after approval on 17/7/26, KPPRA and Irrigation website. The NIT was published in aaj newspaper Peshawar dated 23-06-2026 with No. INF(1) 3125/26.
2. The pre bid meeting was scheduled on 06/05/2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on that date and there in the presence of committee members. Minutes of the meeting and attendance list are attached.
3. Thirteen (13) Nos. bids were received through EPADS in the office of the Executive Engineer, Swabi Irrigation Division-1 Swabi on 06/05/2026 at 10:50 AM while Thirteen (13) Nos firm submitted their Sealed envelopes on the said address through courier/Electronic bid opening was carried out through KPPRA on that date they i.e 12:47/2026 at 10:30 AM in presence of the procurement Committee notified vide Chief Engineer (North) Notification No. 1240(C-1)/KPPRA, dated Peshawar 04.07.2026 and committee after discussion in the bid opening.
4. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
5. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 30.00 million is summarily reviewed by the procurement committee. The detail of evaluation is furnished as under.

S#	Category	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements						Remarks
					SIJ Rate %	NSI Rate %	E/M 2%	Add Secy:	Total			Rate advance %	SIJ %	NSI %	Balance %	Self supplied %	Self supplied %	
1	C3	5651	Javid & Brother Constriction	30.00	-20	-20	0.60	2.40	3.00	712128,712133 Dated:10-7-26 HMB RS.600000 RS.2400000 RS.3000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
2	CA	810	Dawar Ladi Khel Constriction & Co.	30.00	-20	-20	0.60	2.40	3.00	192370,192336 Dated:11-7-25 BOK RS.600000 RS.2400000 RS.3000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
3	C1	2247	Noor Uj Amin & Sons	30.00	-20	-20	0.60	2.40	3.00	459692 & 93 Dated:10-7-26 JS BANK RS.600000 RS.2400000 RS.3000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Yes	Responsive

S#	Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	E/M2 %	Addl Secy:	Total			Rate analysis Yes/No.	KIPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT Yes/No	
4	C2	3811	Shahreen Khan Govt. Contractor	30.00	-20	-20	0.60	2.40	3.00	2033404,2033399 Dated:8-7-26 BOK RS.6000000 RS.24000000 RS.30000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive
5	C3	--	Shah Faisal & Company	30.00	-28.75	-28.75	0.60	8.625	9.225	712091 & 92 & 93 Dated: 10-7-26 HMB RS.6000000 RS.9000 RS.7425000 RS.8034000 /-	21.375	N/A	Yes	Yes	Yes	Yes	Non-Responsive due to multiple bid uploaded through EPADS
6	C4	22173	Sohrab Zada & Sons	30.00	-20	-20	0.60	2.40	3.00	135101,132650 Dated:10-7-26 Dubai Islamic RS.600000 RS.2400000 RS.30000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive
7	C4	21192	Sherdad Khel Group	30.00	-20	-20	0.60	2.40	3.00	519058,519047 Dated:10-7-26 Bank Islami RS.600000 RS.2400000 RS.30000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive
8	C2	3724	Manarwal Constriction. Co	30.00	-20	-20	0.60	2.40	3.00	2024923 & 24 BOK Dated:10-7-26 38172 Dated:10-7-26 BML RS.1280400 RS.1139400 RS.6000000 RS.3019800/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive
9	C3	9589	Sarameen & Co	30.00	-20	-20	0.60	2.40	3.00	712035 & 36 Dated:10-7-26 HMB RS.6000000 RS.2400000 RS.30000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive

Sl#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/ E/C cost (M)	Contractor premium above/below		C DR Amount (M)			C DR No, date with Issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					Nst Rate %	Nst Rate %	E/M2 %	Add Recy	Total			Rate analysis Yes/No	KOPRA Yes/No	NTN Yes/No	Enlistment Yes/No	P/E Specialized Codes regd in NIT Yes/No	
10	C2	1621	Noor Mohammad & Co	30.00	-20	-20	0.60	2.40	3.00	6/7/40/18/78 & 79 Dated 10/7/26 Al Hamra RS.600000 RS.2300000 RS.3000000/- 2028/76	24.00	N/A	Yes	Yes	Yes	Yes	Responsive
11	C2	15566	M/S kamal Shah	30.00	-10	-10	0.60	0	0.60	Dated 10/7/26 BOK RS.640000/-	27.00	N/A	Yes	Yes	Yes	Yes	Responsive
12	C3	11335	Mehrab Khan & Brother Umarzai	10.00	-20	-20	0.60	2.40	3.00	2017/51, 2017/148 Dated 9/7/26 BOK RS.600000 RS.2400000 RS.3000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive
13	C3	435	Urbaal Global Construction Pvt Ltd	30.00	-20	-20	0.60	2.40	3.00	16/11/1 & 12 Dated 10/7/26 UHL AMN/17N RS.600000 RS.2400000 RS.3000000/-	24.00	N/A	Yes	Yes	Yes	Yes	Responsive

6. A total of fourteen (13) bids were received. Upon detailed evaluation, 12 bids were found responsive and 01 bids as found non-responsive due to non-compliance with the bidding requirements.

7. As per NIT Condition No. 7, which states that "In case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.

8. Based on the draw notified vide this office order/ notification No.660/M-12/General dated 17.07.2026 and accordingly draw conducted in the office of the Superintending Engineer Swabi Irrigation circle Swabi on 21.07.2026 in the presence of the Procurement Committee & the Contractors/ their representatives, M/S Noor Ul Amin & Sons indicated at Sl. No.3 of the Bid Evaluation Report (Para-5) was declared as the successful bidder.

9. In view of para 7 above, the rate of successful bidder Rs. 30.00 million @ 20% below premium on Schedule and Non-Schedule items, offered by M/S Noor Ul Amin & Sons, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.

Procurement Committee


Head Clerk
Swabi Irrigation Divin-1 Swabi
(Member)


Deputy Director (Design)/Planning
/TO (North) O/O the Chief
Engr.(North) Irrigation Deptt:
Peshawar
(Member)


Executive Engineer
Swabi Irrigation Divin-1 Swabi
(Procurement Officer)



Administrative Officer
O/O the Chief Engr.(North) Ir:
Deptt. Peshawar
(Member)

Recommended by

Superintending Engineer
Swabi Irrigation Circle Swabi
(Chairman)

Approved by

As recommended by the Chairman Procurement Committee, the lowest Rate quoted by M/S Noor Ul Amin & Sons Govt. Contractor Rs.24.00 million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved


Chief Engineer (North)
Irrigation Department Peshawar
(Procuring Entity)

Comparative Statement

Tender Title:

s/work-15:- Construction of flood protection work for the protection of agricultural lands and village abadies along Zanday Nullah and Rishitnay Nullah parchaona area near village Salim Khan Distt: Swabi.

Tender No:
K-
26060694256

Upload Date:
6/22/2026

Expiry Date:
11/10/2026

Opening Date:
7/13/2026, 10:30:00 AM

Nature:
Single Stage Single Envelope

Estimated Cost:
30000000

Category	Contractor Name	Quoted Bid (%)	Bid Security Inst No.	Submitted Date	Remarks
C-3	JAVED AND BROTHERS CONSTRUCTION	-20.00	712133	7/11/2026	
C-A	Dawar Lathi Khel Construction Company	-20.00	1923370-1923361	7/11/2026	
C-1	NOOR UL AMIN & SONS	-20.00	00459692	7/12/2026	
C-2	NOOR UL AMIN & SONS	-20.00	00459692	7/12/2026	
C-2	SHAHEEN KHAN	-20.00	02033399-404	7/9/2026	
C-5	SHAH FAISAL & COMPANY	-28.75	363636	7/13/2026	
C-5	SOHRAB ZADA & SONS	-20.00	132650	7/11/2026	
C-4	SHERDAD KHEL GROUP	-20.00	519047	7/11/2026	
C-2	MANERWAL CONSTRUCTION CO	-20.00	38172	7/12/2026	
C-3	SARZAMIN & CO	-20.00	712035	7/11/2026	
C-2	NOOR MUHAMMAD & COMPANY	-20.00	6774018878	7/12/2026	
C-5	MSKAMIL SHAH	-10.00	02028776	7/10/2026	

C-4	Mehtab Khan & Brothers (Umarzai)	-20.00	02037151	7/11/2026
C-B	Tribal Global Construction Private Limited	-20.00	00364111-12	7/12/2026

PPRA | Tel: 051-9205728 | E-mail: epadshelp@ppra.org.pk | Web: www.ppra.org.pk